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III.  NOTICE  
REQUEST FOR PROPOSALS 

 

The City of Thornton, CO (“Thornton”) respectfully requests separate sealed Proposals for 
Engineering Services for Wes Brown High Service Pump Station Surge Tank Project, 
Project No. 23-55 (hereinafter referred to as “Project”).  Proposals will be received until 
5:00 p.m., local time, August 3, 2023, in the Contract Administration Office, 9500 Civic 
Center Drive, 2nd Floor City Hall, Thornton, CO 80229-4326. 
 
Approved Methods for Submission of Proposals:  Electronic proposals shall be submitted/ 
uploaded to BidnetDirect.com website in response to this solicitation; or Physical proposals 
may be submitted by mail or courier service; or Physical Proposals will be received in the 
Contract Administration Office, 9500 Civic Center Drive, 2nd Floor City Hall, Thornton, CO 
80229-4326. 
 
Late Proposals will not be accepted under any circumstances. 
  
Project Description:  The scope of this Professional Service Agreement includes the design 
for the construction of the Wes Brown High Service Pump Station Surge Tank Project 
(Project); Project No. 23-55.  Currently there are six (6) vertical turbine pumps of 10 million 
gallons per day (MGD) each, five (5) duty; one (1) stand-by, that are used to send water 
produced at WBWTP to the distribution system. The 54-inch pump discharge header, 
located inside the pump station, includes two (2) surge anticipation valves (SAV) that open 
during a surge event and send water back into the clearwell. The goal of the Project is to 
replace these valves with a hydropneumatics surge tank so that draining back to the 
clearwell no longer occurs, and to provide surge protection during existing and future 
pumping conditions whether high or low flow.  Exhibit B presents the approximate proposed 
surge tank location. The 36-inch and 48-inch discharge headers in the yard, shown in 
Exhibit B, will need to be included in the design. 
 
Thornton utilizes the BidNet Direct System at www.BidNetDirect.com to distribute official copies 
of the Request for Proposals (“RFP”) for use in preparing Proposals.  Proposing firms will be 
required to register with the website to download the RFP documents and addenda.  There is 
no charge by BidNet Direct for this service.  If you experience problems with the BidNet Direct 
website, please call 1-800-835-4603 for assistance.  Proposing firms are required to 
acknowledge all addenda with their Proposal and are encouraged to either register with the 
website or to request to view the addenda posted on the Contract Administration bulletin board 
prior to submission of a Proposal.  Proposing firms that do not acknowledge all addenda may 
be considered non-responsive.  Upon request, the RFP documents, including addenda, are 
also available for viewing on the City of Thornton Website, 
https://solicitations.thorntonco.gov/solicitations or at the Contract Administration office located 
on the 2nd floor of City Hall at 9500 Civic Center Drive, Thornton, CO.  Proposing firms that do 
not have download and/or printing capability in-house may contact a commercial reprographics 
company for assistance with downloading and printing the RFP. 
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Late Proposals will not be accepted under any circumstances.  Any Proposal(s) received after 
the scheduled deadline for submitting Proposals will be returned to the proposing firm 
unopened.  Sole responsibility rests with the proposing firm to see that their Proposal is 
received on or before the deadline.  
 
Thornton reserves the right to reject any and all Proposals, in part or in whole, and to award 
the Project to the most responsive and responsible firm(s) as deemed in the best interest of 
Thornton; further, the right is reserved to waive any formalities or informalities contained in said 
Proposal(s). 
 
An optional Pre-Proposal Conference to discuss the Project(s) will be held at 11:00am, July 
17, 2023, in the Wes Brown Water Treatment Plant Room 201 Large Conference Room, Wes 
Brown Water Treatment Plant, 3651 E 86th Ave, Thornton, CO 80229.  If possible, please hold 
all questions concerning this RFP until that time. 
 
Physical proposals shall be submitted in a sealed envelope plainly marked on the outside with 
the proposing firm’s name and address and “Request for Proposals, Wes Brown High 
Service Pump Station Surge Tank Project, Project No. 23-55”.  Proposals delivered by mail 
or courier service shall be in the sealed envelope inserted into a separate mailing envelope.  
On the outside of the mailing envelope note “Proposal Enclosed, Wes Brown High Service 
Pump Station Surge Tank Project, Project No. 23-55”.  
 
Proposals submitted electronically shall be uploaded to the Vendor’s portal through the 
BidnetDirect.com website and shall follow the process/guidelines identified on the website and 
this solicitation.  
 

All questions  shall be directed in writing to Dennis Laurita, Senior Contract Administrator, 
9500 Civic Center Drive, Thornton, CO 80229-4326, fax 303-538-7556, or e-mail −  
dennis.laurita@ThorntonCo.gov,  8:00 a.m. to 5:00 p.m., local time, Monday through 
Friday, excluding holidays.   
 
Date First Published:  June 30, 2023  
 
Published at: BidNet Direct, COT Website, and the Contracts & Purchasing Bulletin Board. 
 
 
 
   BY:          
    Jim Jensen 
    Contracts Manager 
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IV.  PROPOSAL INSTRUCTIONS AND INFORMATION 
 
Thornton is soliciting written Proposals from qualified firms for Engineering Services for Wes 
Brown High Service Pump Station Surge Tank Project, Project No. 23-55.  To be eligible 

for consideration, the proposing firm must be capable of supplying the Services as described 
herein, and must meet all other criteria outlined in this RFP. 
 
A. INQUIRIES AND CORRECTIONS 
 
 All inquiries relating to this RFP shall be addressed in writing to:  
 

City of Thornton 
Attention:  Dennis Laurita, Senior Contract Administrator 
9500 Civic Center Drive 
Thornton, CO  80229-4326 
E-mail: dennis.laurita@ThorntonCo.gov  

 
 If a proposing firm, subsequent to the Pre-Proposal Conference, finds discrepancies in 

or omissions from the RFP, or requires additional clarification of any part thereof, a 
written request for interpretation shall be submitted to the Senior Contract Administrator.  
Any interpretation of or change made to the RFP will be made by written addendum to 
each proposing firm, and will become part of the RFP and of any Agreement awarded.  
Thornton will not be responsible for the accuracy of any other ORAL EXPLANATIONS, 
INTERPRETATIONS, OR REPRESENTATIONS.  All inquiries shall be made in writing 
and all responses will be provided in writing, with responses being made available to all 
proposing firms.  To be given consideration, inquiries must be received no later than 
5:00 p.m. on the tenth (10th) Calendar Day prior to the date established for the 
submission of the Proposal.  It shall be the responsibility of each proposing firm to verify 
that every addendum has been received prior to submitting a Proposal. 

 
B. SUBMITTAL DATE AND LOCATION 
 
 All Proposals must be received in the Contracts and Purchasing office located at 

Thornton City Hall, City of Thornton, 9500 Civic Center Drive, 2nd Floor City Hall, 
Thornton, CO  80229-4326 or submitted via the BidnetDirect.com vendor portal prior 
to 5:00 p.m. local time on August 3, 2023.  Physical proposals must be submitted in 
a sealed envelope plainly marked on the outside with the proposing firm’s name and 
address and “Request for Proposals, Wes Brown High Service Pump Station 
Surge Tank Project, Project No. 23-55”, and addressed to the Contracts Manager.  
Proposing firm’s name and address shall also appear on the outside of the sealed 
envelope containing the Proposal.  If the Proposal is sent by U.S. mail or courier service, 
the Proposal shall be contained in a sealed inner envelope or box, which is then inserted 
into the mailing envelope or box.  Indicate “Proposal Enclosed, Wes Brown High 
Service Pump Station Surge Tank Project, Project No. 23-55”, on the outside of the 
mailing envelope or box.   
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C. LATE AND ELECTRONIC PROPOSALS 
 
 Late Proposals will not be accepted under any circumstance, and any Proposal so 

received shall be returned to the proposing firm unopened.  In addition, proposals 
received via electronic devices other than the BidnetDirect.com website (i.e. e-mail) are 
not acceptable and will be rejected upon receipt.  Proposing firms will be expected to 
allow adequate time for delivery of their Proposals either by airfreight, postal service, or 
other means. 

 
D. CONFIDENTIAL AND PROPRIETARY INFORMATION 
 
 Prior to Award, any information contained within the Proposal may be held confidential 

and proprietary by Thornton as solely determined by Thornton.  After Award, the 
information within the Proposal becomes public information with the exception of 
information that has been clearly marked as confidential and proprietary by the 
proposing firm.  Any information marked confidential shall comply with Colorado’s Open 
Records Act (CORA) and other applicable statutes.  Thornton shall be held harmless 
from any claims arising from the release of confidential and proprietary information not 
clearly designated as such by the proposing firm or which does not comply with CORA.  
In general, it is not acceptable to Thornton to mark information other than financial 
statements, project financing data, litigation history, tax audit history, or client lists as 
confidential and proprietary.  Further, it is not acceptable to mark price proposal 
information as confidential and proprietary.  Failure to adhere to these restrictions may 
result in the entire Proposal being deemed non-responsive. 

 
E. DEFINITION, CONTEXT, AND GENDER 
 
 Unless otherwise specified in this document, all words shall have a common meaning 

unless the context in which they are used clearly requires a different meaning.  Words 
in the singular number include the plural, and in the plural include the singular. 
Additionally, words of the masculine gender include the feminine and the neuter, and 
when the sense so indicates, words of the neuter gender may refer to any gender. 

 
F. CONDITIONS OF PROPOSAL SUBMITTAL 
 
 1. All proposing firms shall comply with all conditions, requirements, and 

specifications contained herein, and any departure from such conditions, 
requirements, or specifications may constitute sufficient cause for rejection of the 
entire Proposal. 

 
 2. The Proposal must be signed by a duly authorized official of the proposing firm 

submitting the Proposal. 
 
 3. No Proposal will be accepted from any person, firm, or corporation that is in 

arrears for any obligation to Thornton, or that otherwise may be deemed 
irresponsible, unresponsive, or untrustworthy by Thornton staff or Thornton City 
Council. 
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 4. Only one (1) Proposal will be accepted from any person or corporation.  If 
multiple options are requested or offered, each option must be submitted under 
a single Proposal and in a single envelope or box. 

 
 5. All terms and prices quoted must be firm for a period of sixty (60) Calendar Days 

from the Proposal submittal date or until Award, whichever is sooner.   
 
 6. Thornton reserves the right to reject any and all Proposals, or any part thereof.  

Thornton further reserves the right to waive any formalities, or informalities 
contained in any Proposal, and to award the Agreement to the most responsive, 
responsible, and trustworthy proposing firm as deemed in the best interest of 
Thornton. 

 
 7. All Proposals shall be prepared in a comprehensive manner as to content, but 

no necessity exists for expensive binders or promotional materials. 
 
 8. All costs, including travel and expenses incurred in the preparation of the 

Proposal, shall be borne solely by the proposing firm. 
 
 9. Section 7.4 of the Thornton City Charter prohibits Thornton from entering into 

any contracts involving an amount in excess of one hundred dollars ($100) in 
which an elective or appointive officer or any member of the officer's family has 
any pecuniary interest, direct or indirect, in the proposing firm or this RFP.  
Certain other restrictions may also apply to contracts in which an employee, 
member of a board or commission, City Council member or member of their 
family has an existing or pending financial or personal interest.  For the 
purposes of this Charter Section, a domestic partner shall be considered a 
family member.  Therefore, the proposing firm shall submit with the Proposal 
the following declaration contained in Exhibit 1, Acceptance of Conditions 
Statement. 

 
  No City Council member, member of a board or commission, Municipal Judge, 

City Manager, City Attorney, or employee of the City of Thornton, or any such 
person's family member, domestic partner, or person assuming a relationship 
being the substantial equivalent of the above, has an existing or pending direct 
or indirect financial, pecuniary, or personal interest in the proposing firm or this 
RFP, except as follows (list, if any):        
           
           
            

 
 10. Thornton reserves the right to negotiate final terms with the selected firm, which 

terms may vary from those contained in this document. 
 
 11. Thornton reserves the right to request a client list from the proposing firm, for the 

purpose of determining potential conflicts of interest.  Such list shall be 
considered proprietary. 
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 12. Thornton will not return Proposals, or other information supplied to Thornton, to 
the proposing firms. 

 
G. EVALUATION OF PROPOSALS 
 
 All Proposals will be evaluated by a Project Committee assigned by the City Manager, 

or his designee.  Proposals shall be evaluated on the basis of the Evaluation Criteria 
set forth herein.  In addition, any other pertinent information which becomes available 
during the evaluation, interview, or negotiations may be considered in the evaluation.  
The committee may make a recommendation for award on the basis of the Proposals 
received, or may choose to "short list" prospective firms for further consideration, which 
may include interviews and/or negotiations.  The proposing firm selected for the award 
will be chosen on the basis of the apparent greatest benefit to Thornton, and not 
necessarily on the basis of lowest price.  The City Manager, or his designee, shall make 
the final determination of the firm selected. 

 
H. EVALUATION CRITERIA 
 

Proposals shall be evaluated on the basis of the following criteria: 
 

1. Responsiveness to the needs of Thornton and the degree to which the Proposal 
meets or exceeds the requirements of the RFP, including the time required to 
complete the Project, the proposed solutions offered, the means and methods 

of accomplishing the Services, and the Scope of Services offered. 
 
2. Responsibility and trustworthiness of the proposing firm, including financial 

capability to perform the Project and claims and litigation history. 
 
3. Past performance of the proposing firm for Thornton and other owners and 

results of reference checks. 
 

4. Experience of the proposing firm in dealing with municipal or other governmental 
agencies in projects of similar size, scope, and nature. 

 
5. The proposing firm’s engagement team, including the experience and resumes 

of key personnel assigned to the Project. 
 

6. The proposing firm’s fee (not-to-exceed price) structure based on the Services 
to be provided. 

 
I. GENERAL REQUIREMENTS OF THE SUCCESSFUL PROPOSING FIRM 
 
 1. The successful proposing firm shall enter into a written Agreement with Thornton 

in the form attached hereto as Exhibit 2 and incorporated by reference herein. 
 
 2. The successful proposing firm shall be required to maintain insurance coverages 

as set forth in Exhibit 2. 
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 3. The successful proposing firm shall be prohibited from assigning or 
subcontracting the whole, or any part of the Agreement, without the prior written 
consent of Thornton. 

 
 4. The successful proposing firm shall not hire, discharge, promote, demote, or 

otherwise discriminate in matters of compensation, terms, conditions, or 
privileges of employment against any person otherwise qualified solely because 
of race, color, creed, religion, national origin, ancestry, gender, physical or 
mental disability, or age. 

 
5. The successful proposing firm and its employees will operate as an independent 

contractor and will not be considered employees of Thornton. 
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V.  PROPOSAL PREPARATION 
 

A. Proposals submitted shall contain all information as requested herein, and any 
additional information necessary to evaluate the overall benefit of the Proposal 
to Thornton.   
 
1. If your firm is submitting a physical proposal submission and not through 

the Vendor portal of BidNet (if allowed), then the following items shall also 
be included: 
a. One (1) original paper copy of the proposal submission with the 

proposal stamped as “Original”. 
b. One (1) electronic copy on a flash drive of the proposal submission. 

All envelopes containing these items shall be clearly marked. 
 
Note: Vendors submitting confidential information shall only submit one (1) copy 
of such information.  When submitting electronically through the 
BidNetDirect.com vendor portal, confidential information shall be submitted in a 
separate PDF format file and marked confidential in both the file name and on 
the individual pages.  When submitting a physical proposal, confidential 
information shall be placed in a separate sealed envelope and inserted into the 
main proposal submittal envelope or box. Any information not marked as 
confidential will be considered public record.  

 
 B. Proposals shall include the following: 
 
   1. A cover letter stating the name, address, and telephone number of the 

proposing firm, and bearing the signature of the person having the 
authority to make the Proposal for the proposing firm, and bind the firm 
in a formal Agreement with Thornton. 

 
   2. An executed Exhibit 1, Acceptance of Conditions Statement, which: 
   a.    Affirms the acceptance of all conditions and requirements contained 

in this RFP;  
   b.   Contains acknowledgement of all addenda issued; and  
   c.   Lists the names of any of the proposing firms’ employees who are 

family members of Thornton employees, officers, board or Council 
members.   

 
   3. The proposed Exhibit B, CONSULTANT’s Personnel and Subconsultants 

Listing, which is in Exhibit 2, Agreement, showing all personnel and 
subconsultants proposed for assignment to the Project team.  Also 
submit resumes with education and work experience for key personnel.  

 
  4. A written narrative that defines the methods and means by which the 

proposing firm will perform the Services outlined in this RFP. 
 
   5. A Project timeline outlining the major tasks, phases, timeframes, and 

milestones necessary to complete the Project.  Identify the specific 
employees and subconsultants that will be involved in each task. 
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  6. An estimate of labor resources needed by task or phase broken down by 

man-hours for each individual assigned to the Project, including 
subconsultant personnel.  In addition, indicate total estimated cost for 
each task or phase by multiplying the applicable billable hourly rates by 
the proposed labor hours, and adding in subconsultant fees, and other 
estimated reimbursable expenses. 

 
  7. The proposed Exhibit C, Schedule of Charges, which is in Exhibit 2, 

Agreement, containing the billable hourly rate schedule of the proposing 
firm including the hourly rates for all personnel assigned to the Project 
team, subconsultant’s fees, and rates for proposed reimbursable 
expenses such as mileage, equipment, printing, postage, courier service 
fees, etc.  Reimbursable expense categories identified in the 
Reimbursable Expense Schedule must include all expenses for which the 
proposing firm will expect separate reimbursement.  Expense categories 
not identified will not be reimbursed separately but are assumed to be 
included in the billable hourly rates or the fixed fee, whichever is 
applicable.  Reimbursable expenses are reimbursed at cost.  The 
proposed Schedule of Charges will be the sole basis of payment. 

 
   8. Proposed not-to-exceed cost for all Service, including all estimated 

reimbursable expenses. 
   9. A list of what portion of the Services, if any, will be subcontracted. 
 
  10. A list of at least five (5) references for which similar services have been 

provided.  Include current contact names, addresses, and telephone 
numbers. 

  
  11. An executed Exhibit 3, Reference Authorization and Release Form.  
 
  12. A letter of reference from the proposing firm’s primary bank or financial 

institution which indicates the bank’s opinion on the proposing firm’s 
financial capacity to perform their obligations under the Agreement.  The 
letter shall be placed in a separate sealed envelope labeled with the firm 
name and the notation “CONFIDENTIAL FINANCIAL REFERENCE”.  
The sealed confidential envelope shall be placed inside the envelope or 
box containing the firm’s proposal.  

 
13. Litigation and claims history in Colorado over the past five (5) years in 

which the proposing firm or any of its principals were named in a claim or 
lawsuit related to the proposing firm’s provision of goods or services.  
Include a list of any ongoing or settled claims, mediations, arbitrations, 
lawsuits, and judgments during the time period.  List must contain a 
description of the type of claim or suit, the general nature of the dispute, 
whether it is ongoing or settled, and the general outcome if settled, but 
need not reveal the other parties’ names if it is not in the public record.  
The history shall be placed in a separate sealed envelope labeled with 
the firm name and the notation “CONFIDENTIAL LITIGATION AND 
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CLAIM HISTORY”.  The sealed confidential envelope shall be placed 
inside the envelope or box containing the proposing firm’s proposal. 

 
14. Any other information deemed necessary by the proposing firm. 

 
 C. Submittal of a Proposal shall be taken as prima facie evidence that the proposing 

firm has full knowledge of the scope, nature, quality, and quantity of the Services 
to be performed, and the detailed requirements and conditions under which the  
Services are to be performed. 

 
 

DocuSign Envelope ID: 3365D5C4-FC03-4123-92FC-DA7A0F030D00



  
 

Page 16 of 62 
 
S\SS\C-P\2023\23-55 WBWTP Equip Replacement\23-55 RFP 6-28-23 Rev. 9-2022 

THIS PAGE INTENTIONALLY LEFT BLANK  
  

DocuSign Envelope ID: 3365D5C4-FC03-4123-92FC-DA7A0F030D00



  
 

Page 17 of 62 
 
S\SS\C-P\2023\23-55 WBWTP Equip Replacement\23-55 RFP 6-28-23 Rev. 9-2022 

VI. EXHIBIT 1 
 

ACCEPTANCE OF CONDITIONS STATEMENT 
 

A.  Proposing firm indicates acceptance of the following conditions: 
 

1. City of Thornton Charter Section 7.4 prohibits Thornton from making Contracts with 
firms which employ certain relatives of Thornton employees unless the City Council 
determines that the making of such a Contract is in Thornton's best interest.   

 
No City Council member, member of a board or commission, Municipal Judge, City 
Manager, City Attorney, or employee of the City of Thornton, or any such person's 
family member, domestic partner, or person assuming a relationship being the 
substantial equivalent of the above, has an existing or pending, direct or indirect, 
financial, pecuniary or personal interest in the proposing firm or this Request for 
Proposal, except as follows (list, if any, or if none so state):     
 
             

 

2.   I/we hereby agree to all instructions, terms and conditions, and specifications 
contained herein. 

 

B.  I/we acknowledge the following addenda (list, if any, or if none so state):     
 
              
 
Proposing Firm Name:             
 
Address:              
 
              
 
Telephone Number:             
 
Submitted By:             
 (Signature) 

Title:               
 
Date:               
 
Attest (by officer if corporation) or Notary (if individual):        
 
My Commission Expires (if notarized):          
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VII. EXHIBIT 2 
 

AGREEMENT FOR PROFESSIONAL CONSULTING SERVICES 
WES BROWN HIGH SERVICE PUMP STATION SURGE TANK, 

PROJECT NO. 23-55 
 
This Professional Consulting Services Agreement for Wes Brown High Service Pump 

Station Surge Tank Project, Project No. 23-55 (“Agreement”) is made and entered into this 
______ day of _____________, 20__, by and between the City of Thornton, a Colorado 
home rule municipality, whose address is 9500 Civic Center Drive, Thornton, CO 80229 
(“Thornton”) and Business Name whose principal place of business is located at Business 
Address (“Consultant, or may be referred to as Service Provider”) each may be referred to 
collectively as, the (“Parties”) or individually as the (“Party”).  
 

I. RECITALS 
 
A. Thornton requires Professional Consulting Services in connection with Wes Brown 

High Service Pump Station Surge Tank Project, Project No. 23-55 (the "Project"). 
 
B. On or about [Date], Thornton selected Consultant as the most qualified firm to 

provide the services described in this Agreement.   
 
C. Consultant selected by Thornton represents it has the requisite expertise and 

professional experience to perform the services this Project requires as described 
herein and Thornton needs during the term of this Agreement.  

 
In consideration of the promises stated herein, the Parties agree as follows: 
  

II. TERMS AND CONDITIONS 
 
A. Definitions, Interpretation.   Capitalized terms not defined below shall have the 

meanings given them in the Contract Documents where they are defined.  Further, 
otherwise consistent with the context, the singular shall include the plural and the 
plural shall include the singular.  The titles of articles and sections used in this 
Agreement are primarily for the convenience but may be used as aids in 
interpreting any provision herein.   

 
1. Agreement means the Agreement between Thornton and Consultant, 

including Amendments, Change Orders, and exhibits made part of the 
Agreement upon or after its execution.  

 
2. Contract Documents consist of those documents identified in the Agreement, 

and Change Orders and Amendments issued after execution of the 
Agreement. 
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3. Day in any Contract Document refers to a calendar day of 24 hours measured 
from midnight to the next midnight.   
 

4. Drawings are the graphic and pictorial portions of the Contract Documents, 
wherever located and whenever issued, showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, 
details, schedules, diagrams, and notes, also sometimes referred to as plans.  
The Drawings may contain Specifications, and the Specifications may contain 
Drawings.   
 

5. Commencement Date is the designated date on which it becomes effective, 
but if no such date is designated, it is the date on which Thornton signs the 
Agreement. 
 

6. Including shall, unless otherwise specifically stated, mean including, but not 
limited to and words such as hereby, herein, and hereunder and words of 
similar import shall be construed to refer to this Agreement in its entirety.    
 

7. Specifications are that part of the Contract Documents consisting of written 
technical descriptions of materials, equipment, systems, standards, and 
workmanship as applied to the Work and certain administrative details 
applicable thereto. 
 

8. Subconsultant (“Subcontractor”) is a person or entity retained by Consultant 
as an independent contractor to provide labor, materials, equipment, and/or 
services necessary to complete a specific portion of the Work; or any other 
party supplying labor and material or only labor for Work under a separate 
contract or agreement with Consultant. Moreover, the terms “Subconsultant” 
and “Subcontractor” are interchangeable herein and will, at all times, have, 
express or convey the same meaning. The term does not include a Separate 
Consultant or a Separate Consultant’s subcontractors. 
 

9. Work (“Services”) is the various elements identified and required by the 
Contract Documents and includes and is the result of performing or providing 
all labor, services, and documentation necessary to produce, furnish, install, 
and incorporate all materials and equipment necessary to complete the 
services in accordance with the Contract Documents. Moreover, the terms 
“Work” and “Services” are interchangeable herein and will, at all times, have, 
express or convey the same meaning.  
 

B. Contract Documents.   
 

1. The following documents, including all exhibits and attachments listed, 
contained, or referenced in this Agreement, by this reference are 
incorporated verbatim into this Agreement: 

 
a. Thornton Approved Amendments to this Agreement. 
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b. This Agreement for Professional Consulting Services (together with        
Exhibits); 
 

i. Exhibit A  Consultant’s General Scope Of Services  
ii. Exhibit B  Personnel and Subconsultants Listing 
iii. Exhibit C  Schedule Of Charges   

 
c. Purchase Orders. 

 

2. In the event there is a conflict between any of the above-listed documents, the 
provisions of the document listed first in order shall govern over those 
documents listed in descending order in subparagraph B.1 above after the 
first listed document  
 

3. Consultant may need additional documents to perform the required Work and 
Services, or to clarify certain aspects of the Work and Services, that are not 
listed in Section B.1 above. Such documents, unless specifically identified as 
such, are not Contract Documents.  These documents, by way of example 
include, but are not limited to: 

 
a. The Request for Proposals (including Addenda);  

 
b. The Consultant’s response to the Request for Proposals;  

 
c. Other Thornton policies and procedures as applicable. 

 
4. Consultant shall perform the Services with the staff identified in the attached 

Exhibit B, unless otherwise authorized in writing by Thornton. 
 

C. Project Description.  The scope of this Professional Service Agreement includes the 
design for the construction of the Wes Brown High Service Pump Station Surge Tank 
Project (Project); Project No. 23-55.  Currently there are six (6) vertical turbine pumps 
of 10 million gallons per day (MGD) each, five (5) duty; one (1) stand-by, that are used 
to send water produced at WBWTP to the distribution system. The 54-inch pump 
discharge header, located inside the pump station, includes two (2) surge anticipation 
valves (SAV) that open during a surge event and send water back into the clearwell. 
The goal of the Project is to replace these valves with a hydropneumatic surge tank so 
that draining back to the clearwell no longer occurs, and to provide surge protection 
during existing and future pumping conditions whether high or low flow.  Exhibit B 
presents the approximate proposed surge tank location. The 36-inch and 48-inch 
discharge headers in the yard, shown in Exhibit B, will need to be included in the design. 

 
D. Consultant's Scope of Services.  Upon receipt of a written Notice to Proceed from 

Thornton, Consultant acknowledges that its scope of services includes furnishing all 
of the technical, administrative, professional, and other labor; all supplies and 
materials, equipment, printing, vehicles, local travel, office space and facilities, testing 
and analyses, calculations, and any other facilities or resources required to perform 
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and complete the Services described in the attached Exhibit A. (“Scope of Services” 
or “Services”).   
 

E. Term; Commencement and Termination Dates.  This Agreement shall 

commence on the date written above and shall terminate at such time when all of the 
Scope of Services in Exhibit A up to, and through the end of the Warranty Phase 
are complete, or upon Thornton providing Consultant with seven (7) Calendar Days 
advance written notice, whichever occurs first. In the event this Agreement is 
terminated by Thornton for convenience, Thornton shall issue a written Notice of 
Intent to Terminate and Thornton shall pay Consultant for all Services previously 
authorized and completed prior to the date of the Notice of Termination and 
Consultant shall not be entitled to profit or overhead on uncompleted Services. If, 
however, Consultant has substantially or materially breached the terms of this 
Agreement, Thornton shall have any remedy or right of set-off available at law and 
equity.   

 
F. Compensation. 

 
1. Remuneration. Thornton agrees to pay Consultant’s billable hourly rates and 

approved reimbursable expenses as set forth in the attached Exhibit C, 
Schedule of Charges, provided, however, the maximum amount Thornton 
will pay Consultant under this Agreement is not to exceed 
_________________________ dollars ($                ) without a written 
amendment executed by the Parties.   
 

2. Invoicing.  
 

a. Consultant shall prepare and send by electronic format a detailed 
monthly invoice to ap.invoices@ThorntonCo.gov.   
 

b. Invoices become due and payable thirty (30) days after date of receipt 
by Thornton of a complete and correct invoice.   

 
c. Invoices shall reference the Purchase Order Number assigned by 

Thornton, and be itemized showing hourly breakdowns for personnel, 
and other charges.  

  
d. Each invoice will show the total amount from the date of the original 

Agreement, and any subsequently issued Purchase Orders and 
amendments that change the amount of the Agreement. In addition, 
invoices must include billing and payment summaries up to the date of 
the submitted invoice. Thornton reserves the right to withhold final 
payment until the Services are complete.  Consultant shall not perform 
any Services without receiving a Purchase Order issued by Thornton. 

 
e. Consultant shall break down invoices by the phases specified in the 

Scope of Work. Each phase shall be further itemized by cost for each 
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completed task performed for that phase.  Consultants will only invoice 
Thornton for work that is performed to Thornton’s satisfaction, or the 
percentage of work satisfactorily performed for that phase, unless 
Consultant has Thornton’s written approval in advance.  Under no 
circumstances will Consultant submit an invoice for work for more than 
the total amount specified for any given phase. Furthermore, under no 
circumstances may Consultant bill or otherwise invoice for work not 
specifically authorized. 

 
G. Changes to Consultant’s Scope of Services.  
 

1. A change in the Consultant’s Scope of Services shall constitute any change 
or amendment of Services, which is different from or additional to 
Consultant’s Scope of Services as defined in Exhibit A of this Agreement. 

 No change to the General Scope of Services, including any requested 
changes to contractually established billable/unit rates, shall be effective or 
paid unless authorized by a written Amendment executed by Thornton’s City 
Manager (“Manager”) or Manager’s designee(s) with the same formality as 
this agreement. 

 
2. Except as expressly provided herein, no agent, employee, or representative 

of Thornton has the authority to change or modify - directly or by an implied 
course of action, the Scope of Services or the terms of this Agreement. 

 
3. If Consultant proceeds without such written authorization, then Consultant 

shall be deemed to have waived any claim for additional compensation, 
including a claim based on a theory of promissory estoppel, unjust 
enrichment, quantum meruit, or implied Agreement.   

 
 

H. Consultant’s Personnel, Subcontracting. 
 
1. Approval of Key Professionals. Consultant shall perform the Services with the 

persons, personnel, subconsultants and named entities identified in the 
attached Exhibit B, unless otherwise authorized in writing by Thornton. All of 
Consultant’s key professional personnel identified in Exhibit B shall be 
assigned by Consultant or its subconsultant (including any subcontractors) to 
perform the Services under this Agreement. If Thornton requires Consultant 
to identify certain subcontractors, other entities, personnel or individuals (‘Key 
Professionals”) before the Agreement’s commencement date for Thornton’s 
review and  acceptance, Consultant shall submit a list of Key Professionals, 
along with their résumés and information, describing each one’s abilities to 
perform their assigned tasks no later than thirty (30) days before this 
Agreement’s commencement date. If Thornton does not respond within 15 
days from receiving Consultant’s list, all listed Key Professionals will be 
deemed approved by Thornton. 
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2. Replacement of Key Professionals. The Parties understand that Key 
Professionals will be engaged to perform their specialty Services required by 
this Agreement, and Consultant and its subconsultant shall retain Key 
Professionals for the term of this Agreement to the extent practicable and to 
the extent their specialties maximizes the quality of Services performed 
hereunder. If Consultant decides to replace a Key Professional, it shall notify 
Thornton in writing of the changes it desires to make.  Thornton will respond 
to Consultant regarding replacement of a Key Professional within fifteen (15) 
days from the date Thornton receives Consultant’s request. Consultant shall 
not replace any Key Professional without Thornton’s written approval, which 
will not be withheld unreasonably. 

 
3. Performance by Key Professionals. If, during the term of this Agreement, 

Thornton determines that a Key Professional’s performance is unacceptable, 
they will notify Consultant and give Consultant the time that Thornton 
considers reasonable to correct such performance. Thereafter, if a Key 
Professional’s performance is still unacceptable, Thornton will notify 
Consultant to reassign the Key Professional and Consultant shall use its best 
efforts to obtain an adequate substitute within ten (10) days from the date of 
the notice. 

 
4. Consultant’s Subconsultants.  

 
a. Thornton’s Approval Required.  Consultant may retain and subcontract 

with subconsultants listed in Exhibit B, Consultant’s Personnel and 
Subconsultants Listing; however, Consultant shall not execute a 
final agreement with any other subconsultant without obtaining written 
approval from Thornton first.  For Thornton’s approval, Consultant 
must submit a written description of the nature and extent of the 
Services a subconsultant will provide, and the subconsultant’s name, 
address, professional experience and qualifications and any other 
important information. Thornton’s approval of the subconsultant shall 
not relieve Consultant of any obligations under this Agreement. Since 
Consultant’s representations and professional qualifications are the 
consideration for Thornton to enter into this Agreement, Thornton, for 
any reason, has the right to reject any proposed subconsultant it 
deems unqualified or unsuitable to perform the proposed Services, and 
to limit the number of subconsultants retained by Consultant.  
 

b. Conflict of Interest Prohibited. No Consultant shall retain any 
subconsultant to perform any Services under this Agreement if 
Consultant, by making a reasonable inquiry, knows or should know 
is connected with the sale or promotion of equipment or material 
used to perform any Services that would be a conflict of interest. 
However, in unusual circumstances, Thornton may waive in writing 
a conflict of interest provided Consultant has fully disclosed the 
conflict of interest beforehand. If at any time, the Consultant 
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becomes aware of a potential conflict of interest, it shall immediately 
notify Thornton in writing of the potential conflict.  The notification 
shall contain all pertinent information to fully and accurately describe 
the conflict of interest.  Thornton, in its sole discretion, shall 
determine the existence of a conflict of interest and may terminate 
this Agreement in the event such a conflict exists after it has given 
Consultant written notice describing the conflict. 
 

5. Approval, Rejection of Consultant’s Key Professionals, Personnel and 
Subconsultants. Thornton may, in its reasonable discretion, approve or 
reject any person or persons at any time working for Consultant. No 
acceptance by Thornton of any Key Professional, subcontractor, supplier, 
or other individual or entity, whether initially or as a replacement, shall 
constitute a waiver of any right of Thornton to reject defective Work. 
 

6. Waiver. Consultant shall be fully responsible to Thornton for all acts and 
omissions of its subcontractors, Key Professionals and other persons 
performing or furnishing any Work or Services on behalf of Consultant just 
as Consultant is responsible for Consultant’s own acts and omissions.  Any 
agreement between Consultant and its approved subconsultant(s), Key 
Professionals and other persons must have a legally binding provision 
whereby they agree to waive all rights to make a claim of liability or payment 
against Thornton arising out of the performance of the Services under this 
Agreement.  Nothing in the Contract Documents shall create any 
contractual relationship or obligation to pay any monies due to the same, 
except as the law may require. 
 

I. Compliance with All Laws and Regulations. 
 

1. All of the Services performed under this Agreement by Consultant shall 
comply with all applicable laws, rules, regulations, and codes of the United 
States and the State of Colorado and with the charter, ordinances, and rules 
and regulations of Thornton. 
 

2. All applicable state and federal laws, county and city ordinances, licenses 
and regulations of all authorities having jurisdiction over this Agreement and 
the Services shall apply to this Agreement throughout and will be deemed 
to be included in this Agreement the same as though written out in full. 

 

J. Confidentiality of Thornton’s Information.  
  

1. Thornton will provide Consultant with reports and such other data as may 
be available to Thornton (“Project Information”) and reasonably required by 
Consultant to perform the Services.  
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2. No Project Information shall be disclosed by Consultant to third parties 
without prior written consent of Thornton or pursuant to a lawful Court Order 
directing such disclosure.   

 

3. All Project Information provided by Thornton to Consultant shall be returned 
to Thornton at the end of the Project upon Thornton’s request.  Consultant 
is otherwise authorized by Thornton to retain copies of Project Information 
at Consultant’s expense. 

 

K.  Ownership, Use of Work Product.  
 

1. All Services, data, drawings, designs, plans, reports, studies, computer 
programs (nonproprietary), computer input and output, analyses, tests, 
maps, surveys, aerial photography or any other materials (“Work Product”) 
developed for this Project by Consultant are and shall be the sole and 
exclusive property of Thornton.  Aerial photography supplied by Thornton 
to Consultant shall not be utilized by Consultant for any purpose other than 
the Project. 

 
2. Consultant hereby transfers any copyright, trademark, or other intellectual 

property rights of Work Product to Thornton.  However, any reuse of Work 
Product by Thornton without prior written authorization by Consultant other 
than for the specific intended purpose of this Agreement will be at 
Thornton’s risk.   
 

3. Consultant shall provide Thornton with ten (10) days of advance written 
notice that it has Project Information and Work Product it intends to dispose 
of, during which time Thornton may take physical possession of such 
documents.  
 

L. Compliance With Patent, Trademark and Copyright Laws. 
 

1. Consultant warrants that all Services performed under this Agreement shall 
comply with all applicable patent, trademark, and copyright laws, rules, 
regulations, and codes of the United States.  Consultant shall not utilize any 
protected patent, trademark, or copyright in performance of the Services 
unless Consultant has obtained proper permission and all releases and 
other necessary documents.  If Consultant specifies or uses any material, 
equipment, process, or procedure, that is protected, Consultant shall 
disclose such patents, trademarks, and copyrights in Consultant’s 
deliverables. 

 
2. Consultant releases, indemnifies, and holds harmless Thornton, its officers, 

agents, and employees from any and all claims, damages, suits, costs, 
expenses, liabilities, actions, or proceedings of any kind or nature 
whatsoever, including attorneys’ fees and costs, of or by anyone 
whomsoever, in any way resulting from, or arising out of, directly or 
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indirectly, the performance of Services under this Agreement which 
infringes upon any patent, trademark, or copyright protected by law. 

 
III. GENERAL CONDITIONS 

 
A. Indemnification.  To the fullest extent permitted by law, Consultant agrees to 

defend, indemnify and hold harmless Thornton, its officers, agents and employees, 
from and against all liability, judgments, damages or losses which arise out of, 
result from, or are in any manner connected with the Services to be performed 
under this Agreement, to the extent it is determined such liability, judgments, 
damages or losses were caused by the negligent acts, errors, or omissions of 
Consultant, any subconsultant of Consultant, or any officer, employee or agent of 
Consultant, or anyone else employed directly or indirectly by any of them or 
anyone for whose acts any of them may be liable and will pay to Thornton any 
expenses incurred by reason of such liability, judgments, damages or losses, 
including, but not limited to, court costs and reasonable attorneys’ fees incurred in 
defending or investigating such claims.  Such payments on behalf of Thornton shall 
be in addition to any and all other legal remedies available to Thornton and shall 
not be considered Thornton’s exclusive remedy.   
 

B. Insurance.  Consultant agrees to procure and maintain in force during the term of 
this Agreement, at its own cost, the following coverages: 

 
1. Workers' Compensation Insurance. Workers' Compensation Insurance as 

required by the Labor Code of the State of Colorado and Employer's Liability 
Insurance.  Statutory limits are required.  Evidence of qualified self-insured 
status may be substituted. 

 
2. Commercial General Liability Insurance    (MINIMUM LIMITS) 

 
a. Each Occurrence      $2,000,000 
 

b. Products/Completed Operations Aggregate  $1,000,000 
 
c. Personal and Advertising Injury    $1,000,000 
 

d. General Aggregate      $2,000,000 
 

e. This policy shall include coverage protecting against bodily injury, 
property damage, and personal injury claims arising from the 
exposures of:  

 
i. Premises-operations;  
ii. Products and completed operations including materials 

designed, furnished, and/or modified in any way by 
Consultant; 

iii. Independent subcontractors or subconsultants; 
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iv. Contractual liability risk covering the indemnity obligations 
set forth in this Agreement; and 

v. Where applicable, liability resulting from explosion, collapse, 
or underground exposures.  Where applicable, liability 
resulting from explosion, collapse, or underground 
exposures.  

  
f. If the above insurance is written on a claims-made form, it shall 

continue for three (3) years following termination of this Agreement.  
The insurance shall provide for a retroactive date of placement prior 
to or coinciding with the effective date of this Agreement. 
 

3. Professional Liability Insurance     (MINIMUM LIMITS) 
 

a. Each Claim       $2,000,000 

b. Aggregate       $2,000,000 

c. If the above insurance is written on a claims-made form, it shall 
continue for three (3) years following termination of this Agreement.  
The insurance shall provide for a retroactive date of placement prior 
to or coinciding with the effective date of this Agreement. 

4. Automobile Liability Insurance. Automobile Liability Insurance with 
minimum combined single limits for bodily injury and property damage of 
not less than one million dollars ($1,000,000) for any one (1) occurrence.  
This insurance will insure against bodily injury and/or property damage 
arising out of Consultant’s operation, maintenance, use, loading or 
unloading of any auto including owned, non-owned, hired, and employee 
autos. 

 
5. Additional Insured.  Consultant shall name Thornton, its officers, agents, 

and employees as additional insureds with respect to the commercial 
general liability and auto liability coverages required herein.  A Certificate of 
Insurance shall be completed and forwarded, along with the Additional 
Insured Endorsements, to Thornton by Consultant’s Insurance Agent(s) as 
evidence that policies providing the required coverages, conditions, and 
minimum limits are in full force and effect and shall be subject to review and 
approval by Thornton prior to commencement of any Services under 
this Agreement.   
 

6. Certificates of Insurance. The initial completed Certificates of Insurance and 
Additional Insured Endorsements shall include Consultant’s e-mail address 
for future inquiries and updates, and shall be sent to: 
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     City of Thornton 
     Dennis Laurita, Contract Administrator 
     9500 Civic Center Drive 
     Thornton, CO 80229-4326 
 

Subsequent Certificates of Insurance, along with the renewal Additional 
Insured Endorsements, indicating renewal of coverage(s) shall be sent to 
Thornton’s Risk Management office at 
certificatesofinsurance@ThorntonCo.gov no later than thirty (30) days prior 
to the expiration date and shall indicate “Renewal COI” and the Project 
Number in the e-mail subject line. 

 
Thornton further reserves the right to request and receive a certified copy 
of any policy and any endorsement.  Consultant agrees to execute any and 
all documents necessary to allow Thornton access to any and all required 
insurance policies and endorsements. 
 

7. Failure to Insure.  Failure on the part of Consultant or a subconsultant to 
procure or maintain policies providing the required coverages, conditions, 
and minimum limits shall constitute a material breach of Agreement 
upon which Thornton may immediately terminate this Agreement, or 
at its discretion, Thornton may procure, or renew any such policy, or any 
extended reporting period, and may pay any and all premiums in connection 
therewith, and all monies so paid by Thornton shall be repaid by Consultant 
to Thornton upon demand, or Thornton may offset the cost of such 
premiums against any monies due or that become due to Consultant from 
Thornton. 
 

8. Other Insurance Requirements.  
 
a. From time to time, Thornton, by mutual agreement with Consultant, 

may require Consultant to obtain other insurance with varying limits 
against other insurable hazards relating to the Services. 

 
b. Consultant shall procure and maintain and shall cause any 

subconsultants to procure and maintain the minimum insurance 
coverages listed herein.  Such coverages shall be procured and 
maintained with forms and insurers acceptable to Thornton.  All 
coverages shall be continuously maintained to cover all liability, 
claims, demands, and other obligations assumed by Consultant 
pursuant to this Agreement.  In the case of any claims-made policy, 
the necessary retroactive dates and extended reporting periods shall 
be procured to maintain such continuous coverage. 
 

c. Every policy required above shall be primary insurance and any 
insurance carried by Thornton, its officers, or its employees shall be 
excess and not contributory insurance to that provided by 
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Consultant.  Consultant shall be solely responsible for any deductible 
losses under the policies required above. 

 
d. Consultant shall not be relieved of any liability, claims, demands, or 

other obligations assumed pursuant to this Agreement by reason of 
its failure to procure and maintain insurance, or by reason of its 
failure to procure or maintain insurance in sufficient amounts, 
durations, or types. 

 
e. All policies shall include a provision that the coverages afforded 

under the policies shall not be canceled or materially changed prior 
to the natural termination date until at least thirty (30) days prior 
written notice has been sent to Thornton.  The Certificate(s) shall 
indicate the form used, if any, under which this provision is included. 

 
C. Governmental Immunity.  The Parties understand and agree that Thornton, its 

officers, and its employees are relying on, and do not waive or intend to waive by 
any provision of this Agreement, the monetary limitations or any other rights, 
immunities and protections provided by the Colorado Governmental Immunity Act, 
C.R.S. 24-10-101 et seq., as from time to time may be amended, or otherwise 
available to Thornton, its agents, officers, or employees. 
 

D. Independent Contractor. 
 

1. It is understood and agreed by and between the Parties that the status of 
Consultant shall be that of an independent contractor and of a person 
retained on a contractual basis to perform professional and/or technical 
services for limited periods of time and it is not intended, nor shall it be 
construed, that Consultant is an employee or officer of Thornton under 
Chapter VII of the City Charter, or Chapter 54 of the City Code, or for any 
purpose whatsoever. 

 

2. Without limiting the foregoing, the Parties hereby specifically acknowledge 
that Consultant or any employee, agent or subconsultant of Consultant is 
not entitled to unemployment insurance benefits unless 
unemployment compensation coverage is provided by Consultant or 
some other entity besides Thornton, that Consultant is not entitled to 
Workers’ Compensation benefits from Thornton and that Consultant 
is obligated to pay federal and state income tax on any monies earned 
pursuant to this Agreement.  The Parties further acknowledge that the 
provisions of this paragraph are consistent with Consultant’s insurance 
obligations which are set forth in this Agreement. 

 
E. Termination. 
 

1. Termination for Convenience.  
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a. Thornton shall have the right to terminate this Agreement at any time 
upon seven (7) days advance written notice to Consultant (“Notice of 
Termination”).  

 
b. Should Thornton terminate this Agreement for convenience, in 

accordance with subsection E.1.a above, Thornton shall pay 
Consultant for all Services previously authorized and properly 
completed prior to the date of termination set forth in the Notice of 
Termination. Consultant shall not be entitled to profit or overhead on 
uncompleted Services. 

 
c. In any event, the terms and conditions of this Agreement shall 

survive the termination date of the Agreement and continue until the 
Services are complete to Thornton’s satisfaction. 

 
2.  Termination for Cause. Thornton shall have the right to terminate this 

Agreement immediately upon notice to Consultant if Consultant has 
materially breached the terms of this Agreement. In such event, Thornton 
shall pay Consultant for all Services previously authorized and completed 
prior to the date of termination in compliance with the terms of this 
Agreement and to Thornton’s satisfaction, provided that there shall be no 
limitation of Thornton’s right to exercise any and all available legal and 
equitable remedies. 

 
3. Termination for Non-Appropriation. In the event that the Thornton City 

Council fails to appropriate funds for the continuation of this Agreement for 
any fiscal year beyond the initial fiscal year hereof, Thornton may terminate 
this Agreement without penalty as of the end of the fiscal year for which 
funding was appropriated and shall be released of further obligations. 
 

F. Venue / Law / Statute Of Limitations.  This Agreement shall be governed by the 
laws of the State of Colorado, notwithstanding its choice of law principles.  Any 
legal action concerning the provisions hereof shall be brought in the District Court, 
County of Adams, State of Colorado.  Any action arising out of or relating to this 
Agreement or the Services asserted by Consultant against Thornton shall be 
brought within two (2) years from when the action accrued, pursuant to C.R.S. § 
13-80-102(h). 

 
G. Notice.  Any notice or communication between Consultant and Thornton which 

may be required, or which may be given, under the terms of this Agreement shall 
be in writing, and shall be deemed to have been sufficiently given when directly 
presented or sent pre-paid, first class United States Mail, addressed as follows: 
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THORNTON:     
 
City of Thornton     
Attention:  Contracts and Purchasing Director 
9500 Civic Center Drive     
Thornton, CO 80229-4326    
  
CONSULTANT: 

Company Name     

Attention:  

Address 
 

 
H. Exhibits.  All documents marked and referred to as “Exhibits” in this Agreement 

are incorporated by this reference and are made a part of this Agreement.   
 
I. Assignment of Agreement Not Permitted.  Consultant shall not be entitled to 

assign, pledge, or transfer its duties and rights, in whole or in part, under this 
Agreement, or any Work, Services, or its rights to any payment from Thornton 
without the prior written consent of Thornton, which Thornton may withhold in its 
sole discretion. Any approved assignee of Consultant’s interest in this Agreement, 
any Work or Services shall execute a written acknowledgement in a form 
satisfactory to Thornton expressly agreeing to be bound by all of its terms. No 
assignment shall relieve Consultant of primary liability under this Agreement.  In 
this regard, Consultant understands that the performance of the scope of work is 
considered personal services under this Agreement. 

 

J. General Warranty. Consultant will faithfully perform the services required under 
this Agreement in accordance with standards of care, skill, training, diligence, and 
judgment provided by competent professionals who perform services of a similar 
nature as described in this Agreement. 

 

K. No Waiver of Rights.  No assent, expressed or implied, to any breach of any one 
(1) or more of the terms and conditions of this Agreement shall be deemed to be 
or taken to be by Thornton a waiver of any subsequent breach of any such terms 
and conditions. 
 

L. Inspection of Records.  In connection with the Services performed hereunder, 
Thornton and any of its duly authorized representatives shall have access to all of 
Consultant’s and subconsultant’s books, documents, papers, and any other 
records of Consultant and subconsultants that relate to the Services.  Consultant 
further agrees that such records shall contain information concerning the 
personnel who performed the Services, the specific tasks they performed and the 
hours they worked.  Consultant shall retain these records for three (3) years after 
termination of this Agreement. 
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M. Conflict of Interest.  Consultant agrees that it and its subsidiaries, affiliates, 
subconsultants, principals, or employees shall not engage in any transaction, 
activity, or conduct which would result in a conflict of interest.  Consultant 
represents that it has disclosed any and all current or potential conflicts of interest.  
A conflict of interest shall include transactions, activities, or conduct that would 
affect the judgment, actions, or Services of Consultant by placing Consultant’s own 
interests, or the interest of any party with whom Consultant has a contractual 
arrangement, in conflict with those of Thornton.  Thornton, in its sole discretion, 
will determine the existence of a conflict of interest and may terminate this 
Agreement in the event such a conflict exists after it has given Consultant written 
notice, which describes the conflict.  Consultant shall have twenty (20) days after 
the notice is received to eliminate or cure the conflict of interest in a manner 
acceptable to Thornton. 

 
N. Coordination of Services.  Consultant shall fully coordinate its Services with 

other consultants, contractors or other entities performing services on the Project 
that interfaces with or is affected in any way by Consultant’s Services, and with 
any interested Thornton or other governmental agencies. 

 
O. Non-Discrimination.  Consultant, its agents, employees, contractors, and 

subconsultants shall not discriminate on the basis of race, color, creed, national 
origin, ancestry, age, gender, religion, or mental or physical disability in any policy 
or practice. 

 
P. Advertising and Public Disclosures.  Consultant shall not include any reference 

to this Agreement or to the Services performed hereunder in any of its advertising 
or public relations materials without first obtaining the written approval from 
Thornton.  Any oral presentation or written materials related to Consultant’s 
Services shall include only presentation materials, Work product, designs, 
renderings, and technical data that have been accepted by Thornton.  Thornton 
shall be notified in advance of the date and time of any such presentations.  
Nothing herein, however, shall preclude the transmittal of any information to 
officials of Thornton, including without limitation, the Mayor or member or members 
of City Council. 

 
Q. Other Project Work.  Consultant and its subsidiaries and affiliates shall not bid 

upon or otherwise attempt to perform any other work associated with this Project.  
Consultant shall require in its contracts with its subconsultants that they and their 
subsidiaries or affiliates shall not bid upon or otherwise attempt to perform any 
work associated with this Project other than the Services described in their written 
agreements unless specifically approved in writing by Thornton. 

 
R. Time is of the Essence.  The Parties agree that in the performance of the terms 

and requirements of this Agreement by Consultant that time is of the essence. 
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S. Inurement.  The rights and obligations of the Parties set forth herein shall inure to 
the benefit of and be binding upon the Parties and their respective successors and 
assigns permitted under this Agreement. 

 
T. Headings.  The headings contained in this Agreement are for reference purposes 

only and shall not in any way affect the meaning or interpretation of this Agreement. 
 
U. Joint Venture.  If Consultant is a Joint Venture, participants shall be jointly and 

severally liable to Thornton for the performance of all duties and obligations of 
Consultant set forth in this Agreement. 

 
V. Taxes and Licenses.  Consultant shall promptly pay, when they are due, all taxes, 

excises, license fees, and permit fees of whatever nature applicable to the 
Services, and shall take out and keep current all required municipal, county, state, 
or federal licenses required to perform the Services.  Consultant shall furnish 
Thornton, upon request, duplicate receipts or other satisfactory evidence showing 
or certifying to the proper payment of all required licenses and taxes.  Consultant 
shall promptly pay, when due, all bills, debts, and obligations it incurs performing 
the Services and to allow no lien, mortgage, judgment, or execution to be filed 
against land, facilities, or improvements owned by Thornton. 

 
W. Severability.  In the event any of the provisions, or applications thereof, of this 

Agreement are held to be unenforceable or invalid by any court of competent 
jurisdiction, the validity and enforceability of the remaining provisions, or 
applications thereof, shall not be affected. 

 
X. No Third Party Beneficiaries.  The enforcement of the terms and conditions of 

this Agreement and all rights of action relating to such enforcement, shall be strictly 
reserved to Thornton and Consultant and nothing contained in this Agreement 
shall give or allow any such claim or right of action by any other or third person on 
such Agreement.  It is the express intention of Thornton and Consultant that 
subconsultants and any other persons other than Thornton or Consultant receiving 
any benefits from this Agreement shall be deemed to be incidental, and not 
intended, beneficiaries only. 

 
Y. Electronic Signatures and Electronic Records. The Parties consent to the use 

of electronic signatures.  The Agreement, and any other documents requiring a 
signature hereunder, may be signed electronically by the Parties in the manner 
specified by any applicable City regulation, rule, and/or ordinance. The Parties 
agree not to deny the legal effect or enforceability of the Agreement solely because 
it is in electronic form or because an electronic record was used in its formation.  
The Parties agree not to object to the admissibility of the Agreement in the form of 
an electronic record, or a paper copy of an electronic document, or a paper copy 
of a document bearing an electronic signature, on the ground that it is an electronic 
record or electronic signature or that it is not in its original form or is not an original. 
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Z. Entire Agreement.  The Parties acknowledge and agree that the provisions 
contained herein constitute the entire Agreement and that all representations made 
by any officer, agent, or employee of the respective Parties unless included herein 
are null and void and of no effect.  No alterations, amendments, changes, or 
modifications to this Agreement, except those that are expressly reserved herein, 
shall be valid unless they are contained in an instrument, which is executed by the 
Parties with the same formality as this Agreement. 
 
 

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK  
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This Agreement is expressly subject to and will not become effective or binding on Thornton 
until it is fully approved and executed by Thornton. 
 
 
APPROVED AS TO LEGAL FORM:  CITY OF THORNTON, COLORADO: 
Tami Yellico, City Attorney 
 
  
By:              
Michael J Hickman      Kimberly Newhart  
Senior Assistant City Attorney   Finance Director 

 
        
 
ATTEST:      CITY OF THORNTON, COLORADO: 
 
 
              
Kristen N. Rosenbaum, City Clerk Sean Saddler, PE 
 Support Services Director 
 
 
 

ATTEST FOR FIRM SIGNATURE: 
(If corporation) 
   
 
__________________________________ 
Signature 
 
__________________________________ 
Print Name 
 
           
Title                                                   
 

INSERT FIRM NAME (ALL CAPS): 
 
 
 
__________________________________ 
Signature 
 
__________________________________ 
Print Name 
 
          
Title                   
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EXHIBIT A 
 

CONSULTANT’S GENERAL SCOPE OF SERVICES 
 
 
PROJECT DESCRIPTION 
 
The scope of this Professional Service Agreement includes the design for the construction 
of the Wes Brown High Service Pump Station Surge Tank Project (Project); Project No. 23-
55. 
 
The Wes Brown Water Treatment Plant (WBWTP) is located at 3651 E 86th Avenue and 
is one (1) of two (2) treatment facilities that supplies City of Thornton (Thornton) customers. 
Supply from the treatment plant is delivered to the distribution system through the Wes 
Brown High Service Pump Station (WBHSPS). Additional supply is provided by the 
Thornton Water Treatment Plant (TWTP) located at 920 Thornton Parkway. The Holly 
Street Booster Pump Station (HSBPS) maintains pressure and delivers flows to the 
northern portion of the distribution system during peak demands. 
 
Currently there are six (6) vertical turbine pumps of 10 million gallons per day (MGD) each, 
five (5) duty; one (1) stand-by, that are used to send water produced at WBWTP to the 
distribution system. The 54-inch pump discharge header, located inside the pump station, 
includes two (2) surge anticipation valves (SAV) that open during a surge event and send 
water back into the clearwell. The goal of the Project is to replace these valves with a 
hydropneumatic surge tank so that draining back to the clearwell no longer occurs, and to 
provide surge protection during existing and future pumping conditions whether high or low 
flow.  Exhibit B presents the approximate proposed surge tank location. The 36-inch and 
48-inch discharge headers in the yard, shown in Exhibit B, will need to be included in the 
design. 
 
DESCRIPTION OF SERVICES TO BE DONE 
 
Thornton requires that the following engineering services be performed by the Consultant 
as it relates to the above described Project and constitutes the basis for this Agreement. 
 
The Services include design of a hydropneumatic surge tank to be connected to the 36-
inch and 48-inch discharge pipelines of the WBHSPS. The tank is approximately 10-feet 
wide by 50-feet long and will be constructed outdoors on WBWTP property. The Project 
also includes demolition of the existing SAVs and installation of one (1) new check valve 
on each pump discharge, or at the discharge headers based on input from the Consultant. 
The Project will be designed for future conditions as determined by the WBHSPS Hydraulic 
Transient Analysis Technical Memorandum, completed by AECOM in February 2021, and 
provided in Exhibit A.  The Project shall be designed to efficiently handle current and future 
flow conditions.  
 
In addition to the above scope of work, the discharge header flow meters show inaccuracies 
including zero or negative flows during certain operational conditions. The Consultant shall 
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analyze the configuration of these flow meters and make a recommendation to improve 
accuracy, which may include installing check valves downstream of the flow meters to 
mitigate possible reverse flow.  Refer to Exhibit C for the existing layout of the WBHSPS.   
 
Other Services include, but are not limited to: 
 

• Coordination with Colorado Department of Public Health and Environment (CDPHE) 
and all required submittals. 

 
The approximate design and construction budget is one million four hundred thirty 
thousand dollars ($1,430,000.) 

  
 The Services shall be completed in phases as further described below. 
 
I. Information Available 
 

Thornton will provide the Consultant with available information related to the Project. 
Information will include Thornton’s standard front-end documents for construction 
contracts, existing drawings, utility maps, GIS files, Thornton standards, and Thornton 
InfoWater Model. The WBHSPS Hydraulic Transient Analysis Technical 
Memorandum, completed by AECOM in February 2021, is provided in Exhibit A. 
Thornton cannot provide related electronic computer aided design and drafting 
(CADD) files. The Consultant will be responsible for verifying the information supplied 
by Thornton. The documentation given to the Consultant is for information only, and 
Thornton does not guarantee its accuracy. The future condition results of Exhibit A 
will be implemented during design. No additional modeling is required.  

 
II. Pre-Design Phase 
 

A. The Consultant shall attend a Project Kickoff Meeting with Thornton staff. 
 
B. The Consultant shall conduct data gathering meetings, as necessary, with the 

Thornton Infrastructure Department, in order to obtain information and 
understand the desired outcome of the Project. The Consultant shall plan to 
attend one meeting during this task.  

 
 
C. The Consultant shall meet at the Project site and review the existing field 

conditions. Subconsultants, Thornton's staff and other designated 
representatives shall be present during this review. 

 
D. The Consultant shall contact the Utility Notification Center for utility marking, shall 

review Xcel Energy, CenturyLink, Comcast, AT&T, Level 3, Thornton signal and 
fiber, Thornton water, sanitary sewer, and storm sewer, and other public and/or 
private utility provider maps, as required, to accurately depict existing utility 
locations, depths, and points. The Consultant shall determine whether the level 
of accuracy thus provided is adequate and in accordance with Colorado Senate 
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Bill 18-167; if it is not, the Consultant shall be responsible for establishing such 
accuracy through other appropriate means such as surveying and potholing.  

 
The Consultant shall include an allowance of five thousand dollars ($5,000) for 
potholing utilities, as needed, within the not-to-exceed fee. The actual direct 
costs of potholing and associated roadway repairs will be tracked and billed 
separately against the allowance. Pothole locations shall be mutually agreed to 
by the Consultant and Thornton prior to proceeding. 

 
 The Consultant shall ensure that the location of all of the subsurface utilities have 

been properly investigated, located and depicted on the drawings, and that all 
utility locations and depictions are in compliance with Colorado Senate Bill 18-
167. Consultant shall further attempt to achieve ASCE 38 utility quality level B 
(or its successor utility quality level) on all utilities within any proposed excavation 
areas unless a reasonable rationale by a licensed Professional Engineer is 
provided in writing for not doing so.  

 
E. The Consultant shall provide the necessary field survey, using Thornton’s control 

points, to identify existing features necessary to accurately complete the design 
of the Project. All features shall be shown within thirty (30) feet of the proposed 
work area. A licensed surveyor registered to practice surveying in the State of 
Colorado shall perform the survey work. The Services shall include, but not be 
limited to, the following: 

 
1. Site improvements. 
 
2. Landscape elements including fences, gates, trails, plant materials, 

sprinkler vaults, water features, streams, etc. 
 
3. Surface treatments including pavements, curb and gutter, curb ramps, 

driveways, steps, etc. 
 
4. All structures. 
 
5. All utilities, including irrigation lines, poles, vaults, hydrants, cabinets, 

etc. 
 
6. All easements, including easements for Thornton-owned utilities. 
   
7. Street addresses of building structures. 
 
8. All property lines and corners. 

 
F. The Consultant shall provide a Geotechnical Report with the necessary number 

of geotechnical borings or pits to determine soil properties and make 
recommendations on the design of the applicable elements including but not 
limited to pavement design, structure foundations, retaining structures, pipe 
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bedding, backfill, grading, compaction, and waterproofing if applicable. The 
Consultant is responsible to pay the cost for the first boring and/or test pit in the 
not-to-exceed fee. If Thornton and the Consultant agree that additional borings 
and/or test pits are necessary, Consultant shall be compensated at the unit price 
provided in the schedule of charges.  

 
G. The Consultant shall initiate applications for permits required and reviews of 

other governmental and non-governmental agencies, except environmental 
permits, such as CDPHE (If applicable).  

 
H. Based on input from Thornton, and from thorough site investigations and 

analyses performed independently by the Consultant, the Consultant shall 
prepare and submit a Pre-design Report including the following, at a minimum: 

 
1. Description of and feasibility of the hydropneumatic surge tank 

installation, including necessary foundation requirements (concrete 
slab, footings, etc.). 
 

2.  Recommendation of flow meter improvements.  
 
3. Engineers Estimate of Probable Construction Cost for each proposed 

alternative. Thornton requires that a construction contingency 
allowance of at least ten percent (10%) of the Project construction 
budget be reserved and carried as a separate line item in all 
construction cost estimates. Should the cost estimates prepared for the 
Pre-design Report exceed the currently approved budget, Consultant 
shall prepare a list of possible design alternates to bring the design back 
within budget. Thornton will either approve the incorporation of some or 
all of the suggestions into the next design phase and/or amend the 
budget prior to commencing with the next phase of design. 

 
4. Preliminary land survey drawings. 
 
5. Copy of Geotechnical Report and summary of results and 

recommendations for each alternative being investigated. 
 
6. Recommendation on whether Project requires an Environmental 

Assessment and possible findings. Should Consultant determine that 
any environmental studies will be required, Thornton, in consultation 
with the Consultant, will select and engage the services of one of 
Thornton’s prequalified environmental consultants to provide the 
necessary services under Thornton’s existing Environmental General 
Services Agreement. Consultant shall not include these services in the 
scope of their proposal except to the extent that Consultant will be 
responsible to coordinate Thornton’s environmental consultant’s scope 
of services, deliverables, and schedule with their own and their 
Subconsultants’ services. Thornton’s prequalified environmental 
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consultants include ERO Resources Corporation, Chemistry & 
Industrial Hygiene, Inc., Corvus Environmental Consulting LLC, and 
Pinyon Environmental. 

 
7. Summary of all national and local codes and standards applicable to the 

Project.  
 
8. Recommendation on the ideal location for a check valve or valves to be 

placed on the discharge side of the WBHSPS pumps. 
 

9. Recommendation as to whether a Certified Letter of Map Revision 
(CLOMR) or Letter of Map Revision (LOMR) is required. 

 
I. The Consultant shall submit an electronic copy of the draft Pre-design Report 

and mapping within seventy-five (75) Calendar Days following Notice-to-
Proceed. Thornton requires a minimum of fourteen (14) Calendar Days to review 
the documents. The Consultant shall attend a Pre-design Review Meeting with 
Thornton, record comments of interested parties, and distribute minutes to all 
attendees. The Consultant shall revise the draft Pre-design Report and mapping 
to reflect the comments and submit an electronic copy of the final Pre-design 
documents within fourteen (14) Calendar Days following the Pre-design Review 
Meeting. 

 
J. Thornton will select the design alternative that shall be the basis for preliminary 

and final design phases prior to Consultant proceeding on the subsequent 
phases.  

 
III. Preliminary Design Phase 
 

A. The Consultant shall prepare engineering designs and produce appropriate 
drawings and specifications, to approximately the fifty percent (50%) complete 
stage, for the selected design alternative.  

 
Drawings shall be twenty-two inches (22”) by thirty-four inches (34”) in size, with 
a plan scale of one inch (1”) equals twenty feet (20’); or as otherwise appropriate 
and acceptable to Thornton. All drawing graphics shall fit on eleven-inch (11”) by 
seventeen-inch (17”) paper when reduced to half size. All graphics, including text 
and dimensions, shall be legible when reduced to half size. Drawing graphics or 
notes shall not be obscured under the binding. Refer to the Final Design Phase 
herein for specification format requirements. 

 
The Consultant shall perform a thorough coordination review of all drawings and 
specifications, including Subconsultant drawings and specifications, and correct 
any discrepancies. The drawings shall show, at a minimum, all existing and 
proposed features both above and below the ground including but not limited to 
streets, highways, sidewalks, fences, gates, utilities, signs, fixtures, pavements, 
plantings, trails, water, sewer, and electrical services, and other proposed utilities 
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such as storm sewer, telephone, cable, structures, elevations, sections, details, 
schedules, structural, mechanical, and electrical. All component conflicts shall 
be resolved by the Consultant prior to issuance of the documents for bidding. 

 
B. The Consultant shall expand on survey information provided in the Pre-design 

Phase to provide information necessary for the design and necessary for 
construction of the Project. This information shall be shown on the drawings and 
shall include, but not be limited to, the following: 

 
1. General. 
 
 The Consultant shall fully describe the benchmark utilized for vertical 

control, including the specific datum or origin of the benchmark. The 
Consultant shall provide the specific datum of any USGS information 
(i.e., NAVD 88, NGVD 29 etc.). More than one (1) control point must be 
used to develop the horizontal control for the Project. The control points 
utilized for horizontal control must be completely described to allow the 
points to be found by an individual who is unfamiliar with the area. 

 
2. Piped facilities. 
 
 The Consultant shall begin the stationing for any gravity pipe system at 

the low end, which shall be station 0+00.  
   

C. The Consultant shall provide drawing sheets, which shall include, but not be 
limited to, the following: 

   
1. A Title Sheet or Sheets with Thornton’s approval signature block, a 

location map, the Project name and number, issue block with dates and 
revision number, summary of applicable codes and standards, Drawing 
Index, sheet number block, space for professional stamp, name, street 
address, phone, fax, and email address of Consultant and all 
Subconsultants. 

 
2. Plan views, including survey control drawings 

 
3. Profiles, 
 
4. Sections, 
 
5. Details, 
 
6. Elevations,  
 
7. Schedules,  

 
8. Phasing plan, 
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9. Staging area plan, site access restriction plan. 

 
 

D. The Consultant shall prepare preliminary technical specifications to describe the 
elements of work proposed. In general, the technical specifications will be as 
detailed as possible for all work to be performed. All technical specifications shall 
be coordinated with Thornton's General and Special Conditions and shall not 
repeat or conflict with any information contained in the General and Special 
Conditions or other standard Thornton front-end contract documents.  

 
The technical specifications shall not make any generalized blanket references 
to Thornton Standards and Specifications or to other national standards. If any 
sections of these standards and specifications are to be included by reference, 
the Project technical specifications shall cite specific chapters and/or paragraphs 
of the reference standards.  
 
Thornton Standards and Specifications are intended to be the minimum 
standards acceptable on private development projects and do not necessarily 
represent the technical requirements Thornton wishes to achieve on a particular 
Thornton project. Obtain approval in writing from Thornton prior to citing these 
reference standards and specifications. Performance specifications in lieu of 
prescriptive specifications shall only be used with the prior written approval of 
Thornton.  
 
The technical specifications document must be prepared without section breaks 
(use page breaks at end of each section) and the page numbering shall be 
sequential and located in the footer at the bottom center of the page. The 
Consultant shall prepare a Technical Specification Index/Table of Contents. 
Refer to Final Design Phase, paragraph M.1. for additional format requirements 
for technical specifications. 
 
For projects that utilize a unit price contract for construction, the Consultant shall 
include information on the method for measurement and payment for work 
performed under each section of the technical specifications.  

 
E. Stormwater Sediment and Erosion Control and Stormwater Quality Control 

Measures 
 

1. The Colorado Department of Public Health and Environment 
(CDPHE), Water Quality Control Division (WQCD), through the 
Municipal Separate Storm Sewer System (MS4) permit issued to 
Thornton, requires Thornton to control and reduce the discharge of 
pollutants to protect stormwater quality and to satisfy the appropriate 
water quality requirements of the Colorado Water Quality Control Act 
and the Colorado Discharge Permit Regulations (Colorado Regulation 
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61). The MS4 permit requires the implementation of a program to 
reduce the discharge from public and private construction sites.  

 
2. Pursuant to Thornton’s stormwater program, the Consultant shall 

develop designs and prepare drawings and details for stormwater quality 
control measures (CM) for temporary sediment and erosion control to 
conform to the latest edition of Urban Drainage Criteria Manual Volume 
III or CDOT M-Standards and in compliance with the CDPS General 
Permit for Stormwater Discharges Associated with Construction Activity 
(Permit No. COR400000) for CDPHE. The drawings shall show a 
minimum of three (3) phases for temporary control measures to 
differentiate the phases of construction. For complex projects, additional 
phases may be added for proper stormwater management control. 

 
3. If the earth disturbance is less than one (1) acre, the Consultant shall 

develop temporary sediment and erosion control drawings and details to 
control construction stormwater runoff. There is no SWMP or CDPS 
permit required for disturbances under one (1) acre. Sediment and 
erosion control measures are required for all construction in Thornton.  

 
4. The Consultant shall design permanent water quality CMs for new 

development, redevelopment, and Capital Improvement Projects that 
disturb one (1) or more acres, as well as for projects that disturb less 
than one (1) acre that are part of a larger common plan of development 
or sale. The requirement does not apply to excluded projects as defined 
in the MS4 permit.  

 
5. The design criteria for stormwater quality CMs shall be as described in 

the MS4 Permit and the latest edition of Urban Drainage and Flood 
Control District (UDFCD) Criteria Manual Volume III. 

 
6. For guidance on selecting sediment and erosion control measures and 

permanent stormwater quality control measures, including project 
work sheets, checklists and general notes, visit the Thornton 
stormwater webpage at: 

 
https://www.thorntonco.gov/government/infrastructure/stormwater/P
ages/stormwater-quality.aspx 

 
7. The work sheets and checklists must be submitted with the final water 

quality design documents.  
 

F. The Consultant shall prepare an updated Engineer’s Estimate of Probable 
Construction Cost for the Project. The estimate shall be based on a work 
breakdown structure describing finite elements of the work and unit prices 
applicable to each element. The work breakdown structure shall include 
separate line items for mobilization and project closeout. Thornton requires that 
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a construction contingency allowance of at least ten percent (10%) of the Project 
construction budget be reserved and carried as a separate line item in all cost 
estimates. For projects that are to use the unit price method of measurement 
and payment, the Consultant shall prepare measurement and payment 
specifications for each item proposed. Should the updated cost estimate exceed 
the currently approved budget, Consultant shall prepare a list of possible design 
alternates or revisions to bring the design back within budget. Thornton will either 
approve the inclusion of the alternates or revisions and/or amend the budget 
prior to commencing with the next phase of design.  

 
G. The Consultant shall prepare and submit information to be incorporated with 

Thornton's standard construction contract documents including, at a minimum, 
the following: 

 
1. A brief description (one paragraph) of the Project that adequately 

depicts the work to be completed, which will be used in the Invitation for 
Bids of Thornton's standard contract documents. 

 
2. An estimate of the number of consecutive Calendar Days that will be 

required for completion of construction of the Project, which will be 
included in Thornton's standard construction contract documents. The 
estimate shall take into account average weather conditions for the time 
of the year that construction is anticipated to take place, as well as any 
other limitations on the work by the contractor, such as planting 
windows, seasonal water flows, and school schedules. The estimate 
shall consider any intermediate milestones and construction phasing 
that may be necessary to complete the construction. 

 
3. A summary of recommended modifications to the Special Conditions 

section of Thornton's standard construction contract documents. The 
Special Conditions are used to modify the standard General Conditions 
to fit the specifics of each project. The General Conditions will not be 
edited. The summary shall include, at a minimum:  

 
a. Consultant’s recommendations regarding the type of schedule 

to be provided by the contractor (critical path method (CPM) for 
example versus simple bar chart) 
  

b. A list of other outside contractors and/or agencies the 
contractor will be required to coordinate with 
 

c. Any special insurance requirements 
  

d. Language for unique conditions such as assignment of pre-
purchased materials or equipment to the general contractor 
  

e. A calculation for recommended liquidated damages to be 
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imposed if the general contractor should fail to substantially 
complete the Project within the specified contract time 
 

f. Bid item descriptions including measurement and payment 
information 
 

g. An estimate of the time required for the review of shop 
drawings and submittals. 

 
4. A "Schedule of Contract Items and Prices" using Thornton’s standard 

format. This schedule shall contain blank areas where the bidder will fill 
in the amount of its bid for each recommended item. A separate 
mobilization and close out item is mandatory for all bid schedules. Do 
not include the project contingency line from the estimate in the 
Schedule of Contract Items and Prices.  
 

5. A technical specification section on Submittal requirements, which 
coordinates with and is consistent with Thornton’s Special and General 
Conditions sections on Submittals, and which includes a thorough and 
complete Project Submittal Log.  

 
The Submittal Log shall list all submittals for this Project, including but not 
limited to all Shop Drawing, Samples, Materials Certificates, and Equipment 
that are required by the technical specifications to be submitted for review 
and approval by either Thornton and/or the Consultant. The Submittal Log 
shall indicate the time frame required for Thornton’s and/or the Consultant’s 
review of each individual Submittal. The Submittal Log shall include blank 
columns for the contractor’s future use to indicate the submittal processing 
dates, review and approval status, and comments.  

 
H. The Consultant shall complete the Preliminary Design Phase of services and 

submit an electronic set of preliminary drawings, specifications, and Engineer’s 
Estimate of Probable Construction Cost within seventy-five (75) Calendar Days 
following the Pre-design Report Review Meeting. Thornton will require a minimum 
of fourteen (14) Calendar Days to review the submitted information. The 
Consultant shall attend a Field Inspection Review (FIR) Meeting and record 
comments of all interested parties. The Consultant shall be responsible for 
documenting all decisions reached during the meeting and preparing and 
submitting the meeting minutes to all attendees. 

 
IV. Final Design Phase 
 

A. Based on comments received at the FIR Meeting, the Consultant shall prepare 
pre-final and final drawings and specifications in Thornton's required format. 

 
B. The Consultant shall identify and utilize an individual or individuals to perform an 

independent quality control check of the drawings and specifications to assure 
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the documents are clear and complete and to assure functional coordination of 
the varied systems and components of the construction documents. This 
individual shall not have had a role in the development of the construction 
documents. The quality control check shall include checking dimensions, sizes, 
detail, section, and elevation references, coordination between the Consultant 
and Subconsultant’s drawings, compatibility of materials, references within 
technical specifications to other sections and to drawings, and constructability. 
Consultant shall submit the comments from the independent quality control 
check to Thornton. Thornton may engage independent consultants to perform a 
separate peer review. Consultant shall supply all necessary calculations, 
analyses, and other documents and cooperate fully with any such independent 
peer review.  

 
C. Consultant shall prepare an updated Engineer’s Estimate of Probable 

Construction Cost based on the Pre-Final Documents (approximately ninety-five 
percent (95%) complete design). The estimate shall include a work breakdown 
structure describing finite elements of the work and estimated unit prices 
applicable to each element. The work breakdown structure shall include items for 
mobilization and Project close-out. Thornton requires that a construction 
contingency allowance of at least ten percent (10%) of the Project construction 
budget be reserved and carried as a separate line item in all cost estimates.  

 
It is Thornton’s desire for the Project construction to remain within the allocated 
Project budget and Thornton expects to be notified of significant budgetary 
issues with the submission of Engineer’s Estimates of Probable Construction 
Costs during for each phase of the design, including the Pre-design and 
Preliminary Design Phases. Should the Consultant fail to notify Thornton that 
construction costs are likely to exceed the allocated budget, and the Engineer’s 
Estimate of Probable Costs submitted during the Final Design Phase exceeds 
Thornton’s currently approved budget by more than ten percent (10%), 
Consultant shall be required to work with Thornton to find appropriate changes 
to the bid and/or design documents that will resolve the budgetary concerns. 
Under these circumstances, any necessary revisions to the design to come 
within Thornton’s budget shall be completed at no cost to Thornton. Note that 
Thornton may engage the services of an independent third party to provide 
assistance in cost estimating and to verify Consultant’s estimate. Thornton may 
request that the independent third party estimator assist with development of 
design alternatives if required to bring the Project back within budget. Should 
Thornton engage the services of a third party cost estimator, Consultant shall 
cooperate with and participate in the independent third party cost estimating and 
design alternatives evaluation. Consultant shall make changes to the design 
documents at no cost to Thornton resulting from this effort. 

 
D. The Consultant shall complete the pre-final design documents (approximately 

ninety-five percent (95%) design completion) and submit an electronic set of pre-
final drawings, specifications, and revised pre-final Engineer’s Estimate of 
Probable Construction Cost within sixty (60) Calendar Days following the FIR 
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Meeting. Thornton will require a minimum of fourteen (14) Calendar Days to 
review the documents. The Consultant shall attend a Final Office Review (FOR) 
Meeting to receive comments on the pre-final documents from all interested 
parties. The Consultant shall be responsible for documenting all comments and 
decisions reached during the meeting and preparing and submitting the minutes 
of the meeting. 

 
E. The Consultant’s pre-final and final contract documents shall provide drawing 

sheets that shall include, but not be limited to, the following: 
 

1. Title sheet or sheets with Thornton’s approval signature block, a location 
map, the Project name and number, issue block with dates and revision 
numbers, summary of applicable codes and standards, Drawing Index, 
sheet number block, space for professional stamp, name, street 
address, phone, fax and email address of Consultant and all 
Subconsultants. 

 
2. Dimensioned construction drawings for all required disciplines, which 

may include, but not necessarily be limited to, demolition plans, staging 
plans, traffic control, erosion control, drainage, utilities, grading, paving, 
landscape, irrigation, structural, sections, elevations, mechanical, 
electrical, profiles, sections, elevations, schedules, and details as 
required to detail the work sufficiently to allow for the complete 
construction of the Project.  

  
F. The Consultant shall make document revisions noted and agreed upon at the 

FOR Meeting within fourteen (14) Calendar Days following the FOR Meeting. 
Revisions may include denoting work elements as bid alternatives and revising 
the bidding form and alternates specification section if, in Thornton's sole 
opinion, the cost estimates are not consistent with the budgeted level of funding 
and the design alternatives accepted have not sufficiently reduced the cost 
estimate to align with the budget. If, in Thornton’s sole opinion, the final 
documents submitted by the Consultant do not adequately respond to the FOR 
comments, the Consultant shall revise and reissue the final documents at no 
additional cost to Thornton until all comments are resolved to Thornton’s 
satisfaction.  

 
G. When Thornton determines that the final contract documents are acceptable and 

are ready for bidding, the Consultant shall submit the following to Thornton: 
 
1. Technical Specifications: Submit technical specifications in Microsoft 

Word, emailed to Contract Administrator, prepared using the following 
format:  
 

a. 8 ½” x 11”, 11.5 pt. Arial font, single line spacing; 
b. Margins: left 1.0”, right 1.0”, top 1.0”, bottom 1.0”; footer 0.5”, 

no headers; 

DocuSign Envelope ID: 3365D5C4-FC03-4123-92FC-DA7A0F030D00



  
 

Page 51 of 62 
 
S\SS\C-P\2023\23-55 WBWTP Equip Replacement\23-55 RFP 6-28-23 Rev. 9-2022 

c. Index/Table of Content of Technical Specs with no page 
numbers indicated; 

d. No section breaks, use page breaks between specification 
sections; 

e. Section titles in all caps, bold, 14 pt. Arial font, centered on 
page at top of each new specification section; 

f. Entire set of specification pages numbered sequentially 
beginning with Page 1 of X;  

g. Footer with file path name left justified and page number 
centered, 8 pt. Arial font. 

 
2. Bid documents:  

 
Thornton will prepare the Project Manual for bidding. The Project 
Manual for bidding will not be stamped by the Consultant. The cover 
page on the Project Manual shall read “Issued for Bidding” with date. 

 
Consultant shall submit electronic .pdf files of drawings.  

 
3. Consultant shall submit a final Engineer's Estimate of Probable 

Construction Cost. Thornton requires that ten percent (10%) of the 
engineer's estimate be available in the overall budget for a construction 
contingency at the time of bidding to cover unforeseen changes during 
the construction of the Project. 

 
V. Bid Phase 
 

A. The Consultant shall attend the “Pre-Bid Conference” and shall provide 
assistance to Thornton in responding to inquiries by the prospective bidders 
during the bidding period. Bidding is anticipated to occur in May 2024. 

 

B. The Consultant shall prepare all necessary corrections and additional information 
based on prospective bidder inquiries. All answers to questions shall be 
coordinated with Thornton and issued by Thornton. Consultant shall not respond 
directly to any prospective bidder or subcontractor during the bid phase. 
Consultant shall assist Thornton with preparation of addenda. Thornton will issue 
all addenda. 

 

C. The Consultant shall assist Thornton in the review of bids received and the 
qualification of bidders as deemed appropriate by Thornton. 

 

D. If more than one hundred eighty (180) Calendar days have elapsed between the 
date of the Consultant’s most recent Estimate of Probable Construction Cost and 
the date of the bid submission, the Estimate of Probable Construction Cost total 
shall be adjusted for inflation based on the Engineering News Record 
Construction Cost Index for Denver. The adjusted estimate shall be used as the 
basis for evaluating the bids and the Project budget.  
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E. Should the bid of the lowest responsive and responsible bidder exceed the 
Consultant’s Estimate of Probable Construction Cost, Thornton and the 
Consultant shall explore options, including but not limited to awarding the project 
as designed if sufficient budget contingency is available, evaluating design 
alternatives and estimates of related cost savings to bring the Project back within 
budget, and re-designing and re-bidding. Thornton, at its sole option, will 
determine the course of action to take.  

 

F. If the bid exceeded the Consultant’s estimate of probable construction cost, as 
adjusted for inflation if applicable, and should Thornton choose to re-design and 
re-bid the Project, the Consultant shall prepare revised contract documents as 
required, and shall assist in the re-bidding phase, all at no additional cost to 
Thornton. Should Thornton choose to award the Project without rebidding, the 
Consultant shall cooperate with the selected contractor and assist in preparation 
of “Proposal Requests” as directed by Thornton to reduce the Project cost to 
within budget, all at no additional cost to Thornton.  

 

G. At the end of the Bid Phase, the Consultant shall make final revisions to the 
contract documents based on addenda issued during the Bid Phase. Drawing 
revisions shall be indicated by encircling addenda changes with “clouds” and 
including a delta indicating the addendum number. All addenda dates and delta 
numbers shall also be indicated in the revision block on each sheet. Project 
Manual addenda revisions shall be denoted by striking through deleted text and 
italicizing added text with the addendum number noted in parentheses 
immediately following each text revision. The Project Manual index shall indicate 
those sections that contain addenda revisions by placing an asterisk next to the 
section number in the Index/Table of Contents. The Consultant shall provide 
revised reproducible and electronic documents to Thornton within ten (10) 
Calendar Days following the opening of the bids. Issue block shall read “For 
Construction” and shall be dated as of the general contractor’s date of Notice of 
Award. Thornton will issue the “For Construction” documents to the successful 
general contractor for use during the construction phase. Consultant shall be 
responsible for the cost of printing and distributing hard copies of the “For 
Construction” documents to themselves and their Subconsultants.  

 
VI. Construction Phase 
 

A. Construction is anticipated to commence approximately three (3) months  
following the delivery of the bid-ready set of documents. The connection to the 
WBHSPS discharge headers must be completed during the WBWTP 
shutdown from December 1, 2024, to March 1, 2025. 
 

B. The Consultant shall attend the “Pre-Construction Meeting” and assist Thornton 
in responding to inquiries by the contractor during the Pre-Construction Meeting. 

 
 

DocuSign Envelope ID: 3365D5C4-FC03-4123-92FC-DA7A0F030D00



  
 

Page 53 of 62 
 
S\SS\C-P\2023\23-55 WBWTP Equip Replacement\23-55 RFP 6-28-23 Rev. 9-2022 

C. The Consultant and their Subconsultants shall provide periodic field observation 
at least on a monthly basis to assure themselves and Thornton that the work is 
proceeding in accordance with the intent of the contract documents. The 
Consultant shall submit a report to Thornton and the contractor for all field 
observations performed. Notwithstanding the foregoing, if required by any 
permitting agency or Thornton, the Consultant’s Engineer shall be required to 
inspect structural work, including but not limited to any foundations and steel 
structures, and provide a letter to the permitting agency and Thornton certifying 
that the work was constructed substantially in accordance with the design intent. 

 
D. The Consultant shall attend weekly meetings on site with the contractor and 

Thornton.  
 

E. The Consultant shall review the contractor’s proposed submittal schedule and 
comment on submittal review times proposed. The Consultant and contractor 
shall negotiate until mutually acceptable review times are established for each 
submittal. The Consultant shall complete submittal review within the agreed 
upon allotted time so as to not delay the construction. 

 
F. The Consultant shall promptly respond to requests for information issued by 

Thornton, the contractor, subcontractors, testing agencies, commissioning 
agent, building department, or other entities so as not to delay construction.  

 
G. The Consultant shall issue “Supplemental Instructions” to Thornton or their 

designated representative when an ambiguous condition requiring clarification is 
discovered in the contract documents. The Consultant shall prepare documents 
providing clarification and/or correcting errors or omissions in the contract 
documents at no charge to Thornton. Consultant shall prepare a Proposal 
Request for issuance to the contractor when such items may have a cost or 
schedule impact. 

 
H. The Consultant shall review progress payments and make recommendations as 

to the validity of percentages complete claimed by the contractor. 
 

I. The Consultant shall periodically update the electronic documents to reflect As-
Built information throughout the construction phase, as a minimum at the 
completion of each trades work, to keep the electronic documents current. The 
As-Built information shall be confirmed with the contractor and Thornton’s 
Construction Coordinator before the revisions are finalized.  

 
The Consultant shall provide change order consultation as it relates to change 
order requests submitted by the contractor, including but not limited to review of 
change order requests for impacts on schedule, quality, constructability, 
aesthetics, functionality, and proposed change order pricing. Change order 
consultation may also be necessary for discretionary changes requested by 
Thornton; however, such consultation is not included in the not-to-exceed fee for 
this Agreement. Compensation for discretionary change order consultation shall 
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be made on a time and expense basis at the rates specified in the Schedule of 
Charges included in the Professional Service Agreement. 

 
VII. Closeout Phase 
 

A. When the contractor applies for “Substantial Completion,” the Consultant, in 
consultation with Thornton’s representative(s), shall perform a walk-through of 
the Project to review and add to the contractor’s punch list. The Consultant shall 
monitor the contractor’s progress on the punch list and recommend to Thornton 
when all items are satisfactorily completed and “Initial Acceptance” may be 
granted.  

 
B. Within sixty (60) Calendar Days after Initial Acceptance of the Project, the 

Consultant will be required to submit the following electronically:  
 

1. Pre-design Report and review comments in Microsoft Word. 
2. FIR review comments in Microsoft Word. 
3. FOR review comments in Microsoft Word. 
4. The Consultant shall prepare and submit As-Built documents. The issue 

block on the drawings shall read “As-Built” and indicate the date, which 
shall be the date of Initial Acceptance. The As-Built Project Manual shall 
indicate “As-Built” and the Initial Acceptance date on the cover page.  
 

a. As-Built electronic drawing files shall be in a vector format 
compatible with the AutoCAD version currently in use by 
Thornton. Provide both .dwg and .pdf formats.  

b. The Project Manual. Submit electronic files in a Microsoft Word 
file compatible with the version currently in use by Thornton and 
as a .pdf file.  

 
VIII. Warranty Phase  

 
A. The Consultant shall assist Thornton in resolving warranty repairs during the 

warranty period.  
 

B. The Consultant shall participate in a walk-through of the Project near the end of 
the Warranty Phase and prepare a final punch list of items needing correction. 
The Consultant shall review progress made by the contractor on the Warranty 
Phase punch list and recommend when the work is completed satisfactorily and 
the Project is ready for Final Acceptance.  

 
Project Schedule 
 
All deliverables, meetings, and review times shall be as follows: 
 

• Notice to Proceed – Date to be determined. Target date is August 2023. 
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Pre-Design Phase 
 

• Attend Project Kick Off Meeting – date to be determined. 

• Attend Data Gathering Meetings – dates to be determined. 

• Submit Pre-Design documents within seventy-five (75) Calendar Days after Notice to 
Proceed.  

• Attend Pre-Design Review Meeting within ninety-five (95) Calendar Days after Notice 
to Proceed. 
 

Preliminary Design Phase 
 

• Submit Preliminary Design documents within one hundred seventy (170) Calendar 
Days after Notice to Proceed.   

• Attend Field Inspection Review (FIR) Meeting within one hundred ninety (190) Calendar 
Days after Notice to Proceed. 
 

Final Design Phase 
 

• Submit pre-final design documents within two hundred fifty (250) Calendar Days after 
Notice to Proceed.  

• Attend Final Office Review (FOR) Meeting within two hundred seventy (270) Calendar 
Days after Notice to Proceed. 

• Submit Final Design bid documents within fourteen (14) Calendar Days after Final 
Office Review (FOR) Meeting. 
 

Bid Phase 
 

• Attend Pre-Bid Conference – date to be determined. 

• Revise documents as required to meet budget – submission date to be determined. 

• Prepare addenda for Thornton’s review – dates to be determined. 

• Prepare “For Construction” contract documents incorporating all addenda items – 
deadline to be determined and to correspond to date of Notice of Award for the 
construction contractor. 

 
Construction Phase 
 

• Attend Pre-Construction Meeting – date to be determined and to correspond to date of 
Notice to Proceed for the construction contractor. 

• Perform periodic field observations at least monthly – dates to be determined. 

• Attend weekly Construction meetings on-site – dates to be determined. 
 
Closeout Phase 
 

• Attend punch list walk-through – date to be determined. 

• Monitor punch list progress – dates to be determined. 

• Review contractor submitted closeout documents – date to be determined. 
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• Recommend issuance of Initial Acceptance – date to be determined. 

• Submit As-Built documents – within sixty (60) of Calendar Days following issuance of 
Initial Acceptance to construction contractor. 

 
Warranty Phase 
 

• Assist Thornton with obtaining warranty repairs as needed – dates to be determined. 

• Attend warranty punch list walk-through – date to be determined. 
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EXHIBIT B 
 

CONSULTANT’S PERSONNEL AND SUBCONSULTANTS LISTING 
 
NAME:     TITLE/RESPONSIBILITY: 
 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
______________________________ __________________________________ 
 
 

DocuSign Envelope ID: 3365D5C4-FC03-4123-92FC-DA7A0F030D00



  
 

Page 58 of 62 
 
S\SS\C-P\2023\23-55 WBWTP Equip Replacement\23-55 RFP 6-28-23 Rev. 9-2022 

THIS PAGE INTENTIONALLY LEFT BLANK 

  

DocuSign Envelope ID: 3365D5C4-FC03-4123-92FC-DA7A0F030D00



  
 

Page 59 of 62 
 
S\SS\C-P\2023\23-55 WBWTP Equip Replacement\23-55 RFP 6-28-23 Rev. 9-2022 

EXHIBIT C 
 

SCHEDULE OF CHARGES 
 

BILLABLE HOURLY RATES AND ESTIMATED TOTAL COST: 

Category Billable Hourly 
Rate 

 Estimated 
Total Hours 

 Estimated Total 
Cost 

Project Executive  X  = $ 

Project Manager  X  = $ 

Project Engineer  X  = $ 

Design Engineer  X  = $ 

Engineering Tech  X  = $ 

CAD Tech  X  = $ 

Survey Party Chief  X  = $ 

Surveyor  X  = $ 

Clerical  X  = $ 

Other (list)  X  = $ 

      

      

      

      

      

      

      

      

      

      

      

TOTAL $ 

(Use additional page if necessary.) 
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REIMBURSABLE EXPENSES: 
[NOTE TO EDITOR: When editing final Agreement for the awarded firm, modify below to 
delete language that is an instruction to proposers, such as “List all categories….”] 
Reimbursable expenses include, but are not necessarily limited to, copying, printing, 
postage, local mileage, out of town travel and living expenses, courier expenses, owned or 
rented equipment costs, subconsultant costs, and subcontractor costs, if any.   
 
All categories of reimbursable expenses for which Consultant will expect compensation are 
listed below.  Categories of expenses not listed shall not be reimbursed separately and shall 
be considered to be included in Consultant’s personnel billable hourly rates, or if a NTE 
amount was converted to a lump sum fee, to be included in the lump sum fee.   
 
Listed expenses incurred by Consultant from outside vendors such as printers, courier 
services, rental equipment, subconsultants, or subcontractors will be reimbursed at cost 
without further mark up.  Consultant’s management of outside subconsultants and or 
subcontractors will be reimbursed at the Billable Hourly Rates for Consultant’s personnel 
involved in the management and not through a percent fee mark up.  Detailed 
documentation (vendor invoices) must be supplied for an outside expense to be eligible for 
reimbursement.   
 
Expenses incurred by Consultant from in-house operations, such as in-house printing, 
copying, Consultant owned equipment, etc., will be reimbursed at the rates indicated below.  
Detailed unit prices for all in-house expenses for which Consultant will expect compensation 
are listed below.  Vehicle mileage in connection with the performance of the Services will be 
reimbursed at the rate currently allowable under IRS rules for passenger vehicles, and at 
rates herein defined for specialty vehicles, such as survey trucks. 
 
REIMBURSABLE EXPENSE CATEGORIES AND RATES: 
 

In-house Expense 
Category 

UOM Rate  
Outside Expense 

Category 
UOM Rate 

Passenger Vehicle Mile IRS  Postage LS Cost 

Copying __” x __” BW    Courier LS Cost 

Copying __” x __” Color    Subconsultants LS Cost 

Printing __” x __” BW    Subcontractors LS Cost 

Printing __” x __” Color    Rental Equipment LS Cost 

_____________ Equipment       

       

       

       

       

       

       

       

Use additional sheet if necessary 
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Vlll.  EXHIBIT 3 
 
REFERENCE AUTHORIZATION AND RELEASE FORM 

 
  A Corporation 
By:                   , A Partnership whose address is: 
   (Proposing firm)              An Individual  
 

              
 
 
Proposing Firm has submitted a sealed proposal to the City of Thornton (Thornton) for 
Engineering Services for the Wes Brown High Service Pump Station Surge Tank 
Project, Project No. 23-55 (Project). 
 
Proposing Firm hereby authorizes Thornton to perform such investigation of proposing firm 
as it deems necessary to verify the qualifications, responsibility, trustworthiness and 
financial ability of Proposing Firm.  By its signature hereon, the proposing firm authorizes 
Thornton to obtain reference information concerning the proposing firm. Proposing Firm 
further agrees to release and hold Thornton and the firm or agency providing reference 
information harmless from all liability resulting from providing the requested reference 
information to Thornton about the Proposing Firm.  
 
Proposing Firm further authorizes Thornton to discuss and release reference information 
regarding Proposing Firm’s performance as it will relate to this upcoming Project upon 
receiving a request for such information.  Proposing Firm agrees to release and hold 
Thornton harmless from all liability associated with releasing such information about 
Proposing Firm. 
 
Proposing Firm further waives its right to receive copies of reference information provided 
to Thornton.  By signing below, Proposing Firm agrees with the terms of this Reference 
Authorization and Release and authorizes Thornton to obtain reference information 
concerning Proposing Firm.   
 
A copy or facsimile of this executed Reference Authorization and Release Form may be 
used with the same effectiveness as an original.   
 
              
      Signature       Date 
 
              
      Print Name 
 
              
      Title 
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