

ADDENDUM NO. ONE

CDBG 100th AVENUE SIDEWALKS

PROJECT NO. 21-78

CITY OF THORNTON, CO

TO: Prospective Bidders and all others concerned

DATE: March 28, 2025

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

1. The following shall Add to, Modify, and/or Delete portions of the Project Manual and Drawings for the Project-noted above.

A. The Project Manual shall be modified as follows:

Bidders shall delete the SCHEDULE OF CONTRACT PAY ITEMS AND PRICES; and replace with the attached revised SCHEDULE OF CONTRACT PAY ITEMS AND PRICES, ADDENDUM ONE.

Bidders shall delete the paragraph under the "INVITATION FOR BID PROPOSALS" section which reads;

- *"Due to federal grant funding source requirements, this Project has an accelerated schedule that must be met. All construction for this Project must be completed by June 25, 2025, and final invoicing to be submitted."*

And replaced with the following;

- Due to federal grant funding source requirements, this Project has a milestone accelerated schedule that must be met. Construction and invoicing for work amounting to a minimum of Two Hundred Thousand dollars (\$200,000) for this Project must be completed by June 25, 2025, and final invoicing to be submitted. Project completion date can then be extended four months to November 1, 2025 to allow for additional time in signal pole manufacture and delivery. By virtue of submission, Bidder acknowledges schedule requirement and attests they can meet requirement.

2. The following questions and answers are provided for additional clarification to the Contract Documents.

Question 1: "Can you provide the bid schedule in an excel format?"

Answer 1: No, Bid Schedule will not be provided in Excel format;

Question 2: “Since this project is looking to be completed by the end of June, how will the City accommodate the manufacturing of the signal pole which is a long lead item?”

Answer 2: Reference Section One of this Addendum One;

Question 3: “Since the handicap ramps are being paid by each, can you provide details of each ramp showing dimensions?”

Answer 3: The ramp details are provided on page 4 and page 5 of the plans. Dimensions will not be provided for individual ramps;

Question 4: “Can you correct the bid quantity for Seeding?”

Answer 4: Revised Bid Schedule has been issued via this Addendum One and shall be used for Bidding;

Question 5: “Since this project is looking to be completed by the end of June, how will the City accommodate the manufacturing of the signal pole which is a long lead item?”

Answer 5: Reference Section One of this Addendum One.

3. This Addendum becomes part of the Contract Documents. All other conditions and requirements of the Contract Documents will remain unchanged. Receipt of this Addendum must be acknowledged in the space provided on the Bid Proposal Form in the Project Manual.

END OF ADDENDUM NO. ONE

DocuSigned by:

Dennis Laurita

3/28/2025

A459FAEF-A8C24E9

Dennis Laurita

Date

Contract Administrator

**SCHEDULE OF CONTRACT PAY ITEMS AND PRICES
ADDENDUM ONE**

100th Avenue Sidewalk					
#	Item	Unit	Qty	Unit Price	Total
1	Clearing and Grubbing	EA	1		
2	Removal of Asphalt Full Depth 10"	SY	67		
3	Removal of Asphalt Planning 2"	SY	800		
4	Removal of Concrete (ALL ITEMS)	LS	1		
5	Removal of Structures and Obstructions (ALL ITEMS)	LS	1		
6	Removal of Ped Pole and Traffic Signal Pole	LS	1		
7	Potholing	HR	16		
8	Stormwater and Erosion Control	LS	1		
9	Native Seeding	AC	0.5		
10	Aggregate Base Course (Class 6)	TON	44		
11	Reconditioning	SY	178		
12	HMA (PG 64-22 Grading S 75)	TON	110		
13	Concrete Sidewalk (6" with fiber)	SY	155		
14	Concrete Curb Ramp (with domes)	EA	6		
15	Concrete Pavement (Pan 500-10 Square Radius 8" x 8')	LF	75		
16	Colored Stamped Concrete (6")	SY	62		
17	Curb and Gutter Type 2 (Section II-B)	LF	220		
18	2" Electrical Conduit (bored) Traffic Signal	LF	135		
19	3" Electrical Conduit (bored) Traffic Signal	LF	210		
20	Relocated Fiber Optic Pull Box and Splicing	EA	1		
21	Traffic Signal Pole (16'), 40-foot Mast Arm (Furnish and Install)	EA	1		
22	Relocate Signal Camera, Sign, Luminaire, Preempt & Signal Heads (ALL)	LS	1		
23	Signal Push Buttons Pedestrian	EA	2		
24	Pedestrian Pole with Push Button Assembly	EA	1		
25	Intersection Wiring (ALL)	LS	1		
26	Rectangular Rapid Flash Beacon (RRFB)	EA	2		
27	R4-7 Signs	EA	2		

**SCHEDULE OF CONTRACT PAY ITEMS AND PRICES (CONT.)
ADDENDUM ONE**

#	Item	Unit	Qty	Unit Price	Total
28	Reset Ground Sign (ALL)	LS	1		
29	Thermoplastic Crosswalk Striping (24")	EA	4		
30	Traffic Control	LS	1		
31	Construction Survey	LS	1		
32	Mobilization	LS	1		
	Total Base Bid=				

SCHEDULE OF CONTRACT ITEMS AND PRICES

Total Bid Proposal _____ Dollars
(Words)

_____ Cents
(Words)

\$ _____
(Numerals)

Dated this _____ day of _____, 20____.

Firm Name: _____

Authorized Signer (Print Name): _____

Signature: _____

Title: _____

Bidder's Legal Status: _____

State of Organization: _____

Firm's Address: _____

Telephone: _____

E-mail: _____

Witness: (Attest and Seal if Bid Proposal is by Corporation)

Certificate Of Completion

Envelope Id: 945FD422-CC47-453F-886C-D1C95084B387
 Subject: Complete with Docusign: 21-78 Addend no1 3-28-25.docx
 Source Envelope:
 Document Pages: 5
 Certificate Pages: 1
 AutoNav: Enabled
 Envelopeld Stamping: Enabled
 Time Zone: (UTC-07:00) Mountain Time (US & Canada)

Status: Completed
 Envelope Originator:
 Keith Griess
 9500 Civic Center Drive
 Thornton, CO 80229
 Keith.Griess@ThorntonCO.gov
 IP Address: 199.117.212.4

Record Tracking

Status: Original
 3/28/2025 11:15:49 AM

Holder: Keith Griess
 Keith.Griess@ThorntonCO.gov

Location: DocuSign

Signer Events

Dennis Laurita
 Dennis.Laurita@thorntonco.gov
 SHI OBO City of Thornton
 Security Level: Email, Account Authentication (None)

Signature

DocuSigned by:

 A459F4EFA8C24E5...

Signature Adoption: Pre-selected Style
 Using IP Address: 199.117.212.4

Timestamp

Sent: 3/28/2025 11:16:33 AM
 Viewed: 3/28/2025 11:17:07 AM
 Signed: 3/28/2025 11:17:23 AM

Electronic Record and Signature Disclosure:
 Not Offered via Docusign

In Person Signer Events

Signature

Timestamp

Editor Delivery Events

Status

Timestamp

Agent Delivery Events

Status

Timestamp

Intermediary Delivery Events

Status

Timestamp

Certified Delivery Events

Status

Timestamp

Carbon Copy Events

Status

Timestamp

Witness Events

Signature

Timestamp

Notary Events

Signature

Timestamp

Envelope Summary Events

Status

Timestamps

Event	Status	Timestamp
Envelope Sent	Hashed/Encrypted	3/28/2025 11:16:33 AM
Certified Delivered	Security Checked	3/28/2025 11:17:07 AM
Signing Complete	Security Checked	3/28/2025 11:17:23 AM
Completed	Security Checked	3/28/2025 11:17:23 AM

Payment Events

Status

Timestamps