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lll. NOTICE
REQUEST FOR PROPOSALS

The City of Thornton, CO (“Thornton”) respectfully requests separate sealed Proposals for
Services for Foam Stabilization, Project No. 349-24 (hereinafter referred to as “Project”).
Proposals will be received until 12:00 noon, local time, September 18, 2024 in the Contract
Administration Office, 9500 Civic Center Drive, 2" Floor City Hall, Thornton, CO 80229-
4326.

Approved Methods for Submission of Proposals:

e Electronic proposals shall be submitted/ uploaded to BidnetDirect.com website in
response to this solicitation;

e Or Physical proposals may be submitted by mail or courier service;

e Or Physical Proposals will be received in the Contract Administration Office, 9500
Civic Center Drive, 2" Floor City Hall, Thornton, CO 80229-4326.

Late Proposals will not be accepted under any circumstances.

Project Description: Thornton is seeking Proposals from Service Providers to provide Foam
Stabilization Services on an on-call, as-needed basis under a five-year General Service
Agreement. Thornton reserves the right to award multiple Service Providers. Nothing herein
guarantees any minimum amount of work to any Service Provider. Thornton requires one (1)
or more firms to perform foam stabilization of pavements, flatwork, and soil. These services may
be required on an emergency basis by Thornton’s Infrastructure, Parks and Open Space, or
Building Maintenance Departments. Services may also be required for scheduled projects.
Compensation will typically be computed using the Cost of Work plus Fee method. The Cost
of Work will include subcontract costs, direct billable labor, materials, and equipment costs
(both owned and rental), and approved reimbursable expenses. The Fee will be computed as
a markup percentage to be applied to the total Cost of the Work. Separate percent markups
will be used to cover costs of insurance, bonds if required, overhead, and profit. The
Agreement shall terminate on December 31, 2029, unless sooner terminated by Thornton’s
issuance of a Termination Notice. Upon request, rates and charges may be adjusted
annually for subsequent one (1) year terms on the anniversary date of the Agreement
provided; however, that increases in rates and charges may not exceed the inflation rate
defined by the current Denver Boulder Greeley CPI as published by the Bureau of Labor
Statistics.

Thornton utilizes the BidNet Direct System at www.BidNetDirect.com to distribute official
copies of the Request for Proposals (“RFP”) for use in preparing Proposals. Proposing
firms will be required to register with the website to download the RFP documents and
addenda. There is no charge by BidNet Direct for this service. If you experience problems
with the BidNet Direct website, please call 1-800-835-4603 for assistance. Proposing firms
are required to acknowledge all addenda with their Proposal and are encouraged to either
register with the website or to request to view the addenda posted on the Contract
Administration bulletin board prior to submission of a Proposal. Proposing firms that do not
acknowledge all addenda may be considered non-responsive. Upon request, the RFP
documents, including addenda, are also available for viewing on the City of Thornton

Website, https://solicitations.thorntonco.gov/solicitations or at the Contract Administration
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office located on the 2nd floor of City Hall at 9500 Civic Center Drive, Thornton, CO.
Proposing firms that do not have download and/or printing capability in-house may contact
a commercial reprographics company for assistance with downloading and printing the
RFP.

Late Proposals will not be accepted under any circumstances. Any Proposal(s) received
after the scheduled deadline for submitting Proposals will be returned to the proposing firm
unopened. Sole responsibility rests with the proposing firm to see that their Proposal is
received on or before the deadline.

Thornton reserves the right to reject any and all Proposals, in part or in whole, and to award
the Project to the most responsive and responsible firm(s) as deemed in the best interest
of Thornton; further, the right is reserved to waive any formalities or informalities contained
in said Proposal(s).

Physical proposals shall be submitted in a sealed envelope plainly marked on the outside
with the proposing firm’s name and address and “Request for Proposals, Foam
Stabilization, Project No. 349-24”. Proposals delivered by mail or courier service shall
be in the sealed envelope inserted into a separate mailing envelope. On the outside of the
mailing envelope note “Proposal Enclosed, Foam Stabilization, Project No. 349-24".

Proposals submitted electronically shall be uploaded to the Vendor’s portal through the
BidNetDirect.com website and shall follow the process/guidelines identified on the website
and this solicitation.

All questions shall be directed in writing to Keith Griess, Senior Contract Administrator,
9500 Civic Center Drive, Thornton, CO 80229-4326, fax 303-538-7556, or e-mail -
Keith.griess@ThorntonCo.gov, 8:00 a.m. to 5:00 p.m., local time, Monday through Friday,
excluding holidays.

Date First Published: August 23, 2024

Published at: BidNet Direct, COT Website, and the Contracts & Purchasing Bulletin Board.

DocuSigned by:
BY: E@W' Lanaita 8/23/2024

:::::::::::::::

Dennis Laurita
Contracts Supervisor
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V. PROPOSAL INSTRUCTIONS AND INFORMATION

Thornton is soliciting written Proposals from qualified firms for Services for Foam Stabilization,
Project No. 349-24. To be eligible for consideration, the proposing firm must be capable of
supplying the Services as described herein and must meet all other criteria outlined in this RFP.

A.

INQUIRIES AND CORRECTIONS

All inquiries relating to this RFP shall be addressed in writing to:

City of Thornton

Attention: Keith Griess, Sr. Contract Administrator
9500 Civic Center Drive

Thornton, CO 80229-4326

Phone: 303-538-7643

E-mail: Keith.griess@ThorntonCo.gov

If a proposing firm, subsequent to the Pre-Proposal Conference, finds discrepancies in
or omissions from the RFP, or requires additional clarification of any part thereof, a
written request for interpretation shall be submitted to the Contract Administrator. Any
interpretation of or change made to the RFP will be made by written addendum to each
proposing firm, and will become part of the RFP and of any Agreement awarded.
Thornton will not be responsible for the accuracy of any other ORAL EXPLANATIONS,
INTERPRETATIONS, OR REPRESENTATIONS. Allinquiries shall be made in writing
and all responses will be provided in writing, with responses being made available to all
proposing firms. To be given consideration, inquiries must be received no later than
5:00 p.m. on the tenth (10") Calendar Day prior to the date established for the
submission of the Proposal. It shall be the responsibility of each proposing firm to verify
that every addendum has been received prior to submitting a Proposal.

SUBMITTAL DATE AND LOCATION

All Proposals must be received in the Contracts and Purchasing office located at
Thornton City Hall, City of Thornton, 9500 Civic Center Drive, 2" Floor City Hall,
Thornton, CO 80229-4326 or submitted via the BidNetDirect.com vendor portal prior
to 12:00 p.m. local time on September 18, 2024. Physical proposals must be
submitted in a sealed envelope plainly marked on the outside with the proposing firm’s
name and address and “Request for Proposals, Foam Stabilization, Project No.
349-24”, and addressed to the Contracts Manager. Proposing firm’s name and address
shall also appear on the outside of the sealed envelope containing the Proposal. If the
Proposal is sent by U.S. mail or courier service, the Proposal shall be contained in a
sealed inner envelope or box, which is then inserted into the mailing envelope or box.
Indicate “Proposal Enclosed, Foam Stabilization, Project No. 349-24”, on the outside
of the mailing envelope or box.

LATE AND ELECTRONIC PROPOSALS

Late Proposals will not be accepted under any circumstance, and any Proposal so
received shall be returned to the proposing firm unopened. In addition, proposals
received via electronic devices other than the BidnetDirect.com website (i.e. e-mail) are
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not acceptable and will be rejected upon receipt. Proposing firms will be expected to
allow adequate time for delivery of their Proposals either by airfreight, postal service, or
other means.

D. CONFIDENTIAL AND PROPRIETARY INFORMATION

Prior to Award, any information contained within the Proposal may be held confidential
and proprietary by Thornton as solely determined by Thornton. After Award, the
information within the Proposal becomes public information with the exception of
information that has been clearly marked as confidential and proprietary by the
proposing firm. Any information marked confidential shall comply with Colorado’s Open
Records Act (CORA) and other applicable statutes. Thornton shall be held harmless
from any claims arising from the release of confidential and proprietary information not
clearly designated as such by the proposing firm or which does not comply with CORA.
In general, it is not acceptable to Thornton to mark information other than financial
statements, project financing data, litigation history, tax audit history, or client lists as
confidential and proprietary. Further, it is not acceptable to mark price proposal
information as confidential and proprietary. Failure to adhere to these restrictions may
result in the entire Proposal being deemed non-responsive.

E. DEFINITION, CONTEXT, AND GENDER

Unless otherwise specified in this document, all words shall have a common meaning
unless the context in which they are used clearly requires a different meaning. Words
in the singular number include the plural, and in the plural include the singular.
Additionally, words of the masculine gender include the feminine and the neuter, and
when the sense so indicates, words of the neuter gender may refer to any gender.

F. CONDITIONS OF PROPOSAL SUBMITTAL

1. All proposing firms shall comply with all conditions, requirements, and
specifications contained herein, and any departure from such conditions,
requirements, or specifications may constitute sufficient cause for rejection of the
entire Proposal.

2. The Proposal must be signed by a duly authorized official of the proposing firm
submitting the Proposal.

3. No Proposal will be accepted from any person, firm, or corporation that is in
arrears for any obligation to Thornton, or that otherwise may be deemed
irresponsible, unresponsive, or untrustworthy by Thornton staff or Thornton City
Council.

4, Only one (1) Proposal will be accepted from any person or corporation. If
multiple options are requested or offered, each option must be submitted under
a single Proposal and in a single envelope or box.

5. All terms and prices quoted must be firm for a period of forty-five (45) Calendar

Days from the Proposal submittal date or until Award, whichever is sooner.
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10.

11.

12.

Thornton reserves the right to reject any and all Proposals, or any part thereof.
Thornton further reserves the right to waive any formalities, or informalities
contained in any Proposal, and to award the Agreement to the most responsive,
responsible, and trustworthy proposing firm as deemed in the best interest of
Thornton.

All Proposals shall be prepared in a comprehensive manner as to content, but
Nno necessity exists for expensive binders or promotional materials.

All costs, including travel and expenses incurred in the preparation of the
Proposal, shall be borne solely by the proposing firm.

Section 7.4 of the Thornton City Charter prohibits Thornton from entering into
any contracts involving an amount in excess of one hundred dollars ($100) in
which an elective or appointive officer or any member of the officer's family has
any pecuniary interest, direct or indirect, in the proposing firm or this RFP.
Certain other restrictions may also apply to contracts in which an employee,
member of a board or commission, City Council member or member of their
family has an existing or pending financial or personal interest. For the
purposes of this Charter Section, a domestic partner shall be considered a
family member. Therefore, the proposing firm shall submit with the Proposal
the following declaration contained in Exhibit 1, Acceptance of Conditions
Statement.

i. No City Council member, member of a board or commission, Municipal
Judge, City Manager, City Attorney, or employee of the City of Thornton,
or any such person's family member, domestic partner, or person
assuming a relationship being the substantial equivalent of the above,
has an existing or pending direct or indirect financial, pecuniary, or
personal interest in the proposing firm or this RFP, except as follows (list,
if any):

Thornton reserves the right to negotiate final terms with the selected firm, which
terms may vary from those contained in this document.

Thornton reserves the right to request a client list from the proposing firm, for the
purpose of determining potential conflicts of interest. Such list shall be
considered proprietary.

Thornton will not return Proposals, or other information supplied to Thornton, to
the proposing firms.

G. EVALUATION OF PROPOSALS

All Proposals will be evaluated by a Project Committee assigned by the City Manager,
or his designee. Proposals shall be evaluated on the basis of the Evaluation Criteria
set forth herein. In addition, any other pertinent information which becomes available
during the evaluation, interview, or negotiations may be considered in the evaluation.
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The committee may make a recommendation for award on the basis of the Proposals
received, or may choose to "short list" prospective firms for further consideration, which
may include interviews and/or negotiations. The proposing firm selected for the award
will be chosen on the basis of the apparent greatest benefit to Thornton, and not
necessarily on the basis of lowest price. The City Manager, or his designee, shall make
the final determination of the firm selected.

H. EVALUATION CRITERIA

Proposals shall be evaluated on the basis of the following criteria:

1.

Responsiveness to the needs of Thornton and the degree to which the Proposal
meets or exceeds the terms of the RFP as detailed in the proposed means and
methods of accomplishing the Services, and the Scope of Services offered.
Response times offered in the Proposal shall be given substantial consideration
in the evaluation.

Responsibility of the proposing firm, including the firm’s financial capacity, and
its claims and litigation history.

Experience of the proposing firm in dealing with municipal or other governmental
agencies in projects of similar size, scope, and nature.

The proposing firm’s engagement team, including the experience and resumes
of key personnel to be assigned.

Results of reference checks.

The proposing firms’ billable hourly rates and markup percentages based on the
Services to be provided.

l. GENERAL REQUIREMENTS OF THE SUCCESSFUL PROPOSING FIRM

1.

The successful proposing firm shall enter into a written Agreement with Thornton
in the form attached hereto as Exhibit 2 and incorporated by reference herein.

The successful proposing firm shall be required to maintain insurance coverages
as set forth in Exhibit 2.

The successful proposing firm shall be prohibited from assigning or
subcontracting the whole, or any part of the Agreement, without the prior written
consent of Thornton.

The successful proposing firm shall not hire, discharge, promote, demote, or
otherwise discriminate in matters of compensation, terms, conditions, or
privileges of employment against any person otherwise qualified solely because
of race, color, creed, religion, national origin, ancestry, gender, physical or
mental disability, or age.

The successful proposing firm and its employees will operate as an independent
contractor and will not be considered employees of Thornton.
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V. PROPOSAL PREPARATION

A. Proposals submitted shall contain all information as requested herein, and any
additional information necessary to evaluate the overall benefit of the Proposal to
Thornton.

a. If your firm is submitting a physical proposal submission and not through the
Vendor portal of BidNet (if allowed), then the following items shall also be
included:

I. One (1) original paper copy of the proposal submission with the proposal
stamped as “Original”.

b. One (1) electronic copy on a flash drive of the proposal submission. All
envelopes containing these items shall be clearly marked.

i. Note: Vendors submitting confidential information shall only submit one
(2) copy of such information. When submitting electronically through the
BidNetDirect.com vendor portal, confidential information shall be
submitted in a separate PDF format file and marked confidential in both
the file name and on the individual pages. When submitting a physical
proposal, confidential information shall be placed in a separate sealed
envelope and inserted into the main proposal submittal envelope or box.
Any information not marked as confidential will be considered public

record.
B. Proposals shall include the following:
1. A cover letter stating the name, address, and telephone number of the proposing

firm, and bearing the signature of the person having the authority to make the
Proposal for the proposing firm and bind the firm in a formal Agreement with

Thornton.
2. An executed Exhibit 1, Acceptance of Conditions Statement, which:
a. Affirms the acceptance of all conditions and requirements contained in
this RFP;
b. Contains acknowledgement of all addenda issued; and
C. Lists the names of any of the proposing firms’ employees who are family

members of Thornton employees, officers, board or Council members.

3. The proposed Exhibit B, SERVICE PROVIDER’S personnel and Subcontractors
Listing, which is in Exhibit 2, Agreement, showing all personnel and
subcontractors proposed for assignment to the Project team. Also submit
resumes with education and work experience for key personnel.

4, The proposed Exhibit C, Schedule of Charges, which is in Exhibit 2, Agreement,
containing the billable rate schedule of the proposing firm including the rates for
all tasks assigned to the Project, subcontractor’s fees, and rates for proposed
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10.

reimbursable expenses such as mileage, equipment, printing, postage, courier
service fees, etc. Reimbursable expense categories identified in the
Reimbursable Expense Schedule must include all expenses for which the
proposing firm will expect separate reimbursement. Expense categories not
identified will not be reimbursed separately but are assumed to be included in
the billable hourly rates or the fixed fee, whichever is applicable. Reimbursable
expenses are reimbursed at cost. The proposed Schedule of Charges will be
the sole basis of payment.

A list of what portion of the Services, if any, will be subcontracted.

A list of at least three (3) references for which similar services have been
provided. Include current contact names, addresses, and telephone numbers.

An executed Exhibit 3, Reference Authorization and Release Form.

A letter of reference from the proposing firm’s primary bank or financial institution
which indicates the bank’s opinion on the proposing firm’s financial capacity to
perform their obligations under the Agreement. The letter shall be placed in a
separate sealed envelope labeled with the firm name and the notation
“CONFIDENTIAL FINANCIAL REFERENCE”. The sealed confidential envelope
shall be placed inside the envelope or box containing the firm’s proposal.

Litigation and claims history over the past five (5) years in which the proposing
firm or any of its principals were named in a claim or lawsuit related to the
proposing firm’s provision of goods or services. Include a list of any ongoing or
settled claims, mediations, arbitrations, lawsuits, and judgments during the time
period. List must contain a description of the type of claim or suit, the general
nature of the dispute, whether it is ongoing or settled, and the general outcome
if settled, but need not reveal the other parties’ names if it is not in the public
record. The history shall be placed in a separate sealed envelope labeled with
the firm name and the notation “CONFIDENTIAL LITIGATION AND CLAIM
HISTORY”. The sealed confidential envelope shall be placed inside the
envelope or box containing the proposing firm’s proposal.

Any other information deemed necessary by the proposing firm.

Submittal of a Proposal shall be taken as prima facie evidence that the proposing firm
has full knowledge of the scope, nature, quality, and quantity of the Services to be
performed, and the detailed requirements and conditions under which the Services are
to be performed.
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VI. ATTACHMENT 1

ACCEPTANCE OF CONDITIONS STATEMENT

A. Proposing firm indicates acceptance of the following conditions:

1. City of Thornton Charter Section 7.4 prohibits Thornton from making Contracts with
firms which employ certain relatives of Thornton employees unless the City Councll
determines that the making of such a Contract is in Thornton's best interest.

No City Council member, member of a board or commission, Municipal Judge, City
Manager, City Attorney, or employee of the City of Thornton, or any such person's
family member, domestic partner, or person assuming a relationship being the
substantial equivalent of the above, has an existing or pending, direct or indirect,
financial, pecuniary or personal interest in the proposing firm or this Request for
Proposal, except as follows (list, if any, or if none so state):

2. I/we hereby agree to all instructions, terms and conditions, and specifications
contained herein.

B. I/we acknowledge the following addenda (list, if any, or if none so state):

Proposing Firm Name:
Address:

Telephone Number:
Submitted By:

(Print) (Signature)
Title:
Date:
Attest (by officer if corporation) or Notary (if individual):

My Commission Expires (if notarized):
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VII. ATTACHMENT 2

GENERAL SERVICE AGREEMENT

This General Service Agreement is made and entered into this day of

, 20__, (“Effective Date”) by and between the City of Thornton, a Colorado
home rule municipality, in the state of Colorado (hereinafter, “Thornton”) and Business
Name whose principal place of business is located at
Business Address (the “Service Provider”). Thornton and Service Provider hereafter may
be referred to collectively as, the “Parties” or individually as the “Party.”

l. RECITALS

A. Thornton has determined that over the term of this Agreement, from time to time, the
need will exist for the provisioning of certain services in connection with Foam
Stabilization, Project No. 349-24 (the “Project”);

B. Thornton sought and solicited to prequalify a number of vendors (“Service Providers”)
for the letting of certain services it needs performed on an on-call, as-needed basis;

C. Service Provider represents, having responded and being prequalified for the
provisioning of its services that Thornton needs, it is ready, willing and available when
called upon to perform;

D. Service Provider further represents it has the requisite skills, knowledge, expertise
and experience to perform the services Thornton needs and requires during the term
of this Agreement;

E. Service Provider further understands this Agreement does not guarantee or promise
any work to Service Provider, and Thornton has no obligation to issue a Task
Assignment to Service Provider for any work nor does this Agreement create any
exclusive right to perform any services and Thornton may hire other Service
Providers to perform the kinds of services performed by Service Provider.

For good and valuable consideration, the sufficiency of which is hereby acknowledged,
the Parties agree as follows:

I TERMS & CONDITIONS

A. Project Description. The Project entails foam stabilization of pavements, flatwork,
and soils on an on-call, as needed basis in accordance with the Service Provider's
General Scope of Work and the Technical Specifications contained herein and any
specific Task Assignment Scope of Services issued by Thornton.

B. Scope of Services. Upon receipt of a written Notice to Proceed from Thornton
and subject to Task Assignments issued by the City from time to time thereunder,
Service Provider will furnish all of the labor, supplies and materials, equipment,
and any other facilities or resources required to perform and complete the work
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authorized by the Notice to Proceed and Task Assignment, and as more fully
described in the attached Exhibit A, Service Provider's General Scope of Work,
hereafter also called, “Scope of Work” the “Work” or “Services.”

C. Commencement Date, Term.

1.

This Agreement shall commence on the Effective Date above and shall
terminate on December 31, 2029, unless terminated earlier by Thornton
pursuant to the terms of this Agreement.

Notwithstanding the foregoing, if a Notice to Proceed for Services has been
issued to Service Provider by Thornton, and the Services will not be
completed by the date of termination, Thornton, at its reasonable discretion,
may direct Service Provider to complete the Services, and the terms and
conditions of this Agreement shall survive until the Services are complete
to Thornton’s satisfaction.

D. Task Assignment.

1.

This Agreement provides the master terms that apply to all Services for
which Thornton engages Service Provider to perform on or after the date of
this Agreement.

Thornton shall give a written assignment to the Service Provider to perform
the specified Task Assignment as authorized by each Task Assignment
issued in accordance with this Agreement. A Task Assignment shall be
established by Thornton issuing a Purchase Order.

Except for the limitations set forth in this Agreement, Service Provider
understands there is no limit on the number of Task Assignments that may
be issued by Thornton.

Any Task Assignment issued during the term of this Agreement and not
completed before the term expires or terminates, shall be completed within
the time specified in the Task Assignment.

The total compensation for any Task Assignment may be subject to a Not-
to-Exceed (“NTE”) amount as provided for in Exhibit C Schedule of
Charges, which by this reference is incorporated into the Agreement.

This Agreement does not guarantee any work to the Service Provider and
Thornton has no obligation to issue a Task Assignment to Service Provider
for any Services nor does this Agreement create any exclusive right to
perform any Services, and Thornton may hire others to perform the kinds of
Services that Service Provider performs.
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E. Contract Documents.

1.

2.

The following documents, by this reference, are incorporated, verbatim, and
will hereafter be, the Agreement:

a. All executed Amendments to this Agreement;
b. Task Assignments and Purchase Orders;

C. The General Service Agreement; and

d. Exhibits:

I. Exhibit A Service Provider’s General Scope of Work and
Technical Specifications ;

. Exhibit B Service Provider’s Key Personnel and
Subcontractors Listing;

iil. Exhibit C Schedule of Charges;

V. Exhibit D Special Conditions, if any;

V. Exhibit E General Conditions;

Vi. Exhibit F Labor And Material Payment Bond; and

Vii. Exhibit G Performance Bond.
In the event there is a conflict between any of the above-listed documents,
the provisions of the document listed first in order shall govern over those

documents listed in descending order in subparagraph E.1 after the first
listed document.

F. Personnel.

1.

Service Provider shall perform the Services with the employees,
subcontractors, agents and all other persons (“Personnel’) identified in the
attached Exhibit B, unless otherwise authorized in writing by Thornton.

Service Provider shall employ competent Personnel at all times during the
performance of the Work. Service Provider shall be responsible for acts
and omissions of its Personnel working for Service Provider. Service
Provider shall enforce strict discipline and good order among its Personnel
performing the Work.

Service Provider shall have a person in charge. The person in charge shall
represent Service Provider and communications given to the person in
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charge shall be as binding as if given to Service Provider. Important
communications will be confirmed in writing. Other communications shall
be similarly confirmed on written request.

Thornton, at any time, may revoke its approval of any person who is not
performing in a manner satisfactory to Thornton, and Service Provider shall
remove the objectionable person from the Work and replace them with
someone acceptable to Thornton.

G. Compensation.

1.

Remuneration. In consideration for the completion of the Work by Service
Provider, Thornton will pay Service Provider in accordance with the attached
Exhibit C to perform the Scope of Work as set forth in the Task Assignment.
The total compensation for a given Task Assignment may be subject to a Not-
to-Exceed amount as provided for in Exhibit C. Upon mutual agreement of
the Parties, a NTE amount may be converted to a lump sum fee.

Invoicing. Compensation shall be due and payable thirty (30) Calendar Days
after date of receipt by Thornton of a complete and correct Application for
Payment or invoice. The Application for Payment and invoicing requirements
are in the attached Exhibit A. Each Application for Payment or invoice shall
include the following information:

a. Thornton’s Purchase Order number;
b. Dates and times of Services performed,;
C. Location of the Services performed,;

d. The name of the Thornton Representative who authorized each Task
Assignment; and

e. An itemized description of all Services performed, including new
materials installed.

No Work for any Task Assignment shall be performed without a Purchase
Order issued to Service Provider by Thornton. Thornton reserves the right to
withhold final payment until the Work for a given Task Assignment is
complete.

Billable Rates. The billable rates in Exhibit C shall remain fixed for, at a
minimum, the initial twelve (12)-month term (“First Term”). Service Provider
may request an increase to the Billable Rates after the First Term and any
subsequent Term provided Thornton has been given written notice a
minimum of sixty (60) Calendar Days before the commencement of the next
Term. Under no circumstances will any Billable Rate increase exceed the
inflation rate as defined by the current Denver Boulder Greeley CPI and
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published by the Bureau of Labor Statistics or as agreed to in writing by
Thornton. The revised Billable Rates shall only be effective by written
Amendment of this Agreement executed by Thornton.

H. Changes to Service Provider’s Scope Of Work, Terms, Or Conditions.

1.

A change in Service Provider's Scope of Work is any change or amendment
of Work or Services that is different from, or in addition to either Service
Provider's General Scope of Work as defined in Exhibit A of this Agreement
or the specific Task Assignment.

No such change, including any additional compensation, shall be effective or
paid unless authorized by a Purchase Order or written amendment executed
by the Thornton City Manager (“City Manager’) or City Manager's
designee(s). If Service Provider proceeds without such written authorization,
then Service Provider shall be deemed to have waived any claim for additional
compensation, including a claim based on the theory of unjust enrichment,
guantum meruit, or implied contract.

Except as expressly provided by this Agreement, no agent, employee, or
representative of Thornton has the authority to change or modify - directly or
by an implied course of action, the Scope of Work or a specific Task
Assignment.  Any change made to the Contract Documents, Task
Assignment or this Agreement shall be in accordance with the attached
Exhibit E.

Compliance with All Laws and Requlations.

1.

All of the Services performed under this Agreement by Service Provider shall
comply with all applicable laws, rules, regulations, and codes of the United
States and the State of Colorado and with the charter, ordinances, and rules
and regulations of Thornton.

Service Provider’'s attention is directed to the fact that all applicable state
and federal laws, county and city ordinances, licenses and regulations of all
authorities having jurisdiction over this Agreement and the Services shall
apply to this Agreement throughout and they will be deemed to be included
in this Agreement the same as though herein written out in full.

. MISCELLANEOUS TERMS

A. Indemnification. To the fullest extent permitted by law, Service Provider agrees to

defend, indemnify and hold harmless Thornton, its officers, agents and employees,
from and against all liability, judgments, damages or losses (“Claims”) which arise out
of, result from, or are in any manner connected with the Work to be performed under
this Agreement. To the extent it is determined such Claims were caused by the
negligent acts, errors, or omissions of Service Provider, and/or its Subcontractors,
officers, employees, agents or anyone else for whose acts they may be liable for,
Service Provider will pay the expenses Thornton incurred because of such Claims
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including, but not limited to, court costs and reasonable attorneys’ fees incurred in
defending or investigating such Claims. Such payments on behalf of Thornton shall
be in addition to any and all other legal remedies available to Thornton and shall not
be considered Thornton’s exclusive remedy.

B. Insurance. Service Provider agrees to procure and maintain in force during the term
of this Agreement, at its own cost, the following coverages:

1.

Workers' Compensation Insurance. Workers' compensation insurance as
required by the Labor Code of the State of Colorado and Employer's Liability
Insurance. Evidence of qualified self-insured status may be substituted.

Commercial General Liability Insurance (MINIMUM LIMITS)

a. Each Occurrence $2,000,000
b. Products/Completed Operations Aggregate $2,000,000
C. Personal and Advertising Injury $2,000,000

d. General Aggregate $4,000,000

The policy shall include coverage protecting against bodily injury, property
damage, and personal injury claims arising from the exposures of (i)
premises-operations; (i) products and completed operations including
materials designed, furnished, and/or modified in any way by Service
Provider; (iii) independent subcontractors; (iv) contractual liability risk covering
the indemnity obligations set forth in this Agreement; and (v) where applicable,
liability resulting from explosion, collapse, or underground exposures. The
coverage shall not exclude faulty workmanship as a covered occurrence.

If the above insurance is written on a claims-made form, it shall continue for
three (3) years following termination of this Agreement. The insurance shall
provide for a retroactive date of placement prior to or coinciding with the
effective date of this Agreement.

Automobile Liability Insurance. Automobile liability insurance with minimum
combined single limits for bodily injury and property damage of not less than
one million dollars ($1,000,000) for any one (1) occurrence. This insurance
will insure against bodily injury and/or property damage arising out of Service
Provider’'s operation, maintenance, use, loading or unloading of any auto
including owned, non-owned, hired, and employee autos.

Additional Insured. Service Provider shall name Thornton, its officers, agents,
and employees as additional insureds with respect to the Commercial General
Liability, Auto Liability and, if required, Builder's Risk and Installation Floater
coverages above.

Page 20 of 101

S:\SS\C-P\2024\349-24 Foam Stabilization\2BD - Bidding Docs\Final Bid Docs\349-24 RFP 8-22-24 Rev. 9/2022



Docusign Envelope ID: 7D046248-5407-4D96-AE64-026453C65C6F

5. Certificates of Insurance. A Certificate of Insurance shall be completed and
forwarded along with the Additional Insured Endorsement to Thornton by
Service Provider’s Insurance Agent(s) as evidence that policies providing the
required coverages, conditions, and minimum limits are in full force and effect
and shall be subject to review and approval by Thornton prior to
commencement of any Work under this Agreement. The initial completed
Certificate of Insurance and Additional Insured Endorsement shall be sent to:

City of Thornton

Keith Griess, Sr. Contract Administrator
9500 Civic Center Drive

Thornton, CO 80229-4326

Subsequent Certificates of Insurance indicating renewal of coverage(s) shall
be sent to Thornton’s Risk Manager at
certificatesofinsurance@ThorntonCo.gov no later than thirty (30) Calendar
Days prior to the expiration date. Indicate “Renewal COI” in the email subject
line. Thornton reserves the right to request and receive a certified copy of any
policy and any endorsement thereto. Service Provider agrees to execute any
and all documents necessary to allow Thornton access to any and all
insurance policies and endorsements pertaining to this particular Project.

6. Failure to Insure. Failure on the part of Service Provider or subcontractor to
procure or maintain policies providing the required coverages, conditions, and
minimum limits shall constitute a material breach of Agreement upon which
Thornton may immediately terminate this Agreement, or at its discretion,
Thornton may procure, or renew any such policy, or any extended reporting
period thereto, and may pay any and all premiums if required, and all monies
so paid by Thornton shall be repaid by Service Provider to Thornton upon
demand, or Thornton may offset the cost of the premiums against any monies
due to Service Provider from Thornton.

7. Other Insurance Requirements.

a. Service Provider shall cause any Subcontractor to procure and
maintain adequate levels of insurance coverage for Workers’
Compensation, Commercial General Liability, Automobile Liability, and
other coverages Service Provider may require. For Commercial
General Liability and Automobile Liability insurance of any
subcontractor, Thornton will be named as an additional insured.
Service Provider shall prepare a schedule of required coverages for
each of its Subcontractors and shall submit such schedule to Thornton
prior to any Subcontractor commencing any Work on a Task
Assignment under this Agreement. Such coverages for any
Subcontractors shall be procured and maintained with forms and
insurers acceptable to Thornton. All coverages shall be continuously
maintained to cover all liability, claims, demands, and other obligations
assumed by Service Provider.
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D.

Service Provider shall procure and maintain the minimum insurance
coverages listed herein. Such coverages shall be procured and
maintained with forms and insurers acceptable to Thornton. All
coverages shall be continuously maintained to cover all liability, claims,
demands, and other obligations assumed by Service Provider
pursuant to this clause. The coverage shall not exclude faulty
workmanship as a covered occurrence. In the case of any claims-
made policy, the necessary retroactive dates and extended reporting
periods shall be procured to maintain such continuous coverage.

Other insurance with varying limits which from time to time may
reasonably be required by the mutual agreement of Thornton and
Service Provider against other insurable hazards relating to the Work
to be done.

Every policy required above shall be primary insurance and any
insurance carried by Thornton, its officers, or its employees shall be
excess and not contributory insurance to that provided by Service
Provider. Service Provider shall be solely responsible for any
deductible losses under the policies required above.

Service Provider shall not be relieved of any liability, claims, demands,
or other obligations assumed pursuant to this Agreement by reason of
its failure to procure and maintain insurance, or by reason of its failure
to procure or maintain insurance in sufficient amounts, durations, or
types.

All policies shall include a provision that the coverages afforded under
the policies shall not be canceled, terminated, or materially changed
prior to the natural termination date until at least thirty (30) Calendar
Days prior written notice has been sent to Thornton. The
Certificate(s) shall indicate the form used, if any, under which this
provision is included.

Governmental Immunity. The Parties hereto understand and agree that Thornton,

its officers, and its employees, are relying on, and do not waive or intend to waive by
any provision of this Agreement, the monetary limitations or any other rights,
immunities and protections provided by the Colorado Governmental Immunity Act,
C.R.S. 24-10-101 et seq., as from time to time amended, or otherwise available to
Thornton, its agents, officers, or employees.

Independent Contractor.

It is understood and agreed by and between the Parties that the status of
Service Provider shall be that of an independent contractor and of a person
retained on a contractual basis to perform professional or technical services
for limited periods of time and it is not intended, nor shall it be construed,
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that Service Provider is an employee or officer of Thornton under Chapter
VIl of the City Charter, or Chapter 54 of the City Code, or for any purpose
whatsoever.

2. Without limiting the foregoing, the Parties hereby specifically acknowledge
that Service Provider or any employee, agent or sub-contractor of Service
Provider is not entitled to unemployment insurance benefits unless
unemployment compensation coverage is provided by Service Provider
or some other entity besides Thornton, that Service Provider is not
entitled to Workers’ Compensation benefits from Thornton and that
Service Provider is obligated to pay federal and state income tax on any
monies earned pursuant to this Agreement. The Parties further
acknowledge that the provisions of this paragraph are consistent with Service
Provider’s insurance obligations that are set forth in this Agreement.

E. Grounds for Termination. Thornton may issue a written Notice of Intent to Terminate
for the reasons that follow:

1. Termination for Convenience. In the event this Agreement is terminated
for convenience, Service Provider shall not be entitled to profit or overhead
on uncompleted Work. Thereafter, Thornton shall pay Service Provider for
all Work previously authorized and completed prior to the date of the Notice
of Termination.

2. Termination for Cause\Default. If Service Provider has substantially or
materially breached the terms of this Agreement, or Thornton declares
Service Provider is in “Default,” in accordance with Exhibit E, shall be
cause to terminate this Agreement and Thornton may seek to exercise all
available legal and/or equitable remedies.

3. Termination for Non-Appropriations. In the event that the Thornton City
Council fails to appropriate funds for the continuation of this Agreement for
any fiscal year past the initial year, Thornton may, at the beginning of the
fiscal year for which the City Council does not appropriate such funds and
upon prior written notice as provided for, may terminate this Agreement
without penalty and be released of further obligations.

F. Venue / Law / Statute of Limitations. This Agreement shall be governed by the laws
of the State of Colorado, notwithstanding its choice of law principles. Any legal action
concerning the provisions hereof shall be brought in the District Court, County of
Adams, State of Colorado. Any action arising out of or relating to the Agreement or
the Services asserted by Service Provider against Thornton shall be brought within
two (2) years from when the action accrued, pursuant to C.R.S. § 13-80-102(h).

G. Notice. Any notice or communication between Service Provider and Thornton which
may be required, or which may be given, under the terms of this Agreement shall be in
writing, and shall be deemed to have been sufficiently given when directly presented or
sent pre-paid, first class, United States mail, addressed as follows:
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H.

THORNTON: City of Thornton
Contracts Supervisor
9500 Civic Center Drive
Thornton, CO 80229-4326

SERVICE PROVIDER:

Assignment.

1. Service Provider agrees not to assign, pledge, or transfer its duties and
rights in this Agreement, in whole or in part, without first obtaining the written
consent of the City Manager or City Manager’s Designee(s).

2. Service Provider shall not assign all or any part of the Agreement or any
monies due or becoming due without the written consent of Thornton and
Service Provider's Surety. A copy of the consent of the Surety, together with
a copy of the assignment, shall be filed with Thornton. If Service Provider
assigns all or any part of any monies due or to become due under the
Contract, the instrument of assignment shall contain a clause to the effect
that it is agreed that the right of the assignee in and to any monies due or to
become due to Service Provider under the Agreement shall be subject to
prior claims and liens of all persons, firms and corporations for services
rendered; for the payment of all Materials and Equipment furnished; for
payment of all Construction Equipment used or rented in the performance of
the Work; and for the payment of any liens, claims, or amounts due federal,
state, or local governments or any of their special enterprises.

No Waiver of Rights. No assent, expressed or implied, to any breach of any one (1)
or more of the terms and conditions of this Agreement shall be deemed to be or taken
to be by Thornton a waiver of any subsequent breach of such terms and conditions.

Inspection of Records. In connection with the Work performed hereunder, Thornton
and any of its duly authorized representatives shall have access to all of Service
Provider's books, documents, papers, and any other records of Service Provider that
relate to the Work. Service Provider further agrees that such records shall contain
information concerning the personnel who performed the Work, the specific Work they
performed and the hours they worked. Service Provider shall retain these records for
three (3) years after the termination date of this Agreement.

Conflict of Interest. Service Provider agrees that it and its subsidiaries, affiliates,

subcontractors, principals, or employees shall not engage in any transaction, activity,

or conduct which would result in a conflict of interest. Service Provider represents

that it has disclosed any and all current or potential conflicts of interest. A conflict of

interest shall include transactions, activities, or conduct that would affect the

judgment, actions, or Work of Service Provider by placing Service Provider's own
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interests, or the interest of any party with whom Service Provider has a contractual
arrangement, in conflict with those of Thornton. Thornton, in its sole discretion, will
determine the existence of a conflict of interest and may terminate this Agreement in
the event such a conflict exists after it has given Service Provider written notice which
describes the conflict. Service Provider shall have twenty (20) Calendar Days after
the notice is received to eliminate or cure the conflict of interest in a manner
acceptable to Thornton.

L. Coordination of Services. Service Provider shall fully coordinate its Work with other
service providers, contractors, or other entities performing work, which interfaces with
or is affected in any way by Service Provider's Work and with any interested City or
other governmental agencies.

M. Non-Discrimination. Service Provider, its agents, employees, and subcontractors
shall not discriminate on the basis of race, color, creed, national origin, ancestry, age,
gender, religion, or mental or physical disability in any policy or practice.

N. Advertising and Public Disclosures. Service Provider shall not include any reference
to this Agreement or to Work performed hereunder in any of its advertising or public
relations materials without first obtaining the written approval of the City Manager or
City Manager’s designee.

0. Time Is Of The Essence. The Parties agree that in the performance of the terms and
conditions of this Agreement by Service Provider that time is of the essence.

P. Inurement. The rights and obligations of the Parties herein set forth shall inure to the
benefit of and be binding upon the Parties hereto and their respective successors and
assigns permitted under this Agreement.

Q. Headings. The headings contained in this Agreement are for reference purposes only
and shall not in any way affect the meaning or interpretation of this Agreement.

R. Joint Venture. If itis a Joint Venture, participants shall be jointly and severally liable
to Thornton for the performance of all duties and obligations of Service Provider, which
are set forth in this Agreement.

S. Taxes and Licenses. Service Provider shall promptly pay, when they are due, all
taxes, excises, license fees, and permit fees of whatever nature applicable to Work
which it performs under this Agreement, and shall take out and keep current all
required municipal, county, state, or federal licenses required to perform this Work.
Service Provider shall furnish Thornton, upon request, duplicate receipts or other
satisfactory evidence showing or certifying to the proper payment of all required
licenses and taxes. Service Provider shall promptly pay, when due, all bills, debts,
and obligations it incurs performing Work under this Agreement and to allow no lien,
mortgage, judgment, or execution to be filed against land, facilities, or improvements
owned by Thornton.
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T.

Severability. In the event any of the provisions, or the application of any provisions
of this Agreement are held to be unenforceable or invalid by any court of competent
jurisdiction, the validity and enforceability of the remaining provisions, or applications
thereof, shall not be affected.

No Third Party Beneficiaries. The enforcement of the terms and conditions of this
Agreement and all rights of action relating to such enforcement, shall be strictly
reserved to Thornton and Service Provider and nothing contained in this Agreement
shall give or allow any such claim or right of action by any other or third person on
such Agreement. It is the express intention of Thornton and Service Provider that
subcontractors and any other persons other than Thornton or Service Provider
receiving any benefits from this Agreement shall be deemed incidental beneficiaries
only.

Electronic Signatures and Electronic Records. The Parties consent to the use of
electronic signatures. The Agreement, and any other documents requiring a signature
hereunder, may be signed electronically by the Parties in the manner specified by any
applicable City regulation, rule, and/or ordinance. The Parties agree not to deny the
legal effect or enforceability of the Agreement solely because it is in electronic form or
because an electronic record was used in its formation. The Parties agree not to
object to the admissibility of the Agreement in the form of an electronic record, or a
paper copy of an electronic document, or a paper copy of a document bearing an
electronic signature, on the ground that it is an electronic record or electronic signature
or that it is not in its original form or is not an original.

Entire Agreement. The Parties acknowledge and agree that the provisions
contained in this entire Agreement and that all representations made by any officer,
agent, or employee of the respective Parties unless included herein are null and void
and of no effect. No alterations, amendments, changes, or modifications to this
Agreement, except those, which are expressly reserved herein to the City Manager
or City Manager’s designee, shall be valid unless they are contained in an instrument
that is executed by all the Parties with the same formality as this Agreement.

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
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This Agreement is expressly subject to and will not become effective or binding on
Thornton until it is fully approved and executed by Thornton.

APPROVED AS TO LEGAL FORM: CITY OF THORNTON, COLORADO:
FOR: Tami Yellico, City Attorney

By:
Michael J. Hickman Kimberly Newhart
Senior Assistant City Attorney Finance Director
ATTEST: CITY OF THORNTON, COLORADO:
Kristen N. Rosenbaum, City Clerk Sean Saddler, PE
Support Services Director
ATTEST FOR FIRM SIGNATURE: FIRM NAME ALL CAPS:

(If corporation)

Signature Signature
Print Name Print Name
Title Title
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EXHIBIT A

SERVICE PROVIDER’S GENERAL SCOPE OF WORK AND
TECHNICAL SPECIFICATIONS

A. General Scope of Work. Thornton requires Service Provider to provide Foam
Stabilization Services on an on-call, as-needed basis. The Work may include soil
densification and reinforcement to repair base and sub-base soils under asphalt
pavement, composite pavement, concrete pavement, and structures, as well as
providing any lift if required, by furnishing and injecting polyurethane material
beneath the pavement and or structure. For non-emergency services, Service
Provider shall perform the Work in accordance with each specific Task Assignment’s
Scope of Work (SOW) issued by Thornton. The required Services may include and
be for, routine maintenance, a specific project, or for urgent or emergency services.

B. Description_of Work. Service Provider shall provide all labor, management,
supervision, Materials, parts, Equipment, Construction Equipment, transportation,
and any other resources necessary to perform foam stabilization in accordance with
the Drawings and Specifications defined herein as well as any additional
requirements contained in a specific Task Assignment SOW issued by Thornton.

Service Provider shall be required to remove and dispose of all waste from the Work
site. Handling and disposal of all waste shall be conducted by the Service Provider
according to all most recent federal, state, and local health and environmental
regulations.

C. Urgent/Emergency Situations. In the event of an urgent or emergency situation
related to the general welfare and safety of Thornton, Service Provider shall respond
as reasonably as soon as possible when requested by Thornton. Thornton shall
determine, in its sole discretion, when a situation is urgent or an emergency (an
“Urgent/Emergency Situation”). When Thornton’s Representative determines what
Work is required, the Service Provider will respond and be ready and available for
Work at the time the call for service is received. The Service Provider shall
coordinate directly with Thornton’s Representative and perform all of the duties and
responsibilities the requested Work requires during the term of this Agreement.
Service Provider agrees to follow Thornton’s Representative’s directives as to what
Work shall be performed.

D. Urgent/Emergency Response Time.

E. No later than forty-eight (48) hours after the call is placed by Thornton’s
Representative requesting an urgent response, and no later than four (4) hours after
the call is placed by Thornton’s representative requesting an emergency response,
Service Provider shall be on site and ready to provide consultation regarding the
Work and to commence the Work necessary. Failure to reasonably comply with this
maximum response time may result in the termination of this Agreement.
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F. Equipment Reqguirements. Service Provider shall provide all equipment, whether
owned or rented, necessary to perform the Work.

G. Task Authorization Procedure. There are generally three (3) types of situations
under which Thornton may assign Work under this Agreement:

1. Urgent or Emergency Work that requires mobilization as soon as possible but
no later than the maximum response times defined herein after notification is
given to the Service Provider. Urgent is defined as a situation that Thornton
desires to expedite due to a benefit to Thornton, such as mitigating negative
financial impact or minimizing inconvenience to the public. Emergency is
defined as a situation that poses an imminent threat to public health or welfare.

2. Non-emergency Task Assignments that require response by the Service
Provider as negotiated in the schedule development phase of the Task
Assignment SOW.

3. Competitive Solicitation. In consideration of Service Provider's prequalified

status, Service Provider may be requested to submit a sealed bid for a Task
Assignment in response to a formal or informal solicitation issued by Thornton.

H. Assignment of Scope of Work.

Non-Emergency Work. Except in the case of Urgent or Emergency Work under
which there is no time to develop a SOW before the Work begins, Thornton will
develop a specific SOW for each given Task Assignment before the assigned Work
begins. The SOW may include a written description of the Work, sketches, Drawings,
and/or Technical Specifications.

Urgent/Emergency Work. The SOW of Urgent or Emergency Work shall be to take
whatever means are necessary to stabilize the situation to eliminate the
urgent/emergency condition. Thornton, in consultation with the Service Provider,
shall determine what steps are necessary to stabilize an urgent/emergency situation.
Further remedial Work following stabilization of the urgent/emergency situation will
then be handled on a non-emergency basis. Thereafter, the Scope of Work will be
defined in the Task Assignment.

Before Work begins on a Task Assignment, Thornton and the Service Provider will
review the SOW of each Task Assignment to ensure the role of each Party is defined
and understood. Each SOW will address the physical features of the Task
Assignment, the timeframe for completion of the Work, any necessary phasing, and
whether the Work requires obtaining a permit (such as building permit, NPDES, traffic
control, etc.) or not. At a minimum, the SOW will include a written description of the
Work to be done, and when appropriate, shall include any required sketch or
engineering Drawings.

Invoices and Applications for Payment. Charges shall comply with Exhibit C
Schedule of Charges. For any Services required by Thornton in or on Thornton
owned property, or in or on non-Thornton’ owned property which Thornton is
responsible to pay, Service Provider shall provide a detailed Invoice or Application
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for Payment necessary to complete the Work for each Task Assignment. An invoice
may be used for a smaller Task Assignment that requires less than one (1) month to
complete. Applications for Payment must be used for complex Work that requires
more than one (1) month to complete. Applications for Payment shall be submitted
on forms provided by Thornton. Invoices may be on the Service Provider’s standard

form.

Documentation of the costs acceptable to Thornton as defined in Exhibit C shall be
attached to each of Service Provider’s invoices or Applications for Payment.

All Invoices or Applications for Payment shall at a minimum include the following:

Thornton’s Purchase Order Number;

Dates and times of Services performed,;

Location of the Services performed,;

The name of the Thornton Representative who authorized each Task
Assignment;

An itemized list of all Services performed.

J. Compensation Methods

1.

Time & Material (T&M) Billing. Invoices or Applications for Payment based on
T&M compensation shall include the following additional information:

e Hours for all Service Provider’'s personnel who performed Work during
the pay period;

e Billable hourly rates for all personnel from Exhibit C;

e Subcontractor costs during the pay period, if any, as evidenced by their
bids and invoices;

e Itemization of Material and Equipment costs during the pay period as
evidenced by the invoices for such items;

e The summation of the labor, Material, and Equipment costs incurred
during the pay period;

e Markup percentages from Exhibit C applicable for Insurance,
Overhead and Profit, and Bonds if required, and the resulting total
markups to be applied to the summation of the costs;

e Total price due for the pay period, which is the summation of the labor,
Material, and Equipment costs plus the markups;

e Amount of retainage to be withheld by Thornton, if applicable; and

e Any other information Thornton deems necessary to substantiate the
charges invoiced.

Unit Price Billing. Invoices or Applications for Payment based on Unit Price
compensation shall include the following additional information:

e Description of the Work items provided,
e Unit Prices and Units of Measure from Exhibit C for the Work items;
e Quantity of Work provided based on the Units of Measure during the
pay period;
e Extended price for each item during the pay period;
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e Total Price, which is the sum of Extended prices, due for the pay
period; and
e Amount of retainage to be withheld by Thornton, if applicable.

3. Lump Sum Billing. Invoices or Applications for Payment based on Lump Sum
compensation shall include the following additional information:

If a Schedule of Values was utilized in the Lump Sum Quote or Bid, an
itemized list of the Work activities performed for the Task Assignment
based on the Schedule of Values;

e The Lump Sum Prices associated with each activity on the Schedule
of Values;

e The estimated percent completed for each activity during the pay
period, which is the Lump Sum Price for the activity multiplied by the
percent complete, during the pay period;

e The total value earned, which is the sum of the value earned for each
activity for the pay period; and

e Amount of retainage to be withheld by Thornton, if applicable.

K. Submission of Invoices and Applications for Payment. Invoices, including all
documentation, may be scanned and emailed to ap.invoices@cityofthornton.net.
Alternatively, a hard copy may be mailed to the attention of Accounts Payable.

Applications for Payment shall be submitted directly to Thornton’s project manager
assigned to the specific Task Assignment. Thornton reserves the right to request
any additional backup information deemed necessary to substantiate the Service
Provider’s (or it's Subcontractors’) invoiced costs prior to release of payment for the
invoiced services.

L. Compliance with Federal, State and Local Regulations, Rules and Standards.
All Work shall be conducted according to all most recent federal, state, and local
regulations. Service Provider is responsible for obtaining any necessary permits and
licenses required to perform Work. All employees and/or subcontractors of the
Service Provider shall be trained and adequately qualified and/or certified to
efficiently, effectively, and lawfully execute the services being rendered.

M. Technical Specifications . The below Technical Specifications are generic in
nature and generally describe the requirements for foam stabilization Work. The Unit
Prices quoted in Exhibit C Schedule of Charges shall be based on the
requirements in these Technical Specifications. A specific Task Assignment SOW
may reference these Technical Specifications or may include different Technical
Specifications on which different Unit Pricing or Lump Sum pricing may be requested.

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT A (Cont’d.)
TECHNICAL SPECIFICATIONS

This Project consists of the application of foam injection for stabilization of pavements,
flatwork, and soils.

The Technical Specifications for this Project shall be the Colorado Department of
Transportation's "Standard Specifications for Road and Bridge Construction” (SSRBC),
2011 Edition, and shall consist of the applicable sections numbered Section 200 through
Section 700. References to "Division” or "DOH" in the SSRBC shall be considered to mean
the Owner, the City of Thornton. References to "Engineer”, "Project Engineer”, or
"Inspector” shall be considered to mean the Owner's Representative, a City of Thornton
Construction Inspector, and will be referred to as the "Owner" in these Technical
Specifications. References to Section 100 of the SSRBC in Sections 200 through 700 shall
be considered deleted from these Technical Specifications and instead be addressed in
accordance with the Special and General Condition sections of this Agreement. The
following modifications to the Technical Specifications take precedence over the SSRBC.

The Service Provider shall have a copy of all applicable Technical Specifications, including
these Technical Specifications and the SSRBC, on the job site at all times.

INDEX - PROJECT TECHNICAL SPECIFICATIONS

Control of Work

Legal Relations and Responsibility to the Public
Revision of SSRBC Section 208 - Erosion Control
Soil and Pavement Stabilization and Lifting Materials

Revision of SSRBC Section 630 — Construction Zone Traffic Control

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK
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EXHIBIT A (Cont'd.)

CONTROL OF WORK

Prior to starting Work on a Task Assignment, the Service Provider shall walk the areas
scheduled for Work with Thornton to evaluate and document the condition of fences,
curbs, walls, drives, asphalt, lawns, sprinklers, landscaping, manholes, water valves,
and any other existing improvements that are to remain on both public and private
property. Any existing improvements damaged by the Service Provider shall be
replaced by the Service Provider, at its own expense, which expense is not
reimbursable by Thornton.

Any Services under this Agreement on all streets shall be performed Monday through
Friday and within the requirements of Section 630 of these Technical Specifications.

The Notice to Proceed for all Task Assignment Work under this Agreement will be
done by issuance of a Purchase Order.

The Service Provider is responsible for all erosion and sediment control as
required by the State of Colorado and City of Thornton (including inlet
protection to prevent Foam Stabilization materials from entering the storm
sewer).

There may be other private or public projects that arise that conflict with Work under
a Task Assignment and therefore will require coordination to avoid conflicts. The
Service Provider shall coordinate and adjust the Work schedule for any Task
Assignment accordingly with other public/private improvements, as may be
determined necessary by the Owner, to ensure that milestones are met and
Substantial Completion is achieved within the Task Assignment Time defined above.

The Owner shall provide field observation for the Task Assignment. The Service
Provider shall keep the Owner informed of his construction operations to facilitate
scheduling of required observation, testing, and measuring of pay quantities. The
Service Provider shall notify the Owner a minimum of forty-eight (48) hours in advance
of starting construction operations requiring observation, testing, or measuring for pay
guantities. Failure of the Service Provider to provide such notice will relieve the Owner
from any responsibility for additional costs of delays by such failure. The Service
Provider shall pay for all of the testing firm's call out or standby time fees, incurred by
the Owner, due to Service Provider's failure to execute the Work on schedule for any
reason except for the action of the Owner. The Owner reserves the right to reject any
pay request for materials placed when less than twenty-four (24) hours’ notice was
given to the Owner’s testing firm.

END OF SECTION
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EXHIBIT A (Cont'd.)

LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

The Service Provider is responsible for promptly restoring the existing landscaping,
repairing damaged sprinkler systems, and replacing any existing improvements that
were damaged or displaced. Unless restoration is specifically broken out as a Unit
Price under a given Task Assignment, the cost for this Work shall be incidental to the
Services performed and compensation shall be considered included in the other Unit
Prices or Lump Sum Price as applicable. The Service Provider shall field verify the
amount of repair or restoration required as part of their quote if different Unit Prices or
a Lump Sum Price is requested for a given Task Assignment.

Should the repair or restoration Services not be completed in a timely manner, the
Owner may have the restoration completed by others. All costs associated with the
restoration performed by others will be deducted from the compensation owed to the
Service Provider. Service Provider shall reimburse Thornton for such costs upon
demand, or Thornton may deduct the cost from payments that are due or that become
due to Service Provider.

The Service Provider shall coordinate with all businesses adjacent to Work areas to
coordinate and minimize impacts to the business, their vendors, and their customers.
If directed by the Owner, the Service Provider will be required to Work Saturdays
and/or Sundays to perform Work at entries and exits to impacted businesses,
particularly along arterial/collector streets, to minimize impacts and/or duration of the
construction. Such weekend Work, if performed under the T&M compensation
method, will be compensated under overtime rates for labor. If the Service Provider
is to be compensated using Unit Prices or a Lump Sum Price and the Price(s) quoted
did not include an allowance for overtime rates, the Prices shall be negotiated.

The Service Provider shall notify all residents and business owners located along
residential/collector streets at least forty-eight (48) hours prior to commencing foam
injection services. All notices posted along the Work locations shall be removed upon
completion of the associated Work. Street side postings will be required. All posted
signs shall be durable, weather resistant, and easily readable at all times.

The Service Provider shall accurately estimate their production rates and coordinate
the posting of notices accordingly to avoid unnecessary re-notifications as determined
acceptable by the Owner. All projected production rates and associated notification
locations must be approved by the Owner prior to posting any respective notification
throughout the course of the Task Assignment. Failure to achieve estimated
production rates which results in re-notification being required may result in the Owner
requiring the Service Provider to re-estimate production rates and to revise their
posting schedule until such time as the Service Provider can prove through actual
production/performance that higher production rates can be achieved, as solely
determined by the Owner.

END OF SECTION
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EXHIBIT A (Cont’d.)
Revision of SSRBC Section 208

EROSION CONTROL

Section 208 of the SSRBC is hereby revised as follows:
Section 208.12 is revised as follows:
Erosion Control supervisor and storm drain inlet protection shall not be paid for separately

but, shall be incidental to other Unit Price pay items .

END OF SECTION
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1.0

2.0

2.1

2.2

2.3

2.4

2.5

2.6

3.0

EXHIBIT A (Cont'd.)

SOIL AND PAVEMENT STABILIZATION AND LIFTING
WITH POLYURETHANE MATERIAL

Description.

(a) URETEK USA, Inc. and its licensees are the sole source for the below listed
application under U.S. Patent No. 6,634,831 B2, Method for increasing the
bearing capacity of foundation soils for built structures (expires 10/21/2020).

(b) This Work consists of soil densification and reinforcement to repair base and
sub-base soils under asphalt pavement, composite pavement, concrete pavement,
and structures, as well as providing any lift if required, by furnishing and injecting
polyurethane material beneath the pavement and or structure. Examples of
repairs to utilize this process are settlements and dips in roadways, sidewalks,
curb and gutter, bridge approaches, and building slabs associated with problems
often due to lack of proper compaction, poor soils for built structures, or water
damage. Thornton will identify such repair sites as they are encountered on an
as-needed basis.

Material Requirements.

The material used for soil densification shall be a two-part, closed cell, hydro-
insensitive, high density polyurethane system.

The material shall have a free rise density range of 3.6 — 4.2 Ibs./cubic ft.
The material shall have a minimum compressive strength per ASTM 1621 of 50 psi.
The material shall have a minimum tensile strength per ASTM 1623 of 50 psi.

Material shall reach 90% compressive strength in 15 minutes such that traffic may
be returned to roadway within 15 minutes after last injection of material each day.

The material used shall be a high-density polyurethane material, such as URETEK
486 STAR or equivalent, as approved by the Engineer. The material shall be a
polyurethane-forming mixture, having a water insoluble diluent, which permits the
formation of polyurethanes in excess water. This formula and these characteristics
must be certified by the manufacturer.

Equipment Requirements. The Service Provider shall provide at a minimum, the
following equipment:
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3.1

3.2

3.3

3.4

3.5

3.6

4.0

4.1

4.2

4.3

4.5

4.6

A truck-mounted pumping unit capable of injecting the high density polyurethane
material through drilled holes and injection tubes to the depths required. The
pumping unit shall be capable of controlling the rate of flow of material as required
to densify soils and prevent pavement blowouts.

Pressure and temperature control devices capable of maintaining proper
temperature and proportionate mixing of the polyurethane component materials.

Pneumatic or electric drills capable of efficiently drilling 5/8” to 3/4” diameter injection
holes through the structural material without damaging the structural integrity.

Laser levels or dial indicator devices capable of monitoring movement at the surface
to verify that the injected base, sub-base, and sub-grade soils have been properly
densified.

A portable Dynamic Cone Penetrometer (DCP) for on-site soils investigation to
assist in location of weak sub-base soils and determination of injection pattern
through tubes to densify weak soils.

All necessary light towers, electric generators, compressors, heaters, hoses,
containers, valves, gauges, and any other Equipment necessary to efficiently
conduct and control the Work.

Construction Requirements.

Where applicable and as directed by the Engineer, the Service Provider shall provide
a surface profile from laser level measurements of each area where the structures
require attention. Each profile shall be accepted by the Engineer prior to performing
the Work at the Task Assignment location. Target, and post-injection profiles shall
also be made part of the Work and provided to the Engineer upon completion of the
Task Assignment.

Dynamic cone penetrometer (DCP) testing may be required as directed by the
Engineer to confirm existing sub-grade soil conditions.

For soil densification and reinforcement of unconsolidated base soils, and
stabilization and lifting of asphalt, concrete, and composite pavement, a series of
5/8” — 3/4” holes shall be drilled through the pavement above the area requiring soll
remediation and/or lifting. The polyurethane material shall then be injected at the
proper locations, depths, and rate to attain the desired profile and densification of
sub-grade soils

Continuous laser level or dial indicator micrometer readings shall be in place and
monitored by the Service Provider during injection to determine sufficient material
usage, soils densification, and pavement lifting.

The Service Provider shall be responsible for any blowouts, excessive lifting, or

damage that may occur as a result of the Service Provider's Work. The Service

Provider shall repair any damaged areas to the satisfaction of the Engineer at the
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Service Provider's expense, and such cost is not reimbursable to the Service
Provider by Thornton.

5.0 Basis of Payment. The accepted quantities of polyurethane material will be paid
for at the T&M prices, Unit Prices, or Lump Sum Price as applicable to the given
Task Assignment.

6.0 Warranty. A two-year warranty applies against settlement of more than 1/4” of the
pavement and or structure that was lifted. In the event that settlement of more than
1/4” in the injected areas occurs, Service Provider shall return to inject the affected
area to lift to proper grade at no cost to the Owner. One exception to warranty — if
the initial Task Assignment DCP tests revealed deeper problems and the Owner did
not authorize Work to address the deeper problems, warranty will not be in effect.

PAY ITEM PAY UNIT
Pavement Stabilization LB
Soil Stabilization GAL

END OF SECTION
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EXHIBIT A (Cont’d.)
Revision of SSRBC Section 630

CONSTRUCTION ZONE TRAFFIC CONTROL
Subsection 630.01 shall include the following:
Subsection 630.01 shall include the following:
In addition to the Manual on Uniform Traffic Control Devices (MUTCD) and all current
additions, the Work shall also meet the guidelines of the ATSSA Guide for Work Area

Traffic _Control (ATSSA), published by the American Traffic Safety Services
Association.

Subsection 630.02 shall include the following:
All traffic control devices shall also be in accordance with Section 614.

Subsection 630.09. Delete the first, second, and third paragraph, as well as item #3 of
the fourth paragraph, and add the following:

The Service Provider shall develop a typical Traffic Control Plan (TCP) and supporting
Method of Handling Traffic (MHT) for residential, collector and arterial street locations
included in the Task Assignment to be approved by the Owner prior to starting the
Work. A single Traffic Control Permit will be issued for all residential street locations
included in a Task Assignment while individual Traffic Control Permits will be required
for each arterial street location. The Service Provider shall submit a typical and
specific arterial TCPs and MHTs to the Owner for approval within fourteen (14)
Calendar Days after notification of a Task Assignment for scheduled, non-
urgent and non-emergency Work. Failure of the Service Provider to submit
detailed, comprehensive and clearly legible TCP and MHT will constitute grounds for
rejection of the TCP and MHT without extensive elaboration or comment from the
Owner. The Owner will return the approved or “redlined” TCP and MHT to the Service
Provider within five (5) Calendar Days from receipt of the submittal. The Service
Provider shall then present final corrected TCP and MHT to the Owner for final
approval and issuance of a Traffic Control Permit.

Pedestrian movements shall also be fully addressed in the TCP and MHT submittals.
No plan will be approved that unreasonably impedes or restricts pedestrian
movements. No devices required for the implementation the Task Assignment
requirements will be permitted to be installed on or above sidewalk surface areas
unless otherwise approved by the Owner in the MHT.

The Service Provider shall also obtain traffic control permits as required by other
municipal, county, and or state agencies when the Work requires traffic control
devices to be installed within the limits of their respective jurisdictions. The Service
Provider shall contact other appropriate agencies at least seventy-two (72) hours
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before starting Work in any areas that will affect or change traffic flow within other
jurisdiction(s). The Service Provider shall obtain approval from the respective
responsible representative of other jurisdictions for any lane or street closure, or any
change or interruption of the flow of traffic within that respective jurisdiction. If the
Service Provider desires to revise the approved TCP or MHT as a result of comments
received from other jurisdictions, the Service Provider shall submit such revisions to
the Owner and allow one (1) week for review and comment. The Owner will approve
a plan that, in its judgment, provides adequately for the safety and convenience of the
public and provides the same or greater service as the previously approved plan.

Unless otherwise directed by the Owner, the Service Provider shall work only between
the hours of 8:15 a.m. and 4:45 p.m. on local residential streets.

Unless otherwise directed by the Owner, the Service Provider shall work only between
the hours of 8:15 a.m. and 3:30 p.m. on collector streets, with the stipulation that only
one direction of travel be interrupted at a time.

Unless otherwise directed by the Owner, the Service Provider shall work only between
the hours of 8:30 a.m. and 3:30 p.m. on arterial streets, with the stipulation that only
one direction of travel be interrupted at any given time unless working in median
areas. Active traffic control devices on arterial streets shall be installed and removed
between the hours of 8:30 and 3:30 p.m. The Service Provider must maintain at least
one (1) lane of traffic in each direction as well as a median lane for left turn movements
on all arterial streets, unless otherwise approved by the Owner and incorporated into
an approved MHT. Business access closures may only occur on Monday through
Thursday for duration not to exceed two (2) hours before reopening each access.
Requests for other hours, special conditions, or time allowances will be subject to
approval by the Owner. Separate turn lanes will be required at all signalized
intersections during the course of construction at intersections.

The Owner reserves the right to modify the work hours stipulated herein or in a Task
Assignment SOW.

Fully automated Variable Message Signs shall be installed and operate continuously
at both ends of all arterial street segments at least seventy-two (72) hours prior to
the mobilization to each location and shall remain in place until the completion of
the Work at each respective street location. The messages shall, at a minimum,
include the following information prior to the Work: “Roadway Construction on
respective street”, “date to date”, from “respective intersecting street to respective
intersecting street”. The message after commencing the Work effort shall be
‘Roadway Construction Zone”, “Please Drive Safely” or as otherwise
approved/directed by the Owner.

Two (2) weeks prior to mobilization, the Service Provider shall provide and coordinate,
at their expense, uniformed police officer(s) for traffic control during Work within the
limits of any signalized intersection if their operations require either their equipment or
the public to operate against the signals. The Service Provider shall also provide
notice to the Owner at minimum two (2) weeks in advance of the need for a uniformed
police officer for traffic control at any signalized intersection.
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Service Provider’'s personnel shall NOT direct traffic through a signalized
intersection contrary to the signalized directives .

All Service Provider personnel on site, including superintendents and
principals, are required to wear a visible safety vest.

All Services performed under this Project which extends into a signalized intersection
will require the respective signals to operate with the signals in a “flashing red” or
“flashing yellow” mode as deemed necessary by the Owner. During such times, the
Service Provider shall coordinate the change to “flash” mode signal operation with the
Owner. The Owner will cooperate with the Service Provider for the operation of
affected signalized intersections as may be necessary to facilitate Work under a Task
Assignment by placing signals into “flash” mode if/when necessary for the safety of
the traveling public.

The Service Provider will not be permitted to have construction equipment, personal
vehicles, or materials in the lanes open to traffic unless permitted by the Owner. The
Service Provider is cautioned that all personal vehicles and construction equipment
parking will be prohibited where it conflicts with safety, access, or flow of traffic at any
time. Personal vehicles and construction equipment parking will be prohibited on all
private lots without the respective property owner’s permission.

Traffic lanes through construction areas shall be maintained as shown on the
approved traffic control plans or with a clear width of at least 11’ per lane.

In the event there is a violation of the working hour limitations or any other Traffic
Control requirement, the Service Provider will automatically be subject to a “Stop Work
Order” to be imposed at the beginning of the next working day. Work shall not resume
until the Service Provider meets with the Owner’s Traffic Engineering representative
to discuss the issue(s) and assures the Owner, in writing, that there will not be a
reoccurrence of the violation.

“No Parking” signs shall be placed not less than forty-eight (48) hours in advance of
any temporary on-street parking restrictions and shall conform to the requirements
listed under the section titles Legal Relations and Responsibilities to the Public.
During non-construction periods (evenings, weekends, holidays, etc.), all Services
shall be adequately protected to ensure the safety of vehicular and pedestrian traffic.
Open trenches/patch areas during non-construction periods are not permitted. The
Service Provider shall periodically check on the condition of traffic control devices that
are utilized during the course of the Project on weekends or holidays as may be
warranted to ensure that devices that are damaged or moved during non-work hours
are restored in an expedient fashion.

Subsection 630.14 shall deleted and replaced with the following:
All construction Traffic Control shall be measured by each street segment.

Subsection 630.15 shall be deleted and replaced with the following:
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Traffic Control shall be paid for under each Task Assignment. Payment shall
include compensation for all traffic control devices, personnel, Equipment, Material,
and any other related expense for traffic control. The Traffic Control Lump Sum Price
will be negotiated for each Task Assignment under this Agreement.

PAY ITEM PAY UNIT
Traffic Control LS

END OF SECTION
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EXHIBIT B

SERVICE PROVIDER’S KEY PERSONNEL AND
SUBCONTRACTORS LISTING

Key Personnel:

Employee Name Role/Job Title

Subcontractor Listing:

Company Name Trade or Specialty
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EXHIBIT C

SCHEDULE OF CHARGES

A. Compensation Methods. Depending on the nature of the Work required, Service
Provider may be compensated for a given Task Assignment based on one (1) or
more of the following four (4) below methods:

1. Time & Material (“T&M”). Actual time and materials (T&M) costs marked up
by a fixed percentage for Insurance costs, Overhead and Profit, and Bond
costs (if required);

2. Unit Pricing. Unit Prices for discrete elements of Work multiplied by actual
units of Work provided,;

3. Lump Sum. Based on a Lump Sum Quote; and/or

4, Competitive Solicitation. Based on compensation terms associated with a
Sealed Bid received from pre-qualified Bidders.

B. Application of Compensation Methods. The T&M method of compensation is
used for compensation in urgent or emergency situations when there is no time to
obtain either cost estimates, Unit Price quotes, or Lump Sum Quotes before
commencing the Work. An urgent situation is as defined in Exhibit A.

Non-urgent new project Work will be scheduled in advance and typically allows
sufficient time for the Service Provider to prepare a cost estimate or quote for
Thornton’s consideration. Under a scheduled Work situation, either T&M estimates,
Unit Prices, or Lump Sum Quotes may be used for compensation as the Parties
mutually agree. If Unit Prices included in the Agreement adequately cover the
Scope of Work needed for the Task Assignment, these Unit Prices may be used to
calculate the compensation due at Thornton’s sole discretion. Or Thornton may
request different Unit Prices be quoted for the specific Task Assignment’s Scope of
Work.

T & M Eligible Costs. T&M compensation includes all approved direct costs such
as Subcontractor bid costs, Service Provider’s direct billable labor costs calculated
using personnel labor burdened billable hourly rates as defined in the Agreement,
actual Materials, Equipment, and Construction Equipment costs (both owned and
rental), and other approved reimbursable expenses. The markups on such actual
costs shall include compensation for all indirect costs, such as home office
overhead.

T & M Billable Rates. Service Provider's Personnel Billable Hourly Rates for T&M
Work. Service Provider may bill the labor burdened billable hourly rates identified
below for all of Service Provider's proposed job title categories. Labor burdened
billable hourly rates shall include all direct payroll costs such as direct wages,
Medicare and Social Security employer contributions, worker's compensation

Page 51 of 101

S:\SS\C-P\2024\349-24 Foam Stabilization\2BD - Bidding Docs\Final Bid Docs\349-24 RFP 8-22-24 Rev. 9/2022



Docusign Envelope ID: 7D046248-5407-4D96-AE64-026453C65C6F

insurance, and direct benefits paid by the Service Provider for health, life, and
disability insurance premiums, retirement contributions, and allowance for paid
leave. Indicate regular rates as well as overtime rates for job title categories
eligible to receive overtime pay. Subcontractor’s personnel costs, if any, shall be
included in subcontractors’ lump sum bids.

Labor Burdened
Billable Hourly Rates
Employee’s Job Title Reqular Overtime

Working Hours. Regular hours shall be between 7:30 a.m. and 4:30 p.m., Monday
through Friday, except Service Provider’s observed holidays. Overtime rates shall
be in effect during all other times.

Service Provider's Owned Equipment Billable Rates for T&M Work. Service
Provider's Owned Equipment Billable Rates shall be without operator and shall
include costs of maintenance, consumables (such as fuel and oil), and
depreciation. Subcontractor's owned-equipment costs, if any, shall be included in
subcontractors’ lump sum bids.

If Service Provider owns equipment that is required for a given Task Assignment,

but the equipment rate is not defined herein, the Billable Rate shall be as defined

as the FHWA rate in the most recent edition of the Rental Rate Blue Book. The

Blue Book FHWA rates are without operator, adjusted for geographic region and

age of equipment, and are derived from the Blue Book monthly rate divided by one
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hundred seventy-six (176) hours per month plus the hourly operating cost. Rates
for specialty equipment not included in either the Schedule below or in the Rental
Rate Blue Book may, at Thornton’s sole discretion, be negotiated for a specific
Task Assignment.

Incidental tools or equipment required for a T&M Task Assignment that are not
listed or included in the Rental Rate Blue Book shall not be compensated
separately and use of such tools or equipment shall be considered compensated
by the Service Provider's markup for Overhead and Profit. Thornton, at its sole
discretion, shall determine if tools or equipment required are considered specialty
equipment or incidental tools or equipment.

Equipment Type: Billable Rate/Time Period

/

- B A - SN - N - - N - B < R AR -

Additional Eligible Reimbursable Expenses. Reimbursable Expenses under T&M
Work may include direct Task Assignment expenses such as rental equipment,
temporary power, water usage, passenger vehicle mileage at the approved IRS
reimbursement rate, specialty vehicle mileage at rates defined herein, printing,
copying, on-site trailer including utilities, telephones, computers, and out of town
travel, if pre-approved by Thornton.

Indirect Expenses. Business expenses not directly related to performance of the Task
Assignment, such as home office mortgage or rent, depreciation of office equipment, home
office utilities, general business insurance, non-direct labor costs for administrative staff,
accountants, human resources personnel, are not to be included in reimbursable expenses.
Indirect Expenses will be recovered in the percentage markup defined below for Overhead
and Profit and applied to the total actual direct billable costs. Subcontractors’ indirect
expenses shall be included in Subcontractors’ lump sum bids.
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Markup Percentages for T&M Work. Percentages representing the Service
Provider's markups to be applied to the T&M costs for recovery of the following:

Insurance costs %
Bond costs %
Overhead and Profit %

Unit Prices. Referring to the table of Unit Prices below, the Unit Price compensation
for “Foam Installation — Slab Leveling, Undersealing, and Void Filling” and “Foam
Installation - Soil Stabilization” includes full compensation for all Equipment, whether
owned or rented, capable of injecting the high density polyurethane material,
pressure and control devices, pneumatic or electric drills, laser levels, portable
Dynamic Cone Penetrometer, and all necessary labor, material, tools, other
Equipment, transportation, or other services needed to perform this Work, complete
in place.

The Unit Price for Mobilization, which shall include demobilization, shall include full
compensation for all meetings, planning, permitting, staging, transportation, and any
other activities necessary to prepare to commence the Work and to demobilize
personnel and Equipment and to restore the Work site following conclusion of the
Work. The price for Mobilization assumes the Work site is within Thornton city limits.
For Work outside the city limits, the compensation for that Task Assignment shall be
based on a quote specific to that Task Assignment.

Because of the variability in traffic control requirements from one Work site to
another, the Unit Price for Traffic Control will be negotiated for each Task
Assignment prior to commencement of the Work.

All Unit Prices, whether given below or different Unit Prices that may be quoted for
a given Task Assignment, shall include compensation for all direct and indirect costs,
including Overhead and Profit (O&P), Commercial General Liability (CGL) and Auto
Insurance. Bonds, if required, will be compensated separately at actual cost of the
bonds. Bonds are required only for Task Assignments exceeding fifty thousand
dollars ($50,000) in estimated value.

UNIT PRICES
CATEGORY UNIT UNIT PRICE

MOBILIZATION (INCL. DEMOBILIZATION) LS $

FOAM INSTALLATION - SLAB LEVELING, LB $
UNDERSEALING, AND VOIDFILLING

FOAM INSTALLATION - SOIL STABLIZATION GAL $

To be negotiated for

TRAFFIC CONTROL LS every Task

Assignment issued
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Service Provider's Standard Rate Sheet, if included herein, may be used to
establish Unit Prices for Work activities at Thornton’s sole discretion.

Lump Sum Price Quotes. Lump Sum Price Quotes shall be based on a specific
Task Assignment’'s Scope of Work developed by Thornton or developed by the
Service Provider and approved by Thornton. Lump Sum Price quotes for a given
Task Assignment shall include compensation for all direct and indirect costs,
including O&P, Insurance, and Bond costs if required.

Thornton may require that Lump Sum Price Quotes be broken down into a Schedule
of Values for discrete elements of Work within the Task Assignment’s Scope of
Work, and may include separate items for Mobilization and/or Demobilization.

Compensation for Work compensated under a Lump Sum Price quote that extends
over more than one month may be based on Thornton’s estimated percent complete
of the total Work or the estimated percent complete of the individual Schedule of
Values items if a Schedule of Values was required.

Sealed Bids from Pre-qualified Service Providers. At Thornton’s sole discretion,
Sealed Bids may be requested to determine the compensation for a non-urgent Task
Assignment SOW. Thornton will provide a Task Assignment SOW from which pre-
gualified Service Providers will be requested to develop a Sealed Bid. In addition to
the Bid price, Thornton may request additional information for evaluation, such as
the proposed schedule of Work for the Task Assignment and/or credentials of the
specific personnel proposed for the Work under the Task Assignment. Pre-qualified
Service Providers are defined as those firms awarded an Agreement pursuant to a
RFQ/P. Thornton may request that the Sealed Bids be in the form of T&M estimates,
Unit Price Bids, and/or Lump Sum Price Bids as described above. The awarded
firm under a Sealed Bid process will be notified of Award by a written Notice to
Proceed (NTP) or a purchase order issued to the Service Provider by Thornton.

C. Remedy of Defective Work during Construction and Warranty Correction
Work. Costs incurred by the Service Provider to repair defective Work, whether
during the Work phase or during the Guarantee Period, are not reimbursable to
the Service Provider and shall not be included in invoices or Applications for
Payment. The Service Provider, at no additional cost to Thornton, shall repair
defective Work.
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EXHIBIT D
SPECIAL CONDITIONS

A. Contact Information. Service Provider shall also supply the telephone number(s) of
Service Provider’s representative to be used in the event of Urgent or Emergency
Work.

B. Thornton Provided Materials and Equipment. In the event that Thornton provides

Materials and/or Equipment to the Service Provider for use in association with a
Task Assignment, Service Provider agrees to accept responsibility and control of
such Materials and/or Equipment once the Materials and/or Equipment are in
Service Providers care. Under these circumstances, Service Provider shall maintain
the Material and Equipment as if it was purchased and supplied by the Service
Provider. In the event that the Material and/or equipment is damaged while in
Service Providers care, the Materials and/or Equipment will be repaired or replaced
at Service Provider's expense, as necessary to complete the Task Assignment to
Thornton’s satisfaction.

C. Liquidated Damages.

1. The Parties agree that the actual damages Thornton would incur is too
difficult or impossible to determine with any certainty as result of Service
Provider's failure to substantially complete the Work (within the Scope of
Work’s Time or since the date the Notice To Proceed was issued).

2. Accordingly, if Liquidated Damages are applied for a specific Task
Assignment’s SOW, Service Provider will pay as Liquidated Damages, and
not as penalty, the amount of Liquidated Damages specified in the Task
Assignment for each Calendar Day beyond the date of Substantial
Completion is not achieved in accordance with the Scope of Work Time.

3. After it is determined by Thornton the Substantial Completion date will not
be met, Thornton may deduct the accrued amount of Liquidated Damages
from the funds that are due or becoming due to Service Provider.

D. Dispute Resolution.

1. Unless otherwise agreed in writing, Service Provider shall continue to
perform the Work during any dispute or dispute resolution proceedings. If
Service Provider continues to perform, Thornton shall continue to make
payments in accordance with this Agreement. The Parties shall attempt to
resolve the dispute between the Parties’ chosen representatives.

2. If either Party claims that attempts to resolve the dispute has reached an
impasse, the Parties shall refer the dispute to the City Manager or City
Manager's designee(s) to reach resolution through good faith direct
discussions. The Parties agree the representatives should possess the
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necessary authority to resolve the dispute. If the dispute remains
unresolved after thirty (30) Days the Parties shall submit the dispute to
mediation, which shall be held in the City of Thornton. The Parties shall
share equally in the mediator’s fees.

3. If mediation is unsuccessful, the Parties may proceed to litigation. Any legal
action concerning or arising out of this Agreement shall be brought in the
District Court, County of Adams, State of Colorado.

4. Any action arising out of or relating to this Agreement asserted by Service
Provider against Thornton shall be brought within two (2) years from when
the action accrued pursuant to C.R.S. 8§ 13-80-102(h), as may be amended.

5. This Agreement shall be governed by the Laws of the State of Colorado
notwithstanding its choice of law principles.

E. Retainage. Thornton shall make progress payments against Task Assignments
based on Service Provider's invoices or Application for Payment and shall make
payment to Service Provider within thirty (30) Calendar Days after receipt by
Thornton of a complete and correct invoice or Application for Payment. For any
Task Assignment valued at more than fifty thousand dollars ($50,000), Thornton
shall withhold retainage of five percent (5%) from each invoice or Application for
Payment until the Work is one hundred percent (100%) complete and accepted by
Thornton and the period for filing verified statement of claims has expired. In no
case will the value of the retainage withheld at the conclusion of the Work be less
than five percent (5%) of the total Cost of the Work. Thornton will publicly advertise
Notice of Final Settlement for each Task Assignment valued at more than fifty
thousand dollars ($50,000) as required by 38-26-101 et. seq. C.R.S. Thornton will
make Final Payment of retainage, less any sums withheld due to properly filed
verified claims, on the date of Final Settlement.
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EXHIBIT E

GENERAL CONDITIONS

DEFINITIONS AND TERMS — When the Contract Documents indicates that Work
shall be "accepted, acceptable, approved, authorized, condemned, considered
necessary, contemplated, deemed necessary, designated, determined, directed,
disapproved, established, given, indicated, insufficient, interpreted, ordered,
permitted, rejected, required, reserved, satisfactory, specified, sufficient, suitable,
suspended, unacceptable, unsatisfactory”, it shall be understood that these
expressions are followed by the words "by Thornton". References made as to
masculine in gender and singular in number shall be applicable to all genders and
the use of singular number shall include the plural and conversely.

1. Advertisement — A public announcement inviting Proposals for Work to be
performed and/or Materials and Equipment to be furnished.

2. Amendment — written changes, modifications, or alterations to the
Agreement, agreed to and executed by the Parties.

3. Award — The acceptance by Thornton of a Proposal.

4, Basis Of Payment — The terms under which Work is paid under the Scope
of Work, and/or Contract Documents.

5. Bidder — An individual, firm, or corporation submitting a Proposal for the
advertised Work. May also be referred to as proposing firm.

6. Calendar Day — Each and every Day shown on the calendar, beginning and
ending at midnight.

7. Changed Or Extra Work — Work not provided for in a specific Task
Assignment’s Scope of Work as awarded or the Contract Documents, but
determined by Thornton to be essential to the satisfactory completion of the
Task Assignment for its intended purpose.

8. City Manager — City Manager is the chief administrative officer of the City of
Thornton with the expressed functions and duties as set forth in Chapter 5 of
the City of Thornton Chatrter.

9. Completion Date — The date on which all the Scope of Work is specified to
be Substantially Complete.

10. Condition Precedent — An act or event that shall occur prior to the start of a
subsequent act or event as defined by the Agreement Scope of Work or by
the Task Assignment’s Scope of Work and/or the Contract Documents.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Construction Equipment — All plant, machinery, tools, and apparatus,
including parts and supplies for operation and maintenance, which are
necessary for the proper performance and acceptable completion of the
Work.

Contract Documents —the documents defined in the Agreement, as well as
specific Task Assignment documents including, by way of illustration not
limitation, the Task Assignment’s surety bonds, if any, Specifications,
Drawings, the Task Assignment’s Scope of Work, Notice to Proceed, Change
Orders, Substantial Completion, Initial Acceptance, Final Acceptance,
proposals, addenda and similar documents.

Contractor — The party contracting directly with Thornton to furnish and
perform all Work in accordance with the Contract Documents. May also be
referred to as Service Provider.

County — The County in which the Work is to be done.

Cost Of Work — The basis of compensation to Service Provider for a specific
Task Assignment’s Scope of Work as defined in the Contract Documents.

Day — Unless otherwise defined shall mean Calendar Day.

Defective — An adjective which, when modifying the word Work refers to work
that is unsatisfactory, faulty or deficient, in that it does not conform to the
Contract Documents, or does not meet the requirements of any inspection,
reference standard, test or approval referred to in the Contract Documents or
has been damaged prior to final payment (unless responsibility for the
protection thereof has been assumed by Thornton in writing at Substantial
Completion).

Drawings — The drawings, or reproductions, provided by Thornton that
shows the location, character, dimensions, and details of the Work to be
done. May also be referred to as Plans.

Engineer — The Engineering Director - Infrastructure, Contracts and
Purchasing Director, or their designated representatives.

Final Acceptance — The acknowledgment by Thornton that the Warranty
Period has expired and there appear to be no outstanding items to be
corrected under the provision of the warranty.

Final Payment — payment made to Service Provider, including release of
any retainage withheld, following Thornton’s granting of Initial Acceptance of
a specific Task Assignment’s Scope of Work and/or Contract Documents.

Final Settlement Date — The date designated by Thornton in accordance
with CRS 38-26-107, or as subsequently amended.
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23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

Good And Workmanlike Manner — In a manner generally considered skillful
by those capable of judging such Work and as compared to the industry
standard practices in the Denver Metropolitan Area.

Good Repair — A condition free from any defect, functional problems or
structural deterioration (except that from ordinary and reasonable use) which
appreciably reduces the effectiveness or efficiency of the Work or
improvement for the purpose intended, or any departure from the standards
of original condition described in the Scope of Work, and/or Contract
Documents. Service Provider warrants that the Work shall be in Good Repair
during the Warranty Period.

Guaranty Period — See, Warranty Period.

Hazardous Material —is any substance or material identified now or during
the term of the Agreement as hazardous under any Laws or any other
substance or material which may be considered hazardous or otherwise
subject to statutory or regulatory requirements governing handling, disposal
or clean-up.

Initial Acceptance — An acknowledgment by Thornton that, to the best of
Thornton's knowledge, all Work, including punch list items, has been
completed in accordance with the Drawings, Specifications and other
Contract Documents. Initial Acceptance shall not release Service Provider of
any warranty or guaranty obligations.

Thornton Representative — The individual employee or agent assigned and
designated as Thornton’s primary representative to observe the prosecution
of the Work by Service Provider.

Key Personnel — Service Provider’s personnel function in the role of owner,
principal, manager, superintendent, or supervisor who typically have
responsibility for assuring the Work is performed per the Agreement.

Materials and/or Equipment — All components, articles, appliances, devices,
substances, supplies, and miscellaneous items specified or required for use
in the performance of the Task Assignment.

May — Permissive.

Milestone Date — A principal event specified in a specific Task Assignment’s
Scope of Work relating to an intermediate completion date or time prior to
Substantial Completion of the Work.

Non-Conformance — Not in accordance with the terms and conditions set
forth in the Contract Documents.

Notice To Proceed — Written notice to Service Provider to proceed with the
Work for a specific Task Assignment’'s Scope of Work, which shall also
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35.

36.

37.

38.

39.

40.

41.

42.

43.

44.

45.

46.

include, Service Provider's estimate of total cost and Service Provider's
schedule, including, when applicable, the date of beginning and ending of the
Task Assignment.

Owner — The City of Thornton or its designated representative may also be
referred to as Thornton, City, or COT.

Plans — The drawings, or reproductions, which may be provided by Thornton
which show the location, character, dimensions, and details of the Work to be
done. May also be referred to as Drawings.

Project — The solicitation and award of this Agreement for on-call, as-needed
services.

Proposal — The offer of a proposing firm, on the prescribed forms, to perform
the Work at the rates quoted. May also be referred to as Bid or Bid Proposal.

Purchase Order — A document used to encumber funds to cover the cost of
Work authorized by Thornton.

Reference to Trade Contractors — When only this principal Agreement
exists for all Work covered by the Contract Documents, reference to trade
contractors in the Contract Documents shall not create any contractual
relationship between Thornton and any trade contractor with whom the
principal Service Provider may subcontract.

Right-of-Way — A general term denoting land, property, or interest therein,
acquired for or devoted to the construction or maintenance of an
improvement; may also be referred to as R.O.W.

Salvageable Material — Material that can be saved or salvaged.

Samples — Physical examples furnished or constructed by Service Provider
to illustrate Materials, Equipment, workmanship, or finishes, and to establish
standards by which the Work will be judged.

Schedule of Work — A bar chart schedule or a critical path method schedule,
as the specific Task Assignment's Scope of Work warrants and Contract
Documents require, which graphically depicts Service Provider’s plan for the
performance of the Work from Notice to Proceed to Substantial Completion of
the Task Assignment.

Scope of Work Change Order — A written order issued to Service Provider
by Thornton which covers additions, deletions, or revisions to the Contract
Documents, as well as Extra Work and which establishes the Basis of
Payment and any time adjustment for the Work affected by the Change Order.

Scope of Work Price — The monies payable by Thornton to Service Provider
for completion of the Work in accordance with the Contract Documents.
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47.

48.

49.

50.

51.

52.

53.

54.

55.

Scope of Work Time — The number of Calendar Days, including authorized
time extensions, allowed for Substantial Completion of the Scope of Work.
Where a calendar date of completion is specified, the Scope of Work shall be
substantially completed on or before that date, including authorized time
extensions.

Service Provider — The party contracting directly with Thornton to furnish and
perform all Work in accordance with the Scope of Work, and/or Contract
Documents. May also be referred to as Contractor.

"Shall" Implied — In the interest of conciseness, some sentences, statements
and clauses used in the Scope of Work, and/or Contract Documents exclude
any form of the verb "shall* normally expressed in a verb phrase with verbs
such as "furnish", "install", "provide", "perform", "construct”, "erect”, "comply”,
"apply", "submit", etc., but any such sentences, statements and clauses shall
be interpreted to include the applicable form of the phrase "Service Provider
shall" and the requirements described therein shall be interpreted as

mandatory elements of the Agreement.
Shall - Mandatory.

Submittals — Shop Drawings, diagrams, illustrations, certificates, test reports,
schedules, performance charts, brochures, shop layouts, fabrication layouts,
assembly layouts, foundation layouts, wiring and piping layouts, specifications
and descriptive literature, and any other submittals required by the Scope of
Work, and/or Contract Documents, which are prepared by Service Provider
or any Subcontractor, manufacturer, supplier, or distributor, and which
illustrate some portion of the Work for a specific Task Assignment.

Specifications — Those portions of the Contract Documents, also known as
the Technical Specifications, consisting of the written technical descriptions of
Materials, Equipment, systems, standards, and workmanship as applied to
the completion of the Work.

Subcontractor — A party supplying labor and material or only labor for Work
at the site of the Task Assignment for, and under separate contract with,
Service Provider. Nothing contained in the Scope of Work, and/or Contract
Documents shall create any contractual relationship between Thornton and
any Subcontractor.

Substantial Completion —When the Work is sufficiently completed so it may
be utilized by Thornton for all of the purposes for which it was intended, in
accordance with applicable life, health, and safety codes, but exclusive of
minor Work to be completed or corrected as typically referred to in the industry
as “Punch List” Work.

Superintendent — Service Provider's authorized representative in charge of
directing Service Provider’s on-site Work.
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56. Task Assignment — Assignment given to Service Provider by Thornton'’s
Representative to perform the Work for a specific Scope of Work. Task
Assignments shall be established through a Purchase Order, Notice to
Proceed, or written Amendment.

57. Warranty Period — The period from Initial Acceptance to Final Acceptance
that Service Provider is responsible for corrections to keep the Work in Good
Repair.

58.  Work — All Materials and Equipment incorporated or to be incorporated into
the Task Assignment and all labor, expendable equipment, utilities,
transportation, operations and services necessary to complete the Task
Assignment, including in part all obligations, duties, and responsibilities
necessary to the successful completion of the Task Assignment in a Good
and Workmanlike Manner.

NOTICE TO PROCEED - For all non-emergency Work for a specific Task
Assignment’s Scope of Work, a written Notice to Proceed (“NTP”) or a Purchase
Order will be issued to Service Provider by Thornton. The Contract Documents
and/or the Purchase Order shall describe the specific Scope of Work requirements,
the method of compensation and the estimated or lump sum cost, and schedule
for Service Provider to perform all required Work. Service Provider shall not begin
performing any Task Assignment’s Scope of Work until Thornton has either issued
a written NTP to Service Provider, and/or given Service Provider a Purchase
Order. Service Provider shall reference the Purchase Order number on the
invoices for the specific Scope of Work.

SERVICE PROVIDER’S RESPONSIBILITIES

A. Right of Entry. Service Provider shall provide Thornton, or representatives
of the federal, state, county, district, and municipal governmental officials and
services, complete and free access to the Work, whenever Thornton
requests access.

B. Protection of Persons. Service Provider shall:

1. At all times protect the lives and health of its employees performing
Work under the Scope of Work;

2. Take all necessary precautions for the safety of all persons on or in the
vicinity of the Work site; and

3. Comply with current federal, state, county and municipal safety laws
and building codes, and all applicable laws regarding worker health
and safety related to the prevention of accidents and injuries to
persons on or about the Work site. If the state where the Work will be
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performed has legislation concerning occupational safety and health,
Service Provider will comply with such legislation and its applicable
rules and regulations now and as amended.

C. Protection of Work. Service Provider shall at all times safely guard and
protect the Work; provide, erect, and maintain suitable barriers around all
excavations or obstructions to prevent accidents; and provide, place, and
maintain during the night sufficient lights, signals, and signs for this purpose
on or near the Work. Service Provider shall at all times, until its completion,
protect the Equipment and Material from accidental or any other damage;
and shall be responsible to pay for replacement or repair of any damages
thus occurring in accordance with the provisions in Subsection 35(g)
Operations and Storage.

D. Personnel, Subcontractors. Service Provider shall:

1. Provide and maintain, continually on the site of the Work during its
progress, adequate and competent superintendence of all operations
for and in connection with the Work under this Agreement. Service
Provider shall either personally superintend his Work or shall cause it
to be done by a capable superintendent acceptable to Thornton.
Said Superintendent shall have authority to see that the Work is
carried out in accordance with this Agreement and in a first class,
thorough, and Good and Workmanlike Manner in every respect.

2. Dismiss incompetent, disorderly, intemperate, or incorrigible
employees when requested by Thornton and such person shall not
again be permitted to return to the Work without the written consent of
Thornton.

3. Indemnify and hold Thornton harmless from any and all loss or
damages arising out of jurisdictional labor disputes or other labor
troubles of any kind that may occur during the performance of any
Work under this Agreement.

4. Provide, at the request of Thornton, such reasonable information
about his employees as may be necessary, including in part, name,
address, and social security number.

E. Licenses and Permits. Service Provider shall:

1. Obtain, at its expense, all appropriate licenses from Thornton and/or
other governing jurisdictions before the start of the Work. A Master
Plumber's License is required for connecting to water and sanitary
sewer mains in Thornton. Costs associated with obtaining a Master
Plumber's License are the responsibility of Service Provider.
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Obtain and purchase all permits necessary for performance of the
Work, including federal, state, county, and local permits before
commencing any Work, unless otherwise specified or indicated by
Thornton.

Obtain its building permits from the City of Thornton City
Development Building Inspection Division located at 9500 Civic
Center Drive.

Obtain its construction permits from the City of Thornton City
Development Planning Division located at 9500 Civic Center Drive.

Obtain its traffic control permits from the City of Thornton
Infrastructure Department Traffic Division located at 12450
Washington Street.

When needed, obtain its NPDES permits from the Colorado
Department of Public Health and Environment.

There is no charge to Service Provider for any of the permits listed in
(3) through (5), above.

F. Operations and Storage. Service Provider shall:

1.

Confine all operations, including storage of Materials and Equipment,
to areas authorized by Thornton.

Be liable for and pay any costs associated with restoring all damages
caused by Service Provider and its Subcontractors to the premises
and will not include those costs to restore the premises to its original
condition as part of the Cost of the Work.

Be wholly responsible for the care, compliance with law, and storage
of Materials or Equipment delivered on the Work site or purchased for
use in the execution of the Work. Stored Materials or Equipment shalll
be carefully protected at all times from damage and deterioration and
be located to facilitate inspection by Thornton. The responsibility for
the care and storage of Materials or Equipment belongs solely to
Service Provider regardless of if Service Provider or Thornton
furnished the Materials and Equipment. Storage of Materials or
Equipment shall not interfere with the progress of Service Provider's
Work or the work of any other contractor.

Be liable for and pay the costs associated with restoring any damages
to Materials and Equipment caused by its Subcontractors, whether in
storage or incorporated into the Work and will not include the costs to
restore damaged Materials or Equipment to their original condition as
part of the Cost of the Work.
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5. Be liable for the costs of removal and replacement, or other remedial
measures for Materials and Equipment installed that do not meet the
requirements of the Contract Documents and will not include those
costs as part of the Cost of the Work.

G. Stockpiling Material. Service Provider shall not stockpile Materials or
Equipment in the public streets or ROW, except for that which is expected to
be used that day. At all times, Service Provider shall provide access to the
individual residents/users adjacent to the Task Assignment site, as well as
necessary services they may require (e.g. mail service, trash collection, etc.).

H. Staging Area. Service Provider is solely responsible for acquisition and
payment of any staging area to be used during the Work period. This area
shall be secure to prevent loss of Materials and Equipment. Any replacement
of Material and Equipment shall be the responsibility of Service Provider at
no additional cost to Thornton.

Workmanship, Materials, and Equipment

1. All Material and Equipment furnished by Service Provider shall be new
and unused and shall strictly conform to the Contract Documents.
Competent labor, mechanics, and tradesmen shall be used on the
Work. Experienced manufacturer's representatives shall be used to
supervise the installation of Equipment as may be required by
Thornton. Any special tools or Construction Equipment, which may
be required, shall be provided by Service Provider.

2. The acceptance at any time of Materials or Equipment by or on behalf
of Thornton shall not be a bar to future rejection if they are
subsequently found to be defective, inferior in quality, or uniformity to
the Material or Equipment specified, or are not as represented to
Thornton.

J. Sanitary Conveniences. Service Provider shall furnish the necessary
sanitary conveniences, properly secluded, for the use of workers during
performance of the Work, and these conveniences shall be maintained in a
manner that will be inoffensive and in compliance with federal, state, and local
health and sanitation requirements.

K. Clean Up. Service Provider shall:

1. Maintain general cleanup practices and keep all ROW, streets, alleys,
sidewalks, parking lots, yards, and other premises free from material
and debris to the extent the Work permits. Upon the completion of any
part of the Work, Service Provider shall remove all surplus material,
mud, rubbish, debris, or other objectionable items and leave all areas
in a safe, acceptable condition. Under no circumstances shall Service
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Provider allow any condition to exist that creates a nuisance, fire
hazard or an environment injurious to health or safety, or an attraction
for children, animals, etc., during or after performance of the Work.

2. Upon receiving a Clean-up notice from Thornton, if Service Provider
fails to comply, Thornton shall have the right to clean up such
material and debris, make repairs, and charge the cleanup cost to
Service Provider and deduct the cost from any monies due or that
may be due to Service Provider.

L. Additional Responsibilities. Service Provider shall:

1. Supervise, inspect, and direct the Work completely and efficiently,
devoting such attention thereto and applying such skills and expertise
as may be necessary to perform the Work in accordance with this
Agreement. Service Provider shall be solely responsible for the
means, methods, technigues, sequences, and procedures of the
Work.

2. Be responsible to see that the complete Work complies accurately
with the Contract Documents. If required by Thornton, Service
Provider shall either correct the Defective Work, whether fabricated,
installed or completed or not, or if the Work has been rejected by
Thornton, remove it from the site and replace it with Work that is not
defective. Service Provider shall pay all claims, costs, losses, and
damages caused by or resulting from such correction or removal
(including, but not limited to, all costs of repair or replacement of Work
of others) and these costs shall not be included in the Cost of the Work
or be eligible for reimbursement by Thornton.

3. Service Provider shall comply with all federal, state, county, district,
and municipal laws, ordinances, rules, regulations, building codes,
and safety codes relating to or applicable to the Work and shall furnish
certification of compliance at completion of the Work upon request of
Thornton.

4. Service Provider shall perform all Work and furnish all Materials and
Equipment, Construction  Equipment, labor, transportation,
superintendence, testing, facilities, services, means, methods,
techniques, insurance, and utilities, except as otherwise specified in
this Agreement or in the Task Assignment's Scope of Work,
necessary or proper to perform and complete all Work required by and
in accordance with the Contract Documents and pay all applicable
taxes incidental to performing said Work and furnishing such items.
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5. Service Provider alone shall be completely responsible for:

a. All means, methods, techniques, sequences, and coordination
of all Work and services under the Contract Documents;

b. All conditions at the job site, including in part safety of all
persons and property;

C. The supervision, direction, and control of all Work and services
under the Scope of Work; and

d. All safety procedures and precautions necessary in connection
with the Work and services.

e. These responsibilities of Service Provider shall apply
continuously and shall not be limited to normal working hours.
Review of the Work by Thornton shall not relieve Service
Provider of such responsibilities.

f. Service Provider shall furnish, erect, maintain, and remove all
temporary works and facilities as may be required to perform
the Scope of Work.

g. Service Provider alone shall be fully responsible for the safety,
efficiency, and adequacy of their Construction Equipment,
Material and Equipment, facilities and appliances, and for any
damage, which may result from their failure or their improper
erection, installation, maintenance, or operation.

M. Service Provider’s Schedule Of Work. This schedule shall be Service
Provider's Working Schedule and shall be used to plan, organize, and execute
the Work; record and report the progress of the Work; and forecast remaining
Work.  Service Provider shall be responsible for assuring that all
Subcontractor Work, acquisition and delivery of Materials and Equipment, as
well as its own Work, are included in the Schedule of Work and that the
schedule represents a coordinated plan of Work.

N. Coordination With Thornton And Other Contractors. Service Provider is
advised that completion of the Scope of Work may require coordination with
Thornton personnel and other trades and/or contractors under separate
contracts with Thornton. Special efforts will be made by Service Provider to
cooperate with other entities that may be on the site and to not interfere with
or delay others in the prosecution of their work.

0. Performance and Labor & Material Payment Bonds.

1. If the estimated cost of any specific Task Assignment’s Scope of Work
exceeds fifty thousand dollars ($50,000), Service Provider shall
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furnish two (2) separate surety bonds (the form of which shall be
substantially as attached), each in an amount at least equal to one
hundred percent (100%) of the estimated Cost of Work as security for
the following:

a. The faithful performance of the Scope of Work and the terms,
conditions, and stipulations contained therein;

b. Payment of all laborers and mechanics for labor performed and
payment for all Materials and Equipment furnished and for alll
Materials and Equipment used or rented in the performance of
the Scope of Work.

The Surety on such bonds shall be satisfactory to Thornton and shall
be a duly authorized Surety company licensed to do business in the
State of Colorado, and appearing on the latest Federal Register
Circular 570 as published by the Department of the Treasury unless
otherwise approved by Thornton. In no case will Sureties with less
than a Best's A Rating be approved. The Surety will in no way be
financially associated with Service Provider.

Any and all bonds shall be so written incorporate the Contract
Documents and any specific Task Assignment subject to the bonds,
whether by reference or attachment, to give the Surety full notice of
the conditions.

Prior to proceeding with the Work for any Task Assignment’s Scope
of Work that requires bonds, Service Provider shall furnish Thornton
with the required "Performance Bond" and "Labor and Materials
Payment Bond" each in a sum equal to the total amount of the
estimated Cost of Work.

If at any time a Surety on any such bond shall become insolvent, is
declared bankrupt, loses its right to do business in the state in which
the Work is to be performed, or is no longer listed in Department of
the Treasury Circular 570, Service Provider shall within ten (10)
Calendar Days after notice from Thornton to do so, substitute
acceptable bonds in such form and sum and signed by such other
sureties as may be satisfactory to Thornton.

V. THORNTON’S RESPONSIBILITIES AND AUTHORITY

A. Engineer.

1.

Engineer is the agent of Thornton but only to the extent provided in
the Contract Documents and Engineer’'s agreement with Thornton.
Thornton may retain a consulting Engineer to furnish engineering
services during performance of the Work. Thornton or its Engineer
shall observe and review the Work during construction, provided,

however, compliance with the Contract Documents shall be solely
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Service Provider’s responsibility, notwithstanding such observation or
review. Thornton may suspend the Work when it appears such
suspension may be necessary to accomplish the proper
implementation of the intent of the Contract Documents.

2. The Engineer’s authority to observe, review or suspend the Work, or
exercise such other authority as may be granted to Thornton by the
Contract Documents, shall not be construed or interpreted to mean
supervision of the Work, which is Service Provider's sole
responsibility, nor make Thornton or Engineer responsible for
providing a safe place for the performance of Work by Service
Provider, its employees, Subcontractors or suppliers, or for access,
visits, use, work, travel or occupancy by any other person.

3. Thornton’s Engineer shall have the authority to reject any or all Work,
Materials and Equipment, which does not conform to the Contract
Documents, and to decide technical questions that arise in the
execution of the Work.

B. Thornton shall make the final determination of the amount, quality,
acceptability and fitness of the Work, including Materials and Equipment,
which are to be paid for under this Agreement, a Task Assignment or
Purchase Order and shall decide all questions, which may arise in relation to
such Work.

C. Thornton's decisions shall be final and conclusive, except as otherwise
expressly provided. In case any question shall arise relative to the Contract
Documents or to a specific Scope of Work, the determination of Thornton
shall be a Condition Precedent to Service Provider’s right to receive payment
for Work affected by such determination.

D. Thornton shall decide the meaning and intent of the Contract Documents or
a specific Scope of Work that may be ambiguous, obscure or disputed.

E. Thornton’s Representative

1. Thornton may assign someone to act as the contact person and to
monitor the quality and performance of the Work. Service Provider
shall provide the Thornton Representative with the contact information
of Service Provider’s Superintendent and other key personnel before,
or when the Work begins.

2. Review the Work. During the progress of the Work, Service Provider
shall grant the Thornton Representative reasonable access to the job
site to observe Service Provider's performance of Work. Service
Provider will give the Thornton Representative every reasonable
opportunity and assistance to review and observe the prosecution of
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the Work. If any Work is covered before Thornton approves or
consents, Service Provider, at its own expense, will uncover the Work
for examination by Thornton.

3. The fact that Thornton’s Representative is present and on the job site
is not to be construed as acceptance of Service Provider's Work or
any part of it. Upon completing the Scope of Work, Service Provider
shall notify Thornton to allow Thornton the opportunity to review the
Work, and any tests and re-tests that require Thornton or its
representative to review. When the Work is complete and
substantially complies with the Contract Documents, Thornton will
make Initial Acceptance of the Scope of Work as described in the
applicable Task Assignment. If the Work or any part of the Work is
not acceptable, Service Provider shall perform the Work necessary for
Initial Acceptance at no additional cost to Thornton.

4, One of the primary interests of the Thornton Representative is to see
that Work progresses expediently and in a Good and Workmanlike
Manner, the Thornton Representative may as the need arises offer
suggestions to Service Provider, which, at the discretion of the Service
Provider, may or may not be followed. Since the Thornton
Representative’s suggestions are only suggestions, and do not
involve the assumption of responsibility, financial or otherwise, by
either Thornton Representative or Thornton; likewise, any assistance
the Thornton Representative may give to Service Provider is not to be
construed as the assumption of any responsibility in any manner,
financial or otherwise, by Thornton Representative, or Thornton.

5. Thornton Representative shall not be authorized to approve or accept
any portion of the Work or to issue instructions contrary to the Contract
Documents. Such approvals, acceptance, or instructions, when given,
must be in writing and signed by the City Manager or City Manager’'s
designee(s).

6. Thornton Representative is not nor does it purport to be a Safety
Engineer and is not engaged by Thornton in that capacity, and shall
have neither the authority nor the responsibility to enforce safety laws,
rules, regulations, procedures, or the safety of persons on and about
the Work site.

7. Nothing in this subsection will be construed to require or place the
responsibility for the method, manner or supervision of the
performance of the Work upon the Thornton Representative or
Thornton. Such responsibility rests solely with Service Provider.

8. Thornton’s Representative will be kept informed on the progress of the
Work and have access to and provided records related to the Work;
act as liaison between Service Provider and Thornton; and will call the
attention of Service Provider to any deviations from the Contract
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Documents. However, Thornton’s Representative failure to call
attention to Defective Work, deviations from the Scope of Work, and/or
Contract Documents shall not constitute acceptance of non-
conforming Work.

Materials and Equipment. Thornton Representative shall have
authority to reject Defective Materials and Equipment; however, the
failure of Thornton Representative to reject Defective Material or any
other Work involving deviations from the Scope of Work, and/or
Contract Documents shall not constitute acceptance of such Work.

F. Separate Contracts

1.

Thornton reserves the right to let other contracts in connection with
the Work, to include deletions in portions of this Agreement. Service
Provider shall afford other contractors reasonable opportunity for the
introduction and storage of their materials, machinery, equipment,
supplies, and the execution of their work, and shall properly connect
and coordinate his Work with theirs.

If any part of Service Provider's Work depends upon the work of any
other contractor for proper execution or results, Service Provider shall
inspect and promptly report in writing to Thornton any lack of progress
or defects in the other contractor's work that render it unsuitable for
proper execution or results. Failure on the part of Service Provider to
so inspect and report shall constitute an acceptance of the other
contractor's work as fit and proper for the reception of Service
Provider's Work. No extra time will be allowed to Service Provider for
failure on the part of Service Provider to inspect and report on the
abovementioned unsuitable Work.

To ensure the proper execution of this subsequent Work, Service
Provider shall measure existing work and shall at once report in writing
to Thornton any incompatibility between the existing work and the
Work anticipated by the Scope of Work, and/or Contract Documents.

G. Testing and Inspections.

1.

Thornton may engage the services of an outside testing and
inspection agency to test and inspect Service Providers Work.
Service Provider shall fully cooperate with any such agency and shall
afford access to the Work and incidental tools, power, or other items
necessary for the agency to perform their tests and inspections.

All tests and re-tests unless otherwise provided, shall be in

accordance with the pertinent sections of the latest edition of the
standards applicable to the material or devices to be tested.
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H.

Reports, Drawings, Specifications and Other Data

1.

Thornton will provide Service Provider with reports, Drawings,
Specifications, and such other data as may be available to Thornton
and reasonably required by Services Provider to perform the Work.
No Project information shall be disclosed by Services Provider to
third parties without prior written consent of Thornton or pursuant to
a lawful Court Order directing such disclosure.

All documents provided by Thornton to Services Provider shall be
returned to Thornton at the end of the Project or upon Thornton’s
request. Services Provider is authorized by Thornton to retain copies
of such documents at Services Provider’'s expense.

Regarding any electronic devices with data storage capability,
including but not limited to computers and copiers, used by the
Services Provider in connection with the performance of Work,
Services Provider represents the following:

a. Devices, such as copiers or fax machines, which are not
intended to be a data storage devise for purposes of
performing the Work hereunder, shall have their data storage
devices scrubbed each day, either manually or automatically,
to delete any data related to Thornton’s Project.

b. At the time an electronic device with data storage capacity is
taken out of service, all such devises will be securely
scrubbed of all data related to Thornton’s Project and all data
storage drives will be physically destroyed prior to disposition
of the device to ensure no Thornton data could ever be
retrieved from such device.

All data, drawings, designs, plans, reports, studies, schedules,
computer programs (nonproprietary), computer input and output,
analyses, tests, maps, surveys, or any other materials developed for
this Project by Services Provider are and shall be the sole and
exclusive property of Thornton. Services Provider hereby transfers
any copyright, trademark, or other intellectual property rights to
Thornton. However, any reuse of any documents by Thornton
without prior written authorization by Services Provider other than for
the specific intended purpose of this Contract will be at Thornton’s
risk. Prior to disposal of any Project documents, the Service Provider
shall provide Thornton with a ten (10) Calendar Day written notice
that it has documents it intends to dispose of, during which time
Thornton may take physical possession of such documents.
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V. PAYMENTS

A.

With each authorized progress payment, Service Provider shall submit to
Thornton an itemized invoice or Application for Payment (as acceptable to
Thornton). Invoices and Applications for Payment shall include hourly
breakdowns (as applicable) for all personnel and other charges, which are
supported by information substantiating Service Provider's claim for payment
as Thornton may require. Service Provider shall reference the purchase
order number on the invoices or Applications for Payment for the specific
Scope of Work.

The Service Provider warrants title to all Materials and Equipment covered
by an invoice or Application for Payment, whether incorporated into the Work
or not shall pass to Thornton upon receipt of payment to Service Provider.
Service Provider further warrants that upon submittal of an invoice or
Application for Payment, all Work for which payment has been received from
Thornton shall, to the best of Service Provider's knowledge, information and
belief, be free and clear of all liens, claims, security interests and
encumbrances in favor of Service Provider, Subcontractors, suppliers, or
other persons or entities making a claim by reason of having provided labor,
Materials or Equipment relating to the Work; and that such Materials and
Equipment furnished or installed comply with the applicable requirements of
the Contract Documents.

Under no circumstances shall payment constitute a waiver of Thornton's right
to require Service Provider to fulfill all of the terms and conditions of the
Contract Documents and/or the Task Assignment’s Scope of Work.

VI. PAYMENT WITHHELD

A.

Thornton may withhold payment or, on account of subsequently discovered
evidence, may nullify the whole or part of any payment certificate of such
extent as may be necessary to protect Thornton from loss on account of any
one or more of the following:

1. Defective Work not remedied;

2. Claims filed or notice indicating probable filing of claims of other
parties against Service Provider;

3. Failure of Service Provider to make payments properly to
Subcontractors or to make payments for labor, Material, Equipment,
Construction Equipment, or Equipment Rental,

4, A reasonable doubt that a Task Assignment’s Scope of Work can be
completed for the balance then unpaid,

5. Damage to a Subcontractor or another contractor;
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VILI.

6. Failure or refusal by Service Provider to comply with an instruction
from Thornton within a reasonable time;

7. Unsatisfactory prosecution of the Work;

8. Any other violation of or failure to comply with the provisions of the
Scope of Work, and/or Agreement;

9. Being in arrears to Thornton for any invoices;
10.  Failure to supply or update Service Provider's Schedule of Work;

11. Damage to Thornton’s Property or Equipment.

THORNTON ISSUED CHANGE ORDER FOR CHANGED OR EXTRA WORK

A.

Thornton’s Authority to Issue Change Order. Without invalidating the
Contract and without notice to any surety, Thornton may, at any time or from
time to time, order additions, deletions, or revisions in the Work from the
Contract Documents, or require the performance of Extra Work neither
covered by Drawings or Specifications not included in Service Provider's
Proposal but, at the reasonable discretion of Thornton, deemed to be a
necessary part of the Scope of Work by issuing a written Change Order.
Changed or Extra Work shall in no way injuriously affect to invalidate the
Scope of Work, and/or Contract Documents or Service Provider's bonds and
the difference in cost will be added to or deducted from the price of the Work.
Service Provider shall not charge for anticipated profits for any Scope of
Work deleted by a Change Order.

Service Provider's Change Order Proposal. Prior to preparation of a Change
Order, Thornton may require Service Provider to submit an estimate of the
cost of the change. In this instance, Service Provider shall prepare an
estimate which includes an itemized cost breakdown for labor (including labor
man-hours), materials, and equipment to be incorporated into the Work,
Construction Equipment costs (both owned and rental equipment),
Subcontractor bids, and reimbursable expenses. Include markup on
Subcontractor’s estimated bids, bonds if required, insurance, and Overhead
and Profit. Any Changed or Extra Work performed by Service Provider
without written approval from Thornton is done solely at Service Provider’s
risk, who waives any claim for additional compensation for Work performed
without Thornton’s written approval.

Executed Change Order Required. Service Provider shall not proceed with
any Changed or Extra Work without a written Change Order approved by
Thornton.

Change Order Compensation. Price adjustments, if any, to the Scope of Work
shall be made using one or a combination of the following compensation
methods as Thornton deems appropriate:
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1. Unit Pricing;
2. Lump Sum;
3. Time & Material Cost.

Service Provider shall furnish satisfactory bills, payrolls, and vouchers
covering all items of cost and upon requested give Thornton access to its
account records.

Any Changed or Extra Work becomes a part of the Scope of Work, subject
to all of its terms, conditions, stipulations, review, guaranties, and tests, and
Service Provider's performance, and labor and materials bonds and Service
Provider will provide, in writing that Surety agrees to the Changed, or Extra
Work. It is Service Provider’s and the Surety’s joint responsibility to be aware
of all Contract Change Orders and to ensure that the value of the Labor and
Material Payment Bond and the Performance Bond are modified as
appropriate with each Change Order. In addition, the Surety shall ensure
that Service Provider’s bonding limit has not been exceeded by any Change
Order.

Thornton shall have the authority to make minor changes that do not cause
extra cost or add to Scope of Work Time, or inconsistent with the design
concept and purposes of the Work. Otherwise, except in an emergency
endangering life or property, no Changed or Extra Work shall be performed,
and no Claim for Extra Cost is valid without a Change Order approved by
Thornton.

VIll.  SERVICE PROVIDER’S CLAIMS FOR CHANGED OR EXTRA WORK

A.

Notice Required. If in the opinion of Service Provider a Claim for Changed
or Extra Work may be required, within ten (10) Calendar Days of Service
Provider discovering the condition giving rise to the Request for Changed
or Extra Work, Service Provider shall submit, in writing, a request for a
Change Order for its Claim for Changed or Extra Work to Thornton’s
Contract Administration Division and simultaneously provide a copy of its
Claim for Extra Cost or Extra Work request to Thornton’s Representative
who is (identified in/authorized by) the Task Assignment.

Regardless of whether Thornton and Service Provider disagree if the Work
is or is not Changed or Extra Work, Thornton will either issue a Change
Order authorizing Service Provider to proceed with the requested Work or
it will not. If Service Provider proceeds with the Work, it will not prejudice
Service Provider’s ability in any way to receive the appropriate
compensation for performing the Changed or Extra Work. If, however,
Service Provider fails to provide written notice to Thornton as required by
this provision, it shall constitute a complete waiver of Service Provider's
Claim for Changed or Extra Work.
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Provided written notice was timely given to Thornton, Service Provider will
keep an accurate account of its "actual field cost" related to the Changed or
Extra Work. Thereafter, Service Provider shall submit all supporting
documents and receipts in support of its costs related to its Claim for
Changed or Extra Work within thirty (30) Calendar Days after performing
the Work. Service Provider understands that failing to submit accurate and
complete supporting documentation within thirty (30) Calendar Days after
performing the Work constitutes a complete waiver of its claim. Upon
receipt of Service Provider’s Claim, Thornton will make a final determination
as to whether Service Provider performed the Changed or Extra Work and,
what, if any, amount is due to Service Provider. Thornton shall have the
right to reject any Claim for Extra Cost if the foregoing procedure is not
followed.

EXTENSION OF TIME - Adjustments, if any, to extend the time of performance

because of Changed, or Extra Work by the Parties shall be determined in accordance
with the applicable terms in this Exhibit E.

SUBSTANTIAL COMPLETION, INITIAL ACCEPTANCE AND FINAL

SETTLEMENT

A.

Punch List Work. When Service Provider considers the Work to be
substantially complete, Service Provider shall make a written request to
Thornton for the issuance of a Certificate of Substantial Completion.
Thornton, upon receipt of the request, shall inspect the Work and either
issue a written Certificate of Substantial Completion together with a Punch
List, or deny Service Provider's request in writing and provide the reasons
for such denial. Upon receipt of Punch List, Service Provider agrees to
complete the remaining Work within the time specified by Thornton. The
decision as to the acceptability of the quality and workmanship shall be at
Thornton’s sole discretion. Service Provider shall not be reimbursed for any
costs incurred for correcting any unacceptable Work. Issuance of a
Certificate of Substantial Completion will stop the accrual of liquidated
damages.

Initial Acceptance. Service Provider shall notify Thornton’s Representative
in writing when all Punch List work of a specific Task Assignment’s Scope
of Work is complete and ready for final inspection. When all Punch List
Work is complete to Thornton’s satisfaction, Thornton will issue a letter of
Initial Acceptance, which will also commence the Warranty Period for that
particular Scope of Work. Service Provider shall submit a final invoice or
Application for Payment to Thornton after Initial Acceptance is granted.

Publication of Final Settlement. Upon Thornton issuing an Initial
Acceptance letter for any Scope of Work, that exceeds fifty thousand dollars
($50,000), Thornton will advertise for verified claims in accordance with 38-
26-101 et. seqg. C.R.S. If the Scope of Work is less than fifty thousand
dollars ($50,000), at Thornton’s sole option, Thornton may or may not
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XI.

XIl.

XIII.

publicly post the Notice of Final Settlement. After the advertisement period,
Thornton will release Final Payment for that Task Assignment to Service
Provider.

D. Verified Statement of Claim. If a verified claim is filed with Thornton during
the prescribed timeframe, Thornton will retain an amount sufficient to cover
the verified claim(s). Thornton must either receive a Release of Claim for
Thornton to release the retained amount, or verify that the claimant has not
commenced any action within the specified timeframe, before Thornton will
release the retained amount when the waiting period ends. If the claimant
does file an action in court, Thornton may petition the court to accept the
retained funds for placement in the court’s registry.

FINAL ACCEPTANCE - If applicable, near the conclusion of the Warranty Period
of a specific Task Assignment’s Scope of Work, Thornton will schedule a Warranty
Inspection and prepare a list of any outstanding and remaining Work items
(“Warranty Punch List”). Upon receipt of a Warranty Punch List, Service Provider
shall repair or replace all Warranty Punch List items in the time frame specified by
Thornton. Service Provider shall notify Thornton when all the items on the
Warranty Punch List Work are completed. After all Warranty Punch List Work is
complete to Thornton’s satisfaction, Thornton will issue a written Final Acceptance
letter for the specified Task Assignment’s Scope of Work to Service Provider.

COORDINATION WITH THORNTON AND OTHER CONTRACTORS - Service
Provider is advised that completion of the Scope of Work in accordance with the
Contract Documents may require coordination with Thornton personnel and other
trades and/or contractors under separate contracts with Thornton. Special efforts
will be made by Service Provider to cooperate with other entities that may be on the
site and to not interfere with or delay others in the prosecution of their work.

EMERGENCY PROTECTION

A. After Thornton issues a Notice to Proceed for a Task Assignment, up to and
through Initial Acceptance, it is Service Provider’s responsibility to protect and
maintain the safety of the general public, and the personnel of Service
Provider and Subcontractors — twenty-four (24) hours a day, seven (7) days
a week. This responsibility shall continue up to and after Initial Acceptance
whenever Service Provider is on site performing any Guaranty/Warranty
Work.

B. If, in the opinion of Thornton, Service Provider has not taken sufficient
precautions to protect the safety of the general public, adjacent structures
and property, the Work identified as the Scope of Work in a Task Assignment,
Thornton may, with or without providing notice to Service Provider, take
reasonable action and use any Materials and Equipment required to protect
and maintain the same. The cost of the Work, Materials and Equipment shall
be borne by Service Provider. No such costs shall be included in the Cost of
Work, and if Service Provider does not pay it, Thornton will deduct the costs
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XIV.

from any amounts due or which become due to Service Provider. The
performance of such emergency Work shall not relieve Service Provider of
responsibility for any damage that may occur.

EXISTING UTILITIES, EASEMENTS, AND R.O.W.

A.

Service Provider shall notify the "Notification Association” in a timely fashion
required by Section 9-1.5-101, C.R.S., et. seq. (“Excavation Requirements”).
Service Provider shall request written record of any information from all
owners or operators, other than Thornton, of underground facilities as defined
in the Excavation Requirements statute regarding the location of the specific
underground facilities. Service Provider shall comply with all requirements of
Article 1.5 of Title 9, C.R.S. as it pertains to the "excavator".

Thornton shall not be responsible for the accuracy or completeness of any
information provided by third-party owners or operators of underground
facilities, including the marking thereof.

The locations of underground facilities that are owned or operated by
Thornton shall be identified by Thornton either in the drawings or in the field.
As part of the Work, Service Provider shall, on behalf of Thornton, mark the
location of such facilities as required by Article 1.5 of Title 9, C.R.S.

In the event that Drawings and Specifications indicate that the location of any
underground facilities owned or operated by Thornton are "unknown",
"uncertain” or within a "range", Service Provider shall have full responsibility
for determining the exact location of such underground facilities by
"potholing”, "handwork” or such other means as may be necessary to
determine the precise location without damaging such underground facilities.
Service Provider shall incorporate the precise location of such underground
facilities into the Record Drawings.

The cost of all of the following will be included in the Cost of Work and Service
Provider shall have full responsibility for:

1. Reviewing and checking all information and data provided by all
owners or operators of underground facilities;

2. Locating all underground facilities shown or indicated in the Contract
Documents;
3. Coordination of the Work with the owners and operators of all

underground facilities during performance of the Work; and

4, The safety and protection of all such underground facilities and
repairing any damage thereto resulting from the Work.

If an underground facility is uncovered, revealed at or contiguous to the site
that was not shown or indicated in the Task Assignment’s Scope of Work or
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the information provided pursuant to Excavation Requirements statute,
Service Provider shall, after becoming aware of the unidentified underground
facility and before disturbing the effected conditions or performing any Work
(except in emergency situations), promptly give written notice to the identified
owner, the "Notification Association” and Thornton. Service Provider shall
incorporate the location of all underground facilities into the Record
Drawings. Thornton will review the underground facility and determine to
what extent, if any, what change is required in the Task Assignment’s Scope
of Work to document the consequence of the newly identified underground
facility. During such time, Service Provider shall be responsible for the safety
and protection of such underground facility.

Service Provider may request adjustments to the price, the Scope of Work
Time, or both, to the extent that the change is necessitated by the existence
of any underground facility that is not shown or indicated in the Task
Assignment’s Scope of Work and Service Provider did not reasonably know
about or was not reasonably foreseeable. If Thornton and Service Provider
are unable to agree on the amount or additional time, Service Provider may
make a claim as provided in the Agreement. However, Thornton shall not be
liable to Service Provider for any claims, costs, losses or damages incurred
or sustained by Service Provider on or in connection with any other project
or anticipated project.

XV. MATERIALS, EQUIPMENT, SUPPLIES, SERVICES, AND FACILITIES

A.

It is understood that, except as otherwise specifically stated in the Contract
Documents, Service Provider shall provide and pay for all Materials and
Equipment, Construction Equipment, including rental equipment, light, fuel,
water, power, transportation, superintendence, temporary facilities of every
nature, and all other services and facilities of every nature whatsoever
necessary to execute, complete, and deliver the Work in a Good and
Workmanlike Manner within the specified Scope Time.

No Materials or Equipment for the Work shall be purchased by Service
Provider or by any Subcontractor subject to any chattel mortgage or under a
conditional sale contract or other agreement by which an interest is retained
by the seller.

XVI. POTENTIALLY DANGEROUS WORK

A.

When the use of explosives, driving or removal of piles, wrecking,
excavation Work or other similarly potentially dangerous Work is necessary
for the prosecution of the Work, Service Provider shall exercise the utmost
care so as not to endanger life or property. Service Provider shall be fully
responsible for any and all damages, claims, and for the defense of any
actions against Thornton resulting from the prosecution of such Work in
connection with or arising out of the Agreement.
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Service Provider shall notify each public utility company or other owner of
property having structures or improvements in proximity to the site of the
Work, of his intent to perform potentially dangerous Work. Such notice shall
be given sufficiently in advance to enable the companies or owners of
property to take the steps they may deem necessary to relieve Service
Provider of the responsibility for any damages, claims or the defense of any
actions against Thornton resulting from the performance of such Work in
connection with or arising out of the Agreement.

All explosives shall be stored in a secure manner and all storage places
shall be marked clearly "EXPLOSIVES - KEEP OFF", and shall be in the care
of competent watchmen at all times.

XVIl. SEPARATE CONTRACTS

A.

Thornton reserves the right to let other contracts in connection with the Work,
to include deletions in portions of Work covered under this Agreement.
Service Provider shall afford other contractors reasonable opportunity for the
introduction and storage of their materials, machinery, equipment, supplies,
and the execution of their work, and shall properly connect and coordinate
the Work.

If any part of Service Provider's Work depends upon the work of any other
contractor for proper execution or results, Service Provider shall inspect and
promptly report in writing to Thornton any lack of progress or defects in the
other contractor's work that render it unsuitable for proper execution or
results. Failure on the part of Service Provider to so inspect and report shall
constitute an acceptance of the other contractor's work as fit and proper for
the reception of Service Provider's Work. No extra time will be allowed to
Service Provider for failure on the part of Service Provider to inspect and
report on the above-mentioned unsuitable work.

To ensure the proper execution of this subsequent Work, Service Provider
shall measure existing work and shall at once report in writing to Thornton any
incompatibility between the existing work and the Work anticipated by the
Contract Documents.

XVIII. AGREEMENT IN DEFAULT

A.

Thornton may declare the Agreement in default for any one (1) or more of the
following reasons as determined by Thornton in its sole discretion:

1. Failure to complete the Work within the Scope of Work Time or any
proper extension thereof granted by Thornton.

2. Failure or refusal to comply with an instruction of Thornton within a
reasonable time.
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3. Failure or refusal to remove and replace rejected Materials or
Equipment.

4. Failure or refusal to perform any Work or repair any Defective or
unacceptable Work.

5. Bankruptcy or insolvency, or the making of an assignment for the
benefit of creditors.

6. Failure to provide a qualified Superintendent, or sufficient and
competent workmen or Subcontractors to carry on the Work in a
satisfactory and Good and Workmanlike Manner; or failure to
prosecute the Work in accordance with Service Provider's Schedule
of Work.

7. Failure to provide proper Materials and Equipment.

8. Failure to comply with any important provisions of this Agreement as
determined by Thornton.

9. Disregard of laws, ordinances, rules, or regulations or order of any
public body having jurisdiction, or the violation of any safety codes.

10. Failure to prosecute the Work with sufficient competence or rapidity to
insure the proper completion of the Work within the Scope of Work
Time.

B. Agreement in Default- Procedure for Declaring Default
1. Thornton may declare the Agreement in default by giving written notice

to Service Provider. The written notice shall contain the reason or
reasons for default. If Contractor fails within seven (7) Days after
receipt of written notice from Thornton to commence and continue
correction of such default, Thornton shall give Service Provider a
second written notice to correct the default within a three (3) Day
period. If Service Provider fails to promptly commence and continue
satisfactory correction of the default following receipt of such second
notice, Thornton without prejudice to any other rights or remedies, may
at its sole option, declare the Agreement in default and, if necessary,
take one or more of the following actions:

a. Terminate the Agreement or the Task Assignment;
b. Complete the Work utilizing any reasonable means;
C. Withhold any payment due to Service Provider;
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XIX.

XX.

d. If Thornton deems it necessary, supply workers, materials and
equipment for the satisfactory correction of the default, and
charge Service Provider the costs and expenses, including
reasonable overhead, profit and attorneys’ fees.

REMEDY OF DEFECTS - If, in the opinion of Thornton, a defect exists or is found,
or functional or structural deterioration has occurred, or there is a substantial
departure from the standards of original condition in the existing Work or
improvements as stated in the Guaranty or Warranty, Thornton shall send written
notice to Service Provider to the address noted in the Agreement, or the last known
business address. The Parties mutually agree that such notice shall be sufficient
and adequate. Upon receipt of the notice, Service Provider shall proceed to remedy
such defects, deficiencies, deterioration, or departures contained in the notice within
seven (7) consecutive Calendar Days after receiving the notice. Alternatively,
Thornton may do the repairs as it deems best, and the entire cost shall be paid by
Service Provider and/or its Surety, or may be deducted from any amounts due or that
become due to Service Provider from Thornton.

CALLBACKS, SUSPENSION AND TERMINATION

A. Callbacks. In the event that Thornton deems the Work performed to be
deficient or unsatisfactory (“Defective Work”), Service Provider shall be
notified verbally and in writing of the Defective Work (“Callback”) and Service
Provider will immediately take steps to correct all of the Defective Work.
Thornton’s notice will include the date by which Service Provider must repair,
correct and complete the Defective Work. If Service Provider fails to correct
the Defective Work by the date in the Callback notice to the reasonable
satisfaction of Thornton, Thornton will send a second Callback notice to
Service Provider indicating the Defective Work has not been corrected and
requesting Service Provider to correct the Defective Work immediately or
provide a date when the Defective Work will be corrected. If, after sending
a third Callback notice to Service Provider, the Defective Work is not
corrected to the reasonable satisfaction of Thornton, Service Provider will
have breached the specific Task Assignment or this Agreement and, at the
sole discretion of Thornton, may be terminated.

B. Suspension of Work by Thornton. Thornton has the right to suspend and
reinstate all or any part of the Work of any Task Assignment without
invalidating the provisions of this Agreement in any way for such period or
periods of time as Thornton may deem necessary due to unsuitable weather
or such other conditions considered unfavorable for the suitable prosecution
of the Work, including, in part, failure to adequately supply labor, Materials or
Equipment meeting the requirements of the Contract Documents; or failure to
carry out instructions; or to perform such other provisions of this Agreement
considered unfavorable for the orderly or suitable prosecution of the Work.
During the suspension period, Service Provider will properly protect the Work
from possible damage. Thornton shall issue, in writing, to Service Provider,
orders for the suspension and reinstatement of the Work.
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C. Right of Thornton to Terminate. Should it appear any time that the Work is
not being prosecuted with sufficient competence or rapidity to insure the
proper completion of the Work within the Scope of Work Time and, after giving
Service Provider a seven-Calendar Day (7) written notice to correct its
performance, Service Provider fails to increase the quality or the quantity of
their Work or both, Thornton reserves the right to terminate the Task
Assignment and relet the Work or any part thereof, to another contractor(s) to
complete the Work. Service Provider shall not be entitled to any claims for
damages because of such termination, and will be held liable for the costs and
expenses incurred by Thornton to relet or complete the Task Assignment’s
Scope of Work. All money due Service Provider will be retained until the Work
is complete and all expenses and costs have been deducted and any money
due Thornton, after such deductions have been made, shall be paid by
Service Provider who hereby agrees to these provisions.

D. Effects of Termination

1. Termination Notice. Thornton may terminate this Agreement, in whole
or in part, if such determination is in Thornton's best interest.
Termination of this Agreement or a Task Assignment will be by a
written Termination Notice to Service Provider specifying the effective
date of termination.

2. Canceled Commitments. Service Provider, after receiving the
Termination Notice, shall cancel any outstanding commitments for
procurement of Materials and Equipment. In addition, Service Provider
shall use reasonable effort to cancel or divert any outstanding
subcontracted commitments to the extent they relate to any Work
terminated unless otherwise requested by Thornton. With respect to
such canceled commitments Service Provider shall:

a. Settle all outstanding liabilities and all claims arising out of
these canceled commitments. Such settlements shall be
approved by Thornton and shall be final; and

b. Assign to Thornton all of the rights, title and interest of Service
Provider under the terminated orders and subcontracts as
directed by Thornton. Thornton will then have the right to settle
or pay any or all claims arising out of the termination of these
commitments.

3. Termination Claim. Service Provider shall submit its termination claim
to Thornton within thirty (30) Calendar Days after the effective date
received in the Termination Notice. During the thirty (30) Calendar Day
period, Service Provider may make a written request to Thornton for a
time extension in preparing the claim. Thornton must approve any time
extension. If Service Provider fails to submit its termination claim within
the time allowed, Thornton may determine the amount due Service
Provider, if any, by reason of the termination.
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Payment. Subject to Paragraph 3 above, Service Provider and
Thornton may agree upon the whole or any part of the amount to be
paid Service Provider as a result of the termination. The amount may
include reasonable cancellation charges incurred by Service Provider.
The amount may also include any reasonable loss upon outstanding
commitments for subcontracts, which Service Provider is unable to
cancel, provided Service Provider has proven reasonable effort to
divert the commitments to other activities. The amount agreed upon
by the Parties shall be in a Change Order and be the full and final
payment to Service Provider. Payments claimed and agreed to
pursuant to termination shall be based on the Cost of the Work incurred
up to the effective date of the Termination Notice.

Thornton may from time to time, under the terms and conditions it may
prescribe, make partial payment against costs incurred by Service
Provider in connection with the termination. The total of such
payments shall not exceed the amount Service Provider is entitled to
as determined by Thornton.

4. Disposition of Work and Inventory. Service Provider shall transfer title
and deliver to Thornton, all items which, if the Scope of Work had been
completed, would have been furnished to Thornton including:

a. Completed and partially completed Work;

b. Materials or Equipment produced, acquired or in the process of
being acquired in connection with the performance of the Work.

Other than as previously stated above, the inventory resulting from
termination may, with the written approval of Thornton, be sold or
acquired by Service Provider under the prescribed conditions and
prices approved by Thornton. The proceeds shall be applied to reduce
any payments to Service Provider under the Scope of Work or shall
otherwise be credited to the Cost of Work covered by this Agreement,
or paid in a manner as directed by Thornton. Until final disposition,
Service Provider shall protect and preserve all the Material and
Equipment in its possession related to the Contract Documents which
Thornton has or may have an interest.

5. Cost Records. Service Provider agrees to make cost records available
to the extent it is necessary to determine the validity and amount of
each item claimed.

6. Contractual Responsibilities. Termination of a portion of or the entire
Agreement or any Task Assignment’s Scope of Work shall not relieve
Service Provider of its contractual responsibilities for the completed
Work.
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XXI.

XXIL.

XXIII.

THORNTON’S REMEDIES CUMULATIVE AND NONWAIVER - No right or remedy
conferred upon or reserved to Thornton by the Agreement shall be considered
exclusive of any other remedy or contractual right, but the same shall be distinct,
separate, and cumulative, and shall be in addition to every other remedy existing at
law or in equity or by statute; and every remedy given by the Agreement to Thornton
may be exercised from time to time as often as the occasion may arise, or as may
be deemed expedient. No delay or omission on the part of Thornton to exercise any
right or remedy arising from any default on the part of Service Provider shall impair
such right or remedy or shall be construed to be a waiver of any such default or an
acquiescence thereto, or otherwise affect the right of Thornton to enforce the same
in the event of any subsequent breach or default by Service Provider.

USE OR OCCUPANCY OF COMPLETED PORTIONS

A. Thornton shall have the right to take possession of, use, or occupy any
completed or partially completed portions of the Work, notwithstanding
whether the time for completing the entire Task Assignment’s Scope of Work
or any portions, may, or may not, have expired. Thornton taking possession
of, using or occupying any completed portions shall not be deemed an
acceptance of the Work until all Work has been completed in accordance
with the Contract Documents.

B. If such prior use or occupancy increases the cost, or delays the Work, Service
Provider shall be reimbursed for the additional costs as a Cost of the Work, or
shall be granted an adjustment to the Scope of Work Time, or both, as
Thornton may agree.

C. Service Provider shall secure the Consent of Surety and endorsement from
the insurance carrier or carriers permitting prior to the occupancy or use of
any completed or partially completed portions of the Work by Thornton.
Service Provider and its Surety and insurance carrier hereby agree that such
consent shall not be unduly withheld.

WORKMANSHIP, MATERIALS, AND EQUIPMENT

A. All Material and Equipment furnished by Service Provider shall be new and
unused and shall strictly conform to the Contract Documents. Competent
labor, mechanics, and tradesmen shall be used on the Work. Experienced
manufacturer's representatives shall be used to supervise the installation of
Equipment as may be required by Thornton. Any special tools or
Construction Equipment that may be required shall be provided by Service
Provider.

B. The acceptance at any time of Materials and Equipment by or on behalf of
Thornton shall not be a bar to future rejection if they are subsequently found
to be defective, inferior in quality or uniformity to the specified Material and
Equipment, or are not as represented to Thornton.
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XXIV.

XXV.

XXVI.

XXVIL.

XXVIII.

XXIX.

AGREEMENT SIGNATURE - Service Provider is required to return the signed
Agreement with all appropriate Insurance Certificates within ten (10) Calendar Days
of receipt the Notice of Award.

CERTIFICATES AND _GUARANTIES - Four (4) copies of any manufacturer's
guaranty/warranty or certificate for any type of Material or Equipment provided shall
be submitted to Thornton as a condition precedent to granting Initial Acceptance of
the Work for a given Task Assignment.

CONTINUATION OF SERVICE - Utility service shall be maintained to all buildings
at all times during the Work period, except when it is necessary to shut down
equipment and services to complete the Work. Service Provider must submit a
request for service shut down to Thornton, in both verbal and written form, no later
than two (2) Working Days prior to the desired shut down of utilities and services
such as, but not limited to, electrical, telephone, gas, sewer, or water service, or any
other equipment or service which will cause disruption to Thornton’s operations. No
shutdown of services shall occur without written permission from Thornton.

SERVICE REQUIREMENTS

A. Service Provider’s work hours shall be as approved or directed by Thornton.

B. It is Service Provider's responsibility to ensure that the Work site is
maintained in a safe and hazard free manner. No trenches, holes, or other
excavations shall be permitted to remain open more than twenty-four (24)
hours. Service Provider shall secure all exterior Work areas with temporary
safety fencing and/or barricades (as appropriate) at all times.

C. Service Provider shall furnish all labor, equipment, tools, and materials for
completing the Work as specified by Thornton. Thornton is not responsible
for any loss or damage to equipment, tools, or other related material during
the Work.

GENERAL WARRANTY - Service Provider warrants all the Work complies with the
City of Thornton’s Standards and Specifications, its governing building codes and
this Agreement. Service Provider warrants all the Work will be performed in a good
and workmanlike manner and at or above industry quality standards.

MATERIALS AND EQUIPMENT WARRANTY

A. In addition to other promises and warranties contained herein, Service
Provider specifically warrants to Thornton that Materials and Equipment
furnished and required by the Contract Documents will be of good quality and
new unless otherwise required or permitted by the Contract Documents, that
the Work will be free from defects not inherent in the quality required or
permitted, and that the Work will conform with the requirement of the Contract
Documents. Work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered
Defective. Service Provider's warranty excludes remedy for damage or
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XXX.

XXXI.

defect caused by abuse, modifications not executed by Service Provider,
improper or insufficient maintenance, improper operation, or normal wear and
tear under normal usage. If required by Thornton, Service Provider shall
furnish satisfactory evidence as to the kind and quality of Materials and
Equipment.

B. Neither the final payment for a Task Assignment nor any provision in the
Scope of Work shall constitute an acceptance of Work not done in
accordance with the Contract Documents or relieve Service Provider of
liability in respect to any expressed or implied warranties or responsibility for
faulty Materials or Equipment or workmanship. This Warranty will have no
time limit except those prescribed by law.

C. Service Provider's costs incurred during the warranty phase for repair or
replacement of Materials or Equipment shall be considered as having been
compensated under Service Provider's markup for Overhead and shall not be
paid for separately by Thornton as a Cost of the Work.

ACCESS - Once Work has commenced in a roadway or other area subject to
vehicular traffic, including bicycles, Service Provider shall provide and maintain
access and safe travel conditions by ramping or surfacing with suitable materials to
insure safe travel at all times. If, in the opinion of Thornton, the products used and/or
the maintenance methods provided are not capable of safely supporting the
anticipated vehicular traffic, Service Provider shall either immediately remove the
existing products and provide higher quality products, up to and including placement
of temporary hot mix asphalt, increase the frequency of maintenance, or both, as
may be directed by Thornton. The provision of products and their maintenance to
assure access and safe travel shall be included in the Contract Price. Failure to
comply with this requirement may, at Thornton's sole discretion, result in the Work or
a portion of the Work being suspended until the situation is corrected. Service
Provider shall not be entitled to an increase in the Contract Price or an extension of
the Contract Time as a result of its failure to properly maintain products. Should
Service Provider not perform the necessary patching and maintenance in a timely
manner, Thornton may, at its option, have the work performed by others and may
deduct the cost from amounts due or that become due to Service Provider. Service
Provider shall assure that safe access to public facilities including, but not limited to,
parking lots, picnic shelters, playgrounds, and pedestrian ways is provided. Any
disruption to the public’s normal use of said facilities shall not occur without the
express written permission of Thornton.

ACCESS BY PRIVATE PROPERTY OWNERS - Service Provider shall insure that
private property owners’ access from the street or alleyway to their private property
iS not restricted except during limited times during normal working hours. When
access to a private property cannot be continuously maintained during normal
working hours, Service Provider must obtain permission from the Owner for
temporary closures and shall personally provide written and verbal notice to the
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affected property owners a minimum of twenty-four (24) hours in advance of the
closure. Emergency vehicle and hospital access shall not be blocked at any time for
any reason.

XXXII. TAX EXEMPT STATUS

XXXIILI.

A.

Thornton represents that it is exempt from Colorado State and City of
Thornton sales and use taxes on Materials and Equipment to be permanently
incorporated into the Work. No taxes of any kind shall be charged to Thornton.
Service Provider shall pay all sales, consumer, use, or other similar taxes
required to be paid in accordance with the laws and regulations applicable to
the Work. Said taxes shall not be included in the Service Provider's Proposal,
invoice or Application for Payment.

Service Provider shall apply to the Colorado Department of Revenue for an
exemption certificate and purchase the Materials and Equipment tax free
(Section 39-26-104, C.R.S. as amended). Service Provider shall be liable for
exempt taxes paid due to the failure to apply for exemption certificates or
failure to use them.

TRAFFIC CONTROL

A.

Adequate traffic flow shall be maintained at all times, all barricading and
temporary signage for detours and traffic control must meet the standards as
set forth in the most current edition of the Manual on Uniform Traffic Control
Devices (MUTCD) as adopted by the Colorado Department of Transportation
and as adopted by the United States Department of Transportation Federal
Highway Administration and requirements of Thornton's Traffic Engineer.
Public safety is Service Provider’s responsibility:

Except for alleyways, one (1) lane of the roadway for each direction must be
kept open at all times, or if this cannot be achieved, then sufficient flag persons
must be provided to properly channel traffic at all times when there is only one
(1) lane.

For all ROW requiring closure for any Work, appropriate permits shall be
obtained. Prior to start of Work, Service Provider shall provide Thornton's
Traffic Engineering Division with planned traffic control methods and
procedures for the Task Assignment.

XXXIV. WATER USE - All water used by Service Provider for testing, compaction, dust
control, or other uses related to the Work that is obtained from a fire hydrant shall
be recorded by a meter furnished by Thornton, and the water shall be obtained from
a location specified by Thornton for each Task Assignment site. Service Provider
shall pay a refundable deposit for hydrant meter use based on the current Thornton
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rates. Water use shall be metered, but will be furnished by Thornton at no charge
to Service Provider. Service Provider shall be responsible for paying a monthly
water meter rental charge based on the current Thornton rental rates.

XXXV. WEATHER - During weather unsuitable for the proper execution of the Work in a
first-class manner, all Work affected by such condition shall be properly protected

from weather-related damage.
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EXHIBIT F

LABOR AND MATERIAL PAYMENT BOND
[On-Call Agreement/Contract]

The City of Thornton, a home rule municipality, located at 9500 Civic Center Drive,
Thornton, Colorado 80229 (“Thornton” or “Obligee”) and [Service Provider’s full name and
type of legal entity] (Service Provider), having an office at [enter Service Provider’s
address] have entered into an Agreement with a Notice of Award dated of

20 for a General Services Agreement, for Services on an on-call, as needed basis (the
“‘Agreement”) in connection with Foam Stabilization, Project No. 349-24 (the “Project”).

By virtue of this Bond, Service Provider as Principal, and (Surety’s full name)

having an office at (Surety’s address)

(the “Surety”) as the Principal and Surety are firmly bound to Thornton, for the benefit of
Claimants, in the amount of $[spell out dollar amount here] Dollars ($XXXXXXX). Claimants
means, without limitation, an individual or entity contracting directly with Service Provider
or with a subcontractor/s of Service Provider to furnish labor and materials for use in the
performance of the Agreement, and also includes any individual or entity that has rightfully
asserted a claim under an applicable mechanic's lien or state statute against Service
Provider for the Project.

Service Provider and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, to pay for labor, materials and equipment
furnished by Claimants for the performance of the Agreement for the specified Services and

Thornton authorized by issuing Purchase Order No. dated
. BOND TERMS
A. The Agreement by this reference is incorporated into this Labor and Material

Payment Bond.

B. Surety waives notice of any change made by Thornton, including changes of time,
to the Agreement or to related subagreements, purchase orders and other
obligations.

C. If the Service Provider promptly makes payment of all sums due to Claimants, and

defends, indemnifies and holds Thornton harmless for claims, demands, liens or
suits by any person or entity seeking payment for labor, materials or equipment
furnished for use in the performance of the Construction Agreement, Surety shall
have no further obligations under this Bond. If Service Provider fails to promptly
make payment of all sums due to Claimants, Service Provider's, and Surety's
obligations under this Bond shall remain in full force and effect, and be subject to
the following:

Page 93 of 101

S:\SS\C-P\2024\349-24 Foam Stabilization\2BD - Bidding Docs\Final Bid Docs\349-24 RFP 8-22-24 Rev. 9/2022



Docusign Envelope ID: 7D046248-5407-4D96-AE64-026453C65C6F

1. Claimants that directly contract with Principal, or with a subcontractor of the
Principal, for labor and materials or a combination of both used or
reasonably required for use in the performance of the Agreement. Labor
and materials include without limitation all and any part of water, gas, power,
light, heat, oil, gasoline, equipment, telephone service or rental equipment
used in the Agreement, and, if applicable, architectural and engineering
services required for performance of the Services by Service Provider and
its subcontractors, and all other items that may be subject to filing a claim
under this Bond.

2. The above-named Principal and Surety hereby jointly and severally agree
that every claimant, who has not been paid in full before the expiration of
ninety (90) Calendar Days after the date on which the last Claimant's
services or labor was done or performed, or furnished materials, may sue
on this Bond, prosecute the suit to final judgment, and execute it to recover
any and all sums justly due to Claimant. Thornton shall not be liable for the
payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced by any Claimant:

a. Until Claimant, other than a Claimant that directly contracts with the
Principal, has given written notice to Principal, Thornton, and Surety,
within ninety (90) Calendar Days after Claimant last performed
Services or labor, or furnished materials. The notice for which the
claim is made, must state with substantial accuracy the amount
claimed, and the name of the party to whom the materials were
furnished, or for whom the labor was performed. Notice shall be
delivered by registered mail or certified mail, postage prepaid, in an
envelope addressed to the Principal, Thornton and Surety, at the
place where an office is regularly maintained for the transaction of
business, or it may be served in any manner by which legal process
is served in the state where the Project is located, however, service
need not be made by a public officer;

b. After the expiration of six (6) months from the date Principal stopped
performing the Services pursuant to the Agreement. It is understood
that if any time limitation embodied in this Bond is prohibited by law
controlling such limitation, this Bond shall be deemed amended to
equal the minimum period of time limitation as such law permits;

C. Other than in a state court of competent jurisdiction in, and for the
county or other political subdivision of the state where the Project, or
any part of it is situated, or in the United States District Court of the
District where the Project, or any part it is situated, and no other place.
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Signed and sealed this day of 20
Witness Principal

Title Title

Witness Surety

Title Title
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EXHIBIT G

PERFORMANCE BOND
On-Call Agreement

The City of Thornton, a home rule municipality, located at 9500 Civic Center Drive,
Thornton, Colorado 80229 (“Thornton” or “Obligee”) and [Service Provider’s full name and
type of legal entity] (Service Provider), having an office at [enter Service Provider’s
address| have entered into an Agreement with a Notice of Award dated of

20 for a General Services Agreement, for Services on an on-call, as needed basis (the
“‘Agreement”) in connection with Foam Stabilization, Project No. 349-24 (the “Project”).

By virtue of this Bond, Service Provider as Principal, and (Surety’s full
name) having an office at (Surety’s address)
(the “Surety”). The Principal and Surety are firmly bound to
Thornton, for the maximum amount of $ [spell out dollar amount here] Dollars [$XXXXXXX]
(the "Bond Sum").

Service Provider and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, to Obligee for the performance of the Services
this Project requires and Thornton authorized by issuing Purchase Order No.

dated :
|. BOND TERMS

A. The Agreement by this reference is incorporated into this Performance Bond.

B. If Service Provider performs its Agreement obligations the (“Services”) as required,
Surety shall have no further obligations under this Bond. If Service Provider does
not perform the Services, Surety's obligations under this Bond shall remain in full
force and effect.

C. Surety waives notice of any change made by Thornton, including changes of time,
to the Agreement or to related subagreements, purchase orders and other
obligations.

D. If Service Provider is in default on the Agreement, and Thornton has performed its

obligations under the Agreement, Surety shall promptly and at the Surety's expense
take one (1) of the following actions:

1. Surety may promptly remedy the default;

2. Surety shall promptly;

a. With Thornton’s consent, complete the Agreement in accordance with
its terms and conditions using its agents or independent Service
Providers;

Page 97 of 101

S:\SS\C-P\2024\349-24 Foam Stabilization\2BD - Bidding Docs\Final Bid Docs\349-24 RFP 8-22-24 Rev. 9/2022



Docusign Envelope ID: 7D046248-5407-4D96-AE64-026453C65C6F

Obtain one or more bids from lowest, qualified Service Providers
acceptable to Thornton to complete the Agreement in accordance with
its terms and conditions;

Arrange for a Service Provider, acceptable to Thornton, to complete
the Services in accordance with its terms and conditions of the
Agreement and secured by performance and payment bonds issued
by a qualified surety. Surety will ensure sufficient funds are available
to pay the cost to complete the Services as it progresses, and other
costs and damages Surety may be liable to pay, minus the balance of
the Agreement price, up to Bond Sum indicated in the first paragraph
of this Performance Bond. The term "balance of the Agreement price”
as used in this subsection ¢, means the total amount payable by
Thornton to Service Provider under the Agreement and any
Agreement Change Orders thereto, less the amount properly paid by
Thornton to Service Provider.

II. ADDITIONAL TERMS

A. Duration. This obligation will run continuously and will remain in full force and effect
until and unless the Bond is terminated and cancelled as provided in the Agreement
or as otherwise provided by law.

B. Bond Venue.

1. The venue for any action, dispute or proceeding initiated in connection with
this Bond will be District Court in and for the County of Adams, State of
Colorado.
2. Any suit under this Bond must be instituted before the expiration of two (2)
years from the date on which final payment under the Contract falls due.
C. No Other Beneficiaries. No right of action shall accrue on this Bond to or for the

use of any person or corporation other than Thornton.

D. Severability. If one or more of the provisions of this Bond are determined to be
illegal or unenforceable by a court of competent jurisdiction, all other provisions will
remain effective.
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Signed and sealed this day of , 20
Witness Principal

Title Title

Witness Surety

Title Title
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VIII. EXHIBIT 3

REFERENCE AUTHORIZATION AND RELEASE FORM

A Corporation
By: , A Partnership whose address is:
(Proposing firm) An Individual

Proposing Firm has submitted a sealed proposal to the City of Thornton (Thornton) for
Foam Stabilization Services for Foam Stabilization, Project No. 349-24 (Project).

Proposing Firm hereby authorizes Thornton to perform such investigation of proposing
firm as it deems necessary to verify the qualifications, responsibility, trustworthiness and
financial ability of Proposing Firm. By its signature hereon, the proposing firm authorizes
Thornton to obtain reference information concerning the proposing firm. Proposing Firm
further agrees to release and hold Thornton and the firm or agency providing reference
information harmless from all liability resulting from providing the requested reference
information to Thornton about the Proposing Firm.

Proposing Firm further authorizes Thornton to discuss and release reference information
regarding Proposing Firm’s performance as it will relate to this upcoming Project upon
receiving a request for such information. Proposing Firm agrees to release and hold
Thornton harmless from all liability associated with releasing such information about
Proposing Firm.

Proposing Firm further waives its right to receive copies of reference information provided
to Thornton. By signing below, Proposing Firm agrees with the terms of this Reference
Authorization and Release and authorizes Thornton to obtain reference information
concerning Proposing Firm.

A copy or facsimile of this executed Reference Authorization and Release Form may be
used with the same effectiveness as an original.

Signature Date

Print Name

Title
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