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III.  NOTICE 
REQUEST FOR PROPOSALS 

 
The City of Thornton, Colorado, (“Thornton”) respectfully requests separate sealed Proposals 
for On-Call General Civil Construction And Pipeline Maintenance Services, Project No. 

304-26 (hereinafter referred to as “Project”).  Proposals will be received until 5:00 p.m., local 
time, October 14, 2026, in the Contract Administration Office, 9500 Civic Center Drive, 2nd 

Floor City Hall, Thornton, CO 80229-4326. 

 
Approved Methods for Submission of Proposals: 

Electronic proposals shall be submitted/uploaded to BidnetDirect.com website in response to 
this solicitation. 

Or Physical proposals may be submitted by mail or courier service; 

 
Late Proposals will not be accepted under any circumstances. 

 
Project Description: The City of Thornton is seeking Proposals from Service Providers to 
provide construction related Services on an on-call, as-needed basis under a five (5) year 

General Service Agreement.  Thornton intends to award to multiple Service Providers.  Nothing 
herein guarantees any minimum amount of work to any Service Provider. Contractors are 

encouraged to provide pricing for any and all work pertinent to their firms; Contractors are not 
required to provide pricing or references for work they do not and cannot perform.  

 
Thornton requires one or more firms to perform construction Services such as:  General civil 

construction, water line installation or repair, sewer line installation or repair, irrigation 
ditch work, stream or culvert cleaning and/or rehabilitation, grading, earthwork, riprap 

installation, concrete structure repair, fencing and guard-rail, sound barriers, retaining 
walls, underground location services, pipe boring and micro-tunneling, general water 

treatment plant process equipment services, reservoir dewatering, reservoir repairs, 
reservoir leak testing, general painting services, bridge painting, bridge painting/repairs, 

installation and maintenance of stormwater control measures and provide as-needed 
hydraulic modeling Services of Thornton’s existing and proposed water and 

wastewater systems, and other construction related Services that would benefit 
Thornton.  

 
Underground Drainage Pipe Cleaning.  Thornton has several drainage pipes that will need 
periodic cleaning.  In addition, new drainage systems may be added to Thornton’s 

infrastructure system.  There are three (3) existing major underdrain systems at this time.  
The underdrain system located on the east and southeast side of Tani Gravel Lake is 

approximately 1,820 feet of 18-inch slotted PVC and 300 feet of 15-inch slotted and solid 
PVC.  The system located at East Sprat Platte pit is approximately 1,875 feet of 15-inch 

slotted and solid PVC piping.  The system located near E470 (Hammer Reservoir Complex) 
and Riverdale Road is approximately 1,800 feet of 8-inch slotted PVC. 

 
Work under this Agreement will be issued and performed under Task Assignments.  These 

Services may be required for scheduled work or on an emergency basis by various Thornton 
Departments.  Compensation may be computed using the Cost of Work plus Fee method, Lump 

Sum Bid, Design Build, Unit Price Bid, or a combination of these methods of compensation.  
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The Agreement shall terminate on December 31, 2031, unless sooner terminated by Thornton’s 
issuance of a Notice of Termination. Rate adjustments may be re-negotiated annually upon 

request. Rate adjustments are limited to no greater than the increase in the Engineering News 

Record’s current Construction Cost Index (“CCI”).     
 

To be minimally qualified for consideration for award, proposing firms must be registered with 
the Colorado Department of State in the area of expertise/trade they are intending on 

contracting for, licensed at the Master-craftsman level, bondable, insured and must maintain 

an excellent safety rating.  Proposing firms must demonstrate experience in their respective 
areas by submitting at least fifteen (15) projects completed in the Colorado Front Range corridor 

within the past three (3) years.   

 
COOPERATIVE PURCHASING: 
Thornton encourages the proper use of cooperative purchasing and reserves the right to 
make results of this solicitation available to other governmental agencies seeking like 

equipment, goods, or services.  Other agencies using this solicitation, in agreement with the 

Service Provider, must do so according to regulations established by their individual 
organizations and accept sole responsibility for its use.  The terms and conditions of any 

resulting transaction shall be exclusively between the Service Provider and the other 
agencies. Service Provider and the other agencies using this solicitation in a cooperative or 

“piggy-back” fashion, agree to defend and hold harmless Thornton from any dispute or action 

arising from its use. 
 

Thornton utilizes the BidNet Direct System at www.BidNetDirect.com to distribute official copies 

of the Request for Proposals (“RFP”) for use in preparing Proposals.  Proposing firms will be 
required to register with the website to download the RFP documents and addenda.  There is 

no charge by BidNet Direct for this service.  If you experience problems with the BidNet Direct 

website, please call 1-800-835-4603 for assistance.  Proposing firms are required to 
acknowledge all addenda with their Proposal and are encouraged to either register with the 

website or to request to view the addenda posted on the Contract Administration bulletin board 
prior to submission of a Proposal.  Proposing firms that do not acknowledge all addenda may 

be considered non-responsive.  Upon request, the RFP documents, including addenda, are 

also available for viewing on the City of Thornton Website, 
https://solicitations.thorntonco.gov/solicitations or at the Contract Administration office located 

on the 2nd floor of City Hall at 9500 Civic Center Drive, Thornton, CO.  Proposing firms that do 

not have download and/or printing capability in-house may contact a commercial reprographics 
company for assistance with downloading and printing the RFP. 

 
Late Proposals will not be accepted under any circumstances.  Any Proposal(s) received after 

the scheduled time for closing will be returned to the proposing firm unopened. Sole 

responsibility rests with the proposing firm to see that their Proposal is received on time.  
  

Thornton reserves the right to reject any and all Proposals, in part or in whole, and to award 
the Project to the most responsive and responsible firm as deemed in the best interest of 

Thornton; further, the right is reserved to waive any formalities or informalities contained in said 

Proposal(s). 
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An optional Pre-Proposal Conference to discuss the Project will be held at 2:00 PM, 
September 30, 2026,  via Teams Teleconference:  If possible, please hold all questions 

concerning the RFP until that time.  

 
Physical proposals shall be submitted in a sealed envelope plainly marked on the outside with 

proposing firm’s name and address and “Request for Proposals, On-Call General Civil 
Construction and Pipeline Maintenance Services, Project No. 304-26”.  Proposals 

delivered by mail or courier service shall be in a sealed envelope inserted into a separate 

mailing envelope.  On the outside of the mailing envelope note “Proposal Enclosed, On-Call 
General Civil Construction Services, Project No. 304-26”.   

 

Proposals submitted electronically shall be uploaded to the Vendor’s portal through the 
BidNetDirect.com website and shall follow the process/guidelines identified on the website and 

this solicitation.  
Any questions concerning this Project shall be directed in writing to Andrew Villarreal, Contract 

Administrator, E-mail – Andrew.Villarreal@ThorntonCO.gov, 8:00 a.m. to 5:00 p.m., local time, 

Monday through Friday, excluding holidays.  The deadline for submission of questions is ten 
(10) Calendar Days prior to the date set for submission of Proposals.   

 

Date First Published: September 14, 2026 
 

Published at: BidNet Direct, COT Website & the Contracts & Purchasing Bulletin Board. 
 

 
 
Signed: _________________________________     Date:  _____________ 

             Dennis Laurita 
             Contracts Supervisor 
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IV.  PROPOSAL INSTRUCTIONS AND INFORMATION 
 
Thornton is soliciting written Proposals from qualified firms for On-Call General Civil 
Construction and Pipeline Maintenance Services, Project No. 304-26.  To be eligible for 

consideration, the proposing firm must be capable of supplying the services as noted herein, 
and must also meet all other criteria outlined in this RFP. 
 
A. INQUIRIES AND CORRECTIONS 

 
 All inquiries relating to this request shall be addressed in writing to:  
 

City of Thornton 

Attn:  Andrew Villarreal, Contract Administrator 
9500 Civic Center Drive 
Thornton, CO  80229-4326 

Email: Andrew.Villarreal@ThorntonCO.gov 
 
 If a proposing firm, subsequent to the Pre-Proposal Conference finds discrepancies in 

or omissions from the RFP, or should require additional clarification of any part thereof, 

a written request for interpretation shall be submitted to the Contract Administrator.  Any 
interpretation of or change made to the RFP will be made by written addendum to each 
proposing firm, and will become part of the RFP and of any Contract awarded.  Thornton 
will not be responsible for the accuracy of any ORAL EXPLANATIONS, 

INTERPRETATIONS, OR REPRESENTATIONS.  All inquiries shall be made in writing 
and all responses will be provided in writing, with responses being made available to all 
proposing firms.  To be given consideration, inquiries must be received at least ten (10) 
Calendar Days prior to the date established for the submission of the Proposal.  It shall 

be the responsibility of each proposing firm to verify that every addendum has been 
received prior to submitting Proposals. 

 

B. SUBMITTAL DATE AND LOCATION  
 
 All Proposals must be received at Thornton City Hall, City of Thornton, 9500 Civic 

Center Drive, 2nd Floor City Hall, Thornton, Colorado  80229-4326 or submitted via the 

BidNetDirect.com vendor portal prior to 5:00 p.m. local time on October 14,2026.  
Physical   proposals must be submitted in a sealed envelope plainly marked “Request 
for Proposals, On-Call General Civil Construction and Pipeline Maintenance 
Services, Project No. 304-26”, and addressed to the Contracts Manager.  Proposing 

firm’s name and address shall also appear on the outside of the sealed envelope 
containing the Proposal.  If the Proposal is sent by U.S. mail or courier service, the 
Proposal shall be contained in a sealed inner envelope or box, which is then inserted 
into the mailing envelope or box.  Indicate “Proposal Enclosed, On-Call General Civil 

Construction and Pipeline Maintenance Services, Project No. 304-26,” on the 
outside of the mailing envelope or box.    

 
C. LATE AND ELECTRONIC PROPOSALS 

 
 Late Proposals will not be accepted under any circumstance, and any Proposal so 

received shall be returned to the proposing firm unopened.  In addition, proposals 

received via electronic devices other than the BidnetDirect.com website (i.e. e-mail) are 
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not acceptable and will be rejected upon receipt.  Proposing firms will be expected to 
allow adequate time for delivery of their Proposals either by airfreight, postal service, or 

other means. 
 

D. CONFIDENTIAL AND PROPRIETARY INFORMATION 

 

 Prior to Award, any information contained within the Proposal may be held confidential 

and proprietary by Thornton as solely determined by Thornton.  After Award, the 

information within the Proposal becomes public information with the exception of 

information that has been clearly marked as confidential and proprietary by the 

proposing firm.  Any information marked confidential shall comply with Colorado’s Open 

Records Act and other applicable statutes.  Thornton shall be held harmless from any 

claims arising from the release of confidential and proprietary information not clearly 

designated as such by the proposing firm.  In general, it is not acceptable to Thornton 

to mark information other than financial statements, project financing data, litigation 

history, tax audit history, or client lists as confidential and proprietary.  Further, it is not 

acceptable to mark price proposal information as confidential and proprietary.  Failure 

to adhere to these restrictions may result in the Proposal being deemed non-responsive. 

 

E. DEFINITION, CONTEXT, AND GENDER 

 

 Unless otherwise specified in this document, all words shall have a common meaning 

unless the context in which they are used clearly requires a different meaning.  Words 

in the singular number include the plural, and in the plural include the singular. 

Additionally, words of the masculine gender include the feminine and the neuter, and 

when the sense so indicates, words of the neuter gender may refer to any gender. 

 

F. CONDITIONS OF PROPOSAL SUBMITTAL 

 

 1. All proposing firms shall comply with all conditions, requirements, and 

specifications contained herein, with any departure constituting sufficient cause 

for rejection of the Proposal. 

 

 2. The Proposal must be signed by a duly authorized official of the proposing firm 

submitting the Proposal. 

 

 3. No Proposal will be accepted from any person, firm, or corporation that is in 

arrears for any obligation to Thornton, or that otherwise may be deemed 

irresponsible or unresponsive by Thornton staff or Thornton City Council. 

 

 4. Only one (1) Proposal will be accepted from any person, firm, or corporation.  If 

multiple options are requested or offered, each option must be submitted under 

a single Proposal and in a single envelope or box. 

 

 5. All terms and prices quoted must be firm for a period of sixty (60) Calendar Days 

from the Proposal submittal date or until Award, whichever is sooner.   
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 6. Thornton reserves the right to reject any and all Proposals, or any part thereof.  
The right is reserved to waive any formalities, or informalities contained in any 

Proposal, and to award the Project to the most responsive and responsible 

proposing firm as deemed in the best interest of Thornton. 
 

 7. All Proposals shall be prepared in a comprehensive manner as to content, but 
no necessity exists for expensive binders or promotional material. 

 

 8. All costs, including travel and expenses incurred in the preparation of this 
Proposal, shall be borne solely by the proposing firm. 

 

 9. Section 7.4 of the Thornton City Charter prohibits Thornton from entering into 
any Contracts involving an amount in excess of one hundred dollars ($100) in 

which an elective or appointive officer or any member of the officer's family has 
any pecuniary interest, direct or indirect.  Certain other restrictions may also 

apply to Contracts in which an employee, member of a board or commission, 

City Council Member or member of same's family has an existing or pending 
financial or personal interest.  For the purposes of this Charter Section, a 

domestic partner shall be considered a family member.  Therefore, the 

proposing firm shall submit the following declaration contained in Exhibit “1”, 
Acceptance of Conditions Statement, with the Proposal: 

 

  No City Council Member, member of a board or commission, Municipal Judge, 
City Manager, City Attorney, or employee of the City of Thornton, or any such 

person's family member, domestic partner, or person assuming a relationship 
being the substantial equivalent of the above, has an existing or pending direct 

or indirect financial, pecuniary, or personal interest in the proposing firm or this 

RFP, except as follows:         
           

           

            
 

 10. Thornton reserves the right to negotiate final terms with the selected proposing 
firm that may vary from those contained in this document. 

 

 11. Thornton reserves the right to request a client list from the proposing firm, for the 
purpose of determining potential conflicts of interest.  Said list shall be 

considered proprietary. 

 
 12. Thornton will not return Proposals, or other information supplied to Thornton, to 

the proposing firms. 

 
G. EVALUATION OF PROPOSALS 

 
 All Proposals will be evaluated by a Project Committee assigned by the City Manager, 

or their designee.  Proposals shall be evaluated on the basis of the Evaluation Criteria 

noted here-in.  Qualifications, experience, and the applicability of solutions offered to 
meet Thornton’s needs will be the major factors determining the selection, with pricing 

being secondary. In addition, other pertinent information which becomes available 
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during the evaluation, interview, or negotiations may be considered in the evaluation.  
The committee may make a selection on the basis of the Proposals received, or may 

choose to "short list" prospective firms for further consideration, which may include 

interviews and or negotiations.  The firm selected for the Award will be chosen on the 
basis of the apparent greatest benefit to Thornton, and not necessarily on the basis of 

lowest price.  The City Manager or their designee, shall make the final determination of 
the firm selected. 

 

H. EVALUATION CRITERIA 
 

 To be minimally qualified for consideration for award, proposing firm must have 

successfully completed fifteen (15) projects in the Colorado front range corridor that 
have a similar degree of complexity and cost within the past three (3) years.   

 
Proposals from firms meeting the minimum qualifications shall be evaluated on the basis 

of the following criteria: 

 
1.  Responsiveness to the needs of Thornton and the degree to which the Proposal 

meets or exceeds the terms of the RFP as detailed in the proposed means and 

methods of accomplishing the services, and the scope of services offered.  
Response times offered in the Proposal shall be given substantial consideration 

in the evaluation.   

 
2. Responsibility of the proposing firm, including the firm’s financial capacity, and 

its claims and litigation history.  
 

3. Experience of the proposing firm in dealing with municipal or other governmental 

agencies in projects of similar size, scope, and nature. 
 

4. The proposing firm’s engagement team, including the experience and resumes 

of key personnel to be assigned. 
 

5. Results of reference checks. 
 

6. The proposing firms’ billable hourly rates and markup percentages based on the 

services to be provided. 
 

7. The variety and complexity of the projects submitted to demonstrate experience.  

 
8. Firms in house capabilities including Equipment of all types applicable to the 

Services provided, subcontractor capabilities, extent of Services provided and 

response times. 
 

I. GENERAL REQUIREMENTS OF THE SUCCESSFUL PROPOSING FIRM  
 

 1. The successful proposing firm shall enter into an Agreement with Thornton in the 

form attached hereto as Exhibit 2 and incorporated by reference herein. 
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 2. The successful proposing firm will be required to maintain insurance coverages 

for the duration of the Agreement period as outlined in Exhibit 2. 

 

 3. The successful proposing firm shall be prohibited from assigning or 

subcontracting the whole, or any part of the Agreement, without the prior written 

consent of Thornton. 

 

 4. The successful proposing firm shall not hire, discharge, promote, demote, or 

otherwise discriminate in matters of compensation, terms, conditions, or 

privileges of employment against any person otherwise qualified solely because 

of race, color, creed, religion, national origin, ancestry, gender, physical or 

mental disability, or age. 

 

5. The successful proposing firm and its employees will operate as an independent 

contractor and will not be considered employees of Thornton. 

 

J. DIGITAL ACCESIBILITY 

All reports, diagrams, drawings, etc., provided by the Vendor to Thornton shall be in an 

electronic format that is usable to Thornton (e.g., Adobe PDF, Microsoft Office, etc.) 

either through email or download, which shall become the property of Thornton.  All 

reports generated and submitted by the awarded Vendor to Thornton shall adhere to 

the State of Colorado’s Anti-Discrimination Act (“CADA”), including all digital 

accessibility requirements.  As of 2021, House Bill 21-1110 and related regulations (8 

CCR 1501-11) promulgated by the State of Colorado’s Office of Information Technology 

(“OIT”) require all local government technology and electronic documents (i.e., Reports 

generated in Adobe PDF, Word, etc.) to meet or exceed the applicable Website Content 

Accessibility Guidelines (“WCAG”) standards, regardless of if the product/information is 

external facing or used solely by Thornton employees on an internal basis.   

 Proposing Vendors are to note that Thornton does not govern or have oversight over 

these requirements.  For more information on the CADA and WCAG guidelines, please 

follow this hyperlink to the State’s OIT website:  https://oit.colorado.gov/hb21-1110-faq  

 

K. GENERAL BACKGROUND INFORMATION   

 Thornton has utilized on-call service agreements with Service Providers for various 

types of work for many years.  These agreements have proven very useful and 

advantageous for both Thornton and the Service Providers.  Thornton periodically 

rebids these services to insure a wide range of Service Providers are available under 

these Agreements and to insure competition.     
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V.  PROPOSAL PREPARATION 
 
A. Proposals submitted shall contain all information as requested herein, and any 

additional information necessary to evaluate the overall benefit of the Proposal to 
Thornton.   

 

1. If your firm is submitting a physical proposal submission and not through the 
Vendor portal of BidNet, then the following items shall also be included: 

 

a. One (1) original paper copy of the proposal submission with the proposal 
stamped as “Original”. 

b. One (1) electronic copy on a flash drive of the proposal submission.  
 

Note: Vendors submitting confidential information shall only submit one copy of such 

information.  If allowed. when submitting electronically through the BidNetDirect.com 
vendor portal, confidential information shall be submitted in a separate PDF format file 

and marked confidential in both the file name and on the individual pages.  When 

submitting a physical proposal, confidential information shall be placed in a separate 
sealed envelope and inserted into the main proposal submittal envelope or box.  Any 

information not marked as confidential will be considered public record.  

 
B. Proposals shall include the following: 

 
1. A cover letter stating the name, address, and telephone number of the proposing 

firm, and bearing the signature of the person having the authority to make the 

Proposal for the firm and bind the firm in a formal Agreement with Thornton.   
 

2. An executed Exhibit 1, Acceptance of Conditions Statement, which: 

a.    Affirms the acceptance of all conditions or requirements contained in the 
RFP;  

b.   Contains acknowledgement of all addenda issued; and  

c.   Lists the names of any of the proposing firms’ employees who are family 

members of Thornton employees, officers, board, or Council Members.   

 
3. The proposed Exhibit B, Service Provider’s Personnel and Subcontractors 

Listing, which is in Exhibit 2, Agreement, showing all key personnel and 

subcontractors that are likely to be assigned  to perform Work under the 
Agreement. 

 

4. The proposed Exhibit C, Schedule of Charges, which is in Attachment 2, 
containing the billable hourly rates for all personnel proposed for assignment to 

the Project team, hourly rates for owned Equipment proposed for use on the 
Project, and percent markups to cover insurance, bonds if required, and fee to 

recover overhead and profit.  Also, indicate Unit Prices for the items of Services 

noted on the proposal form.  Note that expense categories not identified in the 
Schedule of Charges will not be reimbursed separately but are assumed to be 

included in the billable hourly rates, or the percent markup, whichever is 
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applicable.  Reimbursable expenses are reimbursed at cost.  The proposed 
Schedule of Charges will be the sole basis of payment for the successful firm   

 

5. A list of what subtrades, if any, may be subcontracted based on the range of 
services offered. 

 
6. A list of at least five (5) references for which similar services have been provided.  

Include current contact names, addresses, and telephone numbers.   

 
7. A list of all governmental agencies in Colorado for which similar services have 

been provided within the last three (3) years. 

 
8. An executed Exhibit 3, Reference Authorization and Release Form.  

 
9.  Submit in a separate sealed envelope marked “CONFIDENTIAL FINANCIAL 

DOCUMENTATION” a letter of reference from the proposing firm’s primary bank  

or financial institution indicating how long the proposing firm has maintained an 
account in good standing and the financing firm’s opinion as to the financial 

capacity of the proposing firm to undertake and complete the Work contemplated 

by this RFP.  Enclose the sealed confidential envelope inside the envelope or 
box containing the firm’s Proposal. 

 

10.  Submit in a separate sealed envelope marked “CONFIDENTIAL CLAIM AND 
LITIGATION DOCUMENTATION” a list of all claims, mediations, arbitrations, 

litigation, and judgments related to the provision of construction services to which 
the proposing firm was a party within Colorado during the past five (5) years.  If 

there are none, so state and place the information in the confidential envelope.  

If the information is in the public record, list the name of the other party(ies).  If 
the information is not in the public record, do not list the other party(ies) names.  

Indicate the nature of each dispute and the general outcome of each item, such 

as settled out of court, arbitrated settlement, prevailed in litigation, judgment 
entered, case ongoing, etc.  Enclose the sealed confidential envelope inside the 

envelope or box containing the firm’s Proposal. 
 

11. Any other information deemed necessary by the proposing firm. 

 
C. Submittal of a Proposal shall be taken as prima facie evidence that the Proposer has 

full knowledge of the scope, nature, quality, and quantity of the Work to be performed, 

and the detailed requirements and conditions under which the Work is to be performed. 
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VI. EXHIBIT 1 
 

ACCEPTANCE OF CONDITIONS STATEMENT 
 

A.  Proposing firm indicates acceptance of the following conditions: 

 

1. City of Thornton Charter Section 7.4 prohibits Thornton from making Contracts with 
firms which employ certain relatives of Thornton employees unless the City Council 

determines that the making of such a Contract is in Thornton's best interest.   

 
No City Council Member, member of a board or commission, Municipal Judge, City 

Manager, City Attorney, or employee of the City of Thornton, or any such person's family 

member, domestic partner, or person assuming a relationship being the substantial 
equivalent of the above, has an existing or pending, direct or indirect, financial, 

pecuniary or personal interest in the proposing firm or this Request for Proposal, except 
as follows (list, if any, or if none so state):        

 

             
 

             

 
2.   I/we hereby agree to all instructions, terms and conditions, and specifications contained 

herein. 
 

 

B.  I/we acknowledge the following addenda (list, if any, or if none so state):     
 

              

 
Proposing Firm Name:             

 

Address:              
 

              
 

Telephone Number:             

 
Submitted By:             
 (Signature) 

Title:               

 

Date:               
 

Attest (by officer if corporation) or Notary (if individual):        
 

My Commission Expires (if notarized):          
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VII. EXHIBIT 2 
GENERAL SERVICE AGREEMENT 

 
This General Service Agreement for On-call General Civil Construction and Pipeline 

Maintenance Services, Project No. 304-26 is made and entered into this ______ day 
of __________, 20__, (“Effective Date”) by and between the City of Thornton, a Colorado 

home rule municipality, in the state of Colorado (hereinafter, “Thornton”) and 
__________________________ (the “Service Provider”).  Thornton and Service Provider 
hereafter may be referred to collectively as, the “Parties” or individually as the “Party.”  

 
I. RECITALS 

 
A. Thornton has determined that over the term of this Agreement, from time to time, the 

need will exist for the provisioning of certain services in connection with On-call 

General Civil Construction and Pipeline Maintenance Services, Project No. 304-26 

(the “Project”); 

 
B. Thornton sought and solicited to prequalify a number of vendors (“Service Providers”) 

for the letting of certain services it needs performed on an on-call, as-needed basis; 
 

C. Service Provider represents, having responded and being prequalified for the 
provisioning of its services that Thornton needs, it is ready, willing and available when 
called upon to perform;  

 
D. Service Provider further represents it has the requisite skills, knowledge, expertise 

and experience to perform the services Thornton needs and requires during the term 
of this Agreement;  

 

E. Service Provider further understands this Agreement does not guarantee or promise 
any work to Service Provider, and Thornton has no obligation to issue a Task 

Assignment to Service Provider for any work nor does this Agreement create any 
exclusive right to perform any services and Thornton may hire other Service 
Providers to perform the kinds of services performed by Service Provider.   

 
For good and valuable consideration, the sufficiency of which is hereby acknowledged, 

the Parties agree as follows: 
 

II. TERMS & CONDITIONS 

 
A. Project Description.   

 
1. Thornton requires one (1) or more firms to perform construction Services such 

as:  General civil construction, water line installation or repair, sewer line 

installation or repair, irrigation ditch work, stream or culvert cleaning 
and/or rehabilitation, grading, earthwork, riprap installation, concrete 

structure repair, fencing and guard-rail, sound barriers, retaining walls, 
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underground location services, pipe boring and micro-tunneling, 
general water treatment plant process equipment services, reservoir 

dewatering, reservoir repairs, reservoir leak testing, general painting 
services, bridge painting, bridge painting/repairs, installation and 

maintenance of stormwater control measures and provide as-needed 
hydraulic modeling Services of Thornton’s existing and proposed 
water and wastewater systems, and other construction related 

Services that would benefit Thornton.  
 

2. Underground Drainage Pipe Cleaning.  Thornton has several drainage 
pipes that will need periodic cleaning.  In addition, new drainage systems 
may be added to Thornton’s infrastructure system.  There are three (3) 
existing major underdrain systems at this time.  The underdrain system 
located on the east and southeast side of Tani Gravel Lake is approximately 
1,820 feet of 18-inch slotted PVC and 300 feet of 15-inch slotted and solid 
PVC.  The system located at East Sprat Platte pit is approximately 1,875 
feet of 15-inch slotted and solid PVC piping.  The system located near E470 
(Hammer Reservoir Complex) and Riverdale Road is approximately 1,800 
feet of 8-inch slotted PVC. 

 

B. Scope of Services.  Upon receipt of a written Notice to Proceed from Thornton 
and subject to Task Assignments issued by the City from time to time thereunder, 
Service Provider will furnish all of the labor, supplies and materials, equipment, 
and any other facilities or resources required to perform and complete the work 
authorized by the Notice to Proceed and Task Assignment, and as more fully 
described in the attached Exhibit A, Service Provider’s General Scope of Work, 
hereafter also called, “Scope of Work” the “Work” or “Services.” 
 

C. Commencement Date, Term.   
 

1. This Agreement shall commence on the Effective Date above and shall 
terminate on December 31, 2031, unless terminated earlier by Thornton 
pursuant to the terms of this Agreement.  
 

2. After the First Term, this Agreement renews for another Term (“Renewal 
Term”) on its Effective Date up to and until the last Renewal Term’s 
termination date referenced in subsection C.1. above, using the same 
Schedule of Charges as set forth in the attached Exhibit C, unless changed in 
accordance with subsection G.3 herein, and the terms and conditions of this 
Agreement shall continue to apply to each Renewal Term.  

 
3. Notwithstanding the foregoing, if a Notice to Proceed for Work has been 

issued to Service Provider by Thornton, and the Work will not be completed 
by the date of termination, Thornton, at its reasonable discretion, may direct 
Service Provider to complete the Work, and the terms and conditions of this 
Agreement shall survive until the Work is complete to Thornton’s 
satisfaction.  
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D. Task Assignment.  
 

1. This Agreement provides the master terms that apply to all Services for 
which Thornton engages Service Provider to perform on or after the date of 

this Agreement. 
 
2. Thornton shall give a written assignment to the Service Provider to perform 

the specified Task Assignment as authorized by each Task Assignment 
issued in accordance with this Agreement. A Task Assignment shall be 

established by Thornton issuing a Purchase Order. 
 
3. Except for the limitations set forth in this Agreement, Service Provider 

understands there is no limit on the number of Task Assignments that may 
be issued by Thornton.  

 
4. Any Task Assignment issued during the term of this Agreement and not 

completed before the term expires or terminates, shall be completed within 

the time specified in the Task Assignment. 
 

5. The total compensation for any Task Assignment may be subject to a Not-
to-Exceed (“NTE”) amount as provided for in Exhibit C, Schedule of 
Charges, which by this reference is incorporated into the Agreement. 

  
6. This Agreement does not guarantee any work to the Service Provider  and 

Thornton has no obligation to issue a Task Assignment to Service Provider  
for any Services nor does this Agreement create any exclusive right to 
perform any Services and Thornton may hire others to perform the kinds of 

Services that Service Provider performs. 
 

E. Contract Documents.   
 

1. The following documents, by this reference, are incorporated, verbatim, and 

will hereafter be, the Agreement: 

 
a. All executed Amendments to this Agreement;  

 
b. Task Assignments and Purchase Orders;  

 
c. The General Service Agreement; and  

 
d. Exhibits:  

 
i. Exhibit A  Service Provider’s General Scope of Work;  
 

ii. Exhibit B Service Provider’s Key Personnel and 
Subcontractors Listing;  
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iii. Exhibit C Schedule of Charges;  
 

iv. Exhibit D Special Conditions, if any;  
 

v. Exhibit E  General Conditions;  
 
vi. Exhibit F Labor And Material Payment Bond; and 

 
vii. Exhibit G Performance Bond.  

 
2. In the event there is a conflict between any of the above-listed 

documents, the provisions of the document listed first in order shall 

govern over those documents listed in descending order in subparagraph 
E.1 after the first listed document.  

 
F. Personnel. 

 

1. Service Provider shall perform the Services with the employees, 
subcontractors, agents and all other persons (“Personnel”) identified in the 

attached Exhibit B, unless otherwise authorized in writing by Thornton. 
 
2. Service Provider shall employ competent Personnel at all times during the 

performance of the Work.  Service Provider shall be responsible for acts 
and omissions of its Personnel working for Service Provider.  Service 

Provider shall enforce strict discipline and good order among its Personnel 
performing the Work. 
   

3. Service Provider shall have a person in charge.  The person in charge shall 
represent Service Provider and communications given to the person in 

charge shall be as binding as if given to Service Provider.  Important 
communications will be confirmed in writing.  Other communications shall 
be similarly confirmed on written request.   

 
4. Thornton, at any time, may revoke its approval of any person who is not 

performing in a manner satisfactory to Thornton, and Service Provider shall 
remove the objectionable person from the Work and replace them with 
someone acceptable to Thornton. 

 

G. Compensation. 
 

1. Remuneration.  In consideration for the completion of the Work by Service 

Provider, Thornton will pay Service Provider in accordance with the attached 
Exhibit C to perform the Scope of Work as set forth in the Task Assignment.  

The total compensation for a given Task Assignment may be subject to a Not-
to-Exceed amount as provided for in Exhibit C.  Upon mutual agreement of 
the Parties, a NTE amount may be converted to a lump sum fee. 
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2. Invoicing.  Compensation shall be due and payable thirty (30) Calendar Days 
after date of receipt by Thornton of a complete and correct Application for 
Payment or invoice.  The Application for Payment and invoicing requirements 
are in the attached Exhibit A.  Each Application for Payment or invoice shall 
include the following information: 

 
a. Thornton’s Purchase Order number; 
 

b. Dates and times of Services performed; 
  
c. Location of the Services performed; 
 

d. The name of the Thornton Representative who authorized each Task 
Assignment; and 

 

e. An itemized description of all Services performed, including new 
materials installed.  

  
No Work for any Task Assignment shall be performed without a Purchase 
Order issued to Service Provider by Thornton.  Thornton reserves the right to 
withhold final payment until the Work for a given Task Assignment is 
complete.   

 
3. Billable Rates. The billable rates in Exhibit C shall remain fixed for, at a 

minimum, the initial twelve (12)-month term (“First Term”).  Service Provider 
may request an increase to the Billable Rates after the First Term and any 
subsequent Term provided Thornton has been given written notice a 
minimum of sixty (60) Calendar Days before the commencement of the next 
Term. Under no circumstances will any Billable Rate increase exceed the 
inflation rate as defined by the current Denver Boulder Greeley CPI and 
published by the Bureau of Labor Statistics or as agreed to in writing by 
Thornton. The revised Billable Rates shall only be effective by written 
Amendment of this Agreement executed by Thornton.   

   

H. Changes to Service Provider’s Scope Of Work, Terms, Or Conditions. 
 

1. A change in Service Provider’s Scope of Work is any change or amendment 
of Work or Services that is different from, or in addition to either Service 
Provider’s General Scope of Work as defined in Exhibit A of this Agreement 
or the specific Task Assignment.  

  
2. No such change, including any additional compensation, shall be effective or 

paid unless authorized by a Purchase Order or written amendment executed 
by the Thornton City Manager (“City Manager”) or City Manager’s 
designee(s).  If Service Provider proceeds without such written authorization, 
then Service Provider shall be deemed to have waived any claim for additional 
compensation, including a claim based on the theory of unjust enrichment, 
quantum meruit, or implied contract.   
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3. Except as expressly provided by this Agreement, no agent, employee, or 
representative of Thornton has the authority to change or modify - directly or 

by an implied course of action, the Scope of Work or a specific Task 
Assignment.  Any change made to the Contract Documents, Task 

Assignment or this Agreement shall be in accordance with the attached 
Exhibit E. 

 

I. Compliance with All Laws and Regulations. 
 

1. All of the Work performed under this Agreement by Service Provider shall 
comply with all applicable laws, rules, regulations, and codes of the United 
States and the State of Colorado and with the charter, ordinances, and rules 

and regulations of Thornton. 
 

2. Service Provider’s attention is directed to the fact that all applicable state 
and federal laws, county and city ordinances, licenses and regulations of all 
authorities having jurisdiction over this Agreement and the Work shall apply 

to this Agreement throughout and they will be deemed to be included in this 
Agreement the same as though herein written out in full. 

 
III. MISCELLANEOUS TERMS 

 

A. Indemnification. To the fullest extent permitted by law, Service Provider agrees to 
defend, indemnify and hold harmless Thornton, its officers, agents and employees, 

from and against all liability, judgments, damages or losses (“Claims”) which arise 
out of, result from, or are in any manner connected with the Work to be performed 

under this Agreement. To the extent it is determined such Claims were caused by 
the negligent acts, errors, or omissions of Service Provider, and/or its 
Subcontractors, officers, employees, agents or anyone else for whose acts they may 

be liable for, Service Provider will pay the expenses Thornton incurred because of 
such Claims including, but not limited to, court costs and reasonable attorneys’ fees 

incurred in defending or investigating such Claims.  Such payments on behalf of 
Thornton shall be in addition to any and all other legal remedies available to Thornton 
and shall not be considered Thornton’s exclusive remedy. 

 
B. Insurance.  Service Provider agrees to procure and maintain in force during the term 

of this Agreement, at its own cost, the following coverages: 
 

1. Workers' Compensation Insurance. Workers' compensation insurance as 
required by the Labor Code of the State of Colorado and Employer's Liability 
Insurance.  Evidence of qualified self-insured status may be substituted. 

 
2. Commercial General Liability Insurance (MINIMUM LIMITS) 

   
a. Each Occurrence     $2,000,000 
 

b. Products/Completed Operations Aggregate $2,000,000 
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c. Personal and Advertising Injury   $2,000,000 

 
d. General Aggregate     $4,000,000 

 
The policy shall include coverage protecting against bodily injury, property 
damage, and personal injury claims arising from the exposures of (i) 
premises-operations; (ii) products and completed operations including 

materials designed, furnished, and/or modified in any way by Service 
Provider; (iii) independent subcontractors; (iv) contractual liability risk covering 
the indemnity obligations set forth in this Agreement; and (v) where applicable, 
liability resulting from explosion, collapse, or underground exposures.  The 

coverage shall not exclude faulty workmanship as a covered occurrence. 

 
If the above insurance is written on a claims-made form, it shall continue for 
three (3) years following termination of this Agreement.  The insurance shall 

provide for a retroactive date of placement prior to or coinciding with the 
effective date of this Agreement. 
 

3. Automobile Liability Insurance. Automobile liability insurance with minimum 

combined single limits for bodily injury and property damage of not less than 
one million dollars ($1,000,000) for any one (1) occurrence.  This insurance 

will insure against bodily injury and/or property damage arising out of Service 
Provider’s operation, maintenance, use, loading or unloading of any auto 
including owned, non-owned, hired, and employee autos. 

 
4. Professional Liability Insurance  (MINIMUM LIMITS) 

 
a. Each Claim                                     $2,000,000 
 

b. Aggregate                                       $2,000,000 
 

Should Service Provider be required to perform any architectural, 
engineering, surveying, or other professional services requiring a professional 
seal for the purposes of obtaining necessary permits, Service Provider shall 

maintain Professional Liability Insurance covering errors and omissions 
arising out of the Work or services performed by Service Provider, or anyone 

employed by Service Provider, or anyone for whose acts, mistakes, errors 
and omissions Service Provider is legally liable, with a liability insurance limit 
of two million dollars ($2,000,000) each claim and two million dollars 

($2,000,000) unimpaired liability limit for all claims.  If Service Provider 
subcontracts for such professional services, the Subcontractor shall be 

required to provide Professional Liability coverage as stipulated herein. 
  
Professional Liability coverage specifically for Architects, Engineers, and 

Surveyors shall contain contractual liability insurance covering the contractual 
obligations of this Agreement.  In the event the Professional Liability Insurance 
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policy is written on a “claims-made” basis, coverage shall extend for three (3) 
years from the date of final payment on any given Task Assignment, and 

Service Provider shall be required to submit Certificates of Insurance 
evidencing proper coverage is in effect as required above.  Service Provider 

shall require all Sub-Service Providers or Subcontractors to maintain the 
same Professional Liability Insurance.   
 

Any Professional Liability coverage provided by Service Provider shall 
specifically delete any design-build or similar exclusions that could 
compromise the effectiveness of the coverage.  Such policies shall be 
provided prior to the commencement of any professional services hereunder.  

The insurance shall provide for a retroactive date of placement prior to or 
coinciding with the effective date of the Notice to Proceed for the Task 
Assignment requiring the Professional Liability Insurance. 

 

5. Additional Insured.  Service Provider shall name Thornton, its officers, agents, 
and employees as additional insureds with respect to the Commercial General 
Liability, Auto Liability and, if required, Builder’s Risk and Installation Floater 
coverages above. 

   
6. Certificates of Insurance. A Certificate of Insurance shall be completed and 

forwarded along with the Additional Insured Endorsement to Thornton by 
Service Provider’s Insurance Agent(s) as evidence that policies providing the 

required coverages, conditions, and minimum limits are in full force and effect 
and shall be subject to review and approval by Thornton prior to 
commencement of any Work under this Agreement.  The initial completed 
Certificate of Insurance and Additional Insured Endorsement shall be sent to: 

 

     City of Thornton 

     Andrew Villarreal, Contract Administrator 
     9500 Civic Center Drive 
     Thornton, CO 80229-4326 
  

Subsequent Certificates of Insurance indicating renewal of coverage(s) shall 
be sent to Thornton’s Risk Manager at 
certificatesofinsurance@ThorntonCo.gov no later than thirty (30) Calendar 

Days prior to the expiration date.  Indicate “Renewal COI” in the email subject 
line.  Thornton reserves the right to request and receive a certified copy of any 
policy and any endorsement thereto.  Service Provider agrees to execute any 
and all documents necessary to allow Thornton access to any and all 

insurance policies and endorsements pertaining to this particular Project. 
 

7. Failure to Insure.  Failure on the part of Service Provider or subcontractor to 
procure or maintain policies providing the required coverages, conditions, and 

minimum limits shall constitute a material breach of Agreement upon which 
Thornton may immediately terminate this Agreement, or at its discretion, 
Thornton may procure, or renew any such policy, or any extended reporting 
period thereto, and may pay any and all premiums if required, and all monies 
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so paid by Thornton shall be repaid by Service Provider to Thornton upon 
demand, or Thornton may offset the cost of the premiums against any monies 
due to Service Provider from Thornton. 

 

8. Other Insurance Requirements.  
 

a. Service Provider shall cause any Subcontractor to procure and 

maintain adequate levels of insurance coverage for Workers’ 
Compensation, Commercial General Liability, Automobile Liability, and 
other coverages Service Provider may require.  For Commercial 
General Liability and Automobile Liability insurance of any 

subcontractor, Thornton will be named as an additional insured. 
Service Provider shall prepare a schedule of required coverages for 
each of its Subcontractors and shall submit such schedule to Thornton 
prior to any Subcontractor commencing any Work on a Task 

Assignment under this Agreement.  Such coverages for any 
Subcontractors shall be procured and maintained with forms and 
insurers acceptable to Thornton.  All coverages shall be continuously 
maintained to cover all liability, claims, demands, and other obligations 

assumed by Service Provider. 
 
b. Service Provider shall procure and maintain the minimum insurance 

coverages listed herein.  Such coverages shall be procured and 

maintained with forms and insurers acceptable to Thornton.  All 
coverages shall be continuously maintained to cover all liability, claims, 
demands, and other obligations assumed by Service Provider 
pursuant to this clause.  The coverage shall not exclude faulty 

workmanship as a covered occurrence.  In the case of any claims-
made policy, the necessary retroactive dates and extended reporting 
periods shall be procured to maintain such continuous coverage. 

 

c. Other insurance with varying limits which from time to time may 
reasonably be required by the mutual agreement of Thornton and 
Service Provider against other insurable hazards relating to the Work 
to be done. 

 
d. Every policy required above shall be primary insurance and any 

insurance carried by Thornton, its officers, or its employees shall be 
excess and not contributory insurance to that provided by Service 

Provider.  Service Provider shall be solely responsible for any 
deductible losses under the policies required above. 

 
e. Service Provider shall not be relieved of any liability, claims, demands, 

or other obligations assumed pursuant to this Agreement by reason of 

its failure to procure and maintain insurance, or by reason of its failure 
to procure or maintain insurance in sufficient amounts, durations, or 
types. 
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f. All policies shall include a provision that the coverages afforded under 
the policies shall not be canceled, terminated, or materially changed 

prior to the natural termination date until at least thirty (30) Calendar 
Days prior written notice has been sent to Thornton.  The 

Certificate(s) shall indicate the form used, if any, under which this 
provision is included. 

 
C. Governmental Immunity.   

 

The Parties hereto understand and agree that Thornton, its officers, and its 
employees, are relying on, and do not waive or intend to waive by any provision of 
this Agreement, the monetary limitations or any other rights, immunities and 

protections provided by the Colorado Governmental Immunity Act, C.R.S. 24-10-101 
et seq., as from time to time amended, or otherwise available to Thornton, its agents, 

officers, or employees. 

 
D. Independent Contractor.  

  
1. It is understood and agreed by and between the Parties that the status of 

Service Provider shall be that of an independent contractor and of a person 
retained on a contractual basis to perform professional or technical services 

for limited periods of time and it is not intended, nor shall it be construed, 
that Service Provider is an employee or officer of Thornton under Chapter 
VII of the City Charter, or Chapter 54 of the City Code, or for any purpose 

whatsoever. 
 

2. Without limiting the foregoing, the Parties hereby specifically acknowledge 
that Service Provider or any employee, agent or sub-contractor of Service 
Provider  is not entitled to unemployment insurance benefits unless 

unemployment compensation coverage is provided by Service Provider 
or some other entity besides Thornton, that Service Provider is not 

entitled to Workers’ Compensation benefits from Thornton and that 
Service Provider is obligated to pay federal and state income tax on any 
monies earned pursuant to this Agreement.  The Parties further 

acknowledge that the provisions of this paragraph are consistent with Service 
Provider’s insurance obligations that are set forth in this Agreement. 

 
E. Grounds for Termination. Thornton may issue a written Notice of Intent to 

Terminate for the reasons that follow:   

 
1. Termination for Convenience.    In the event this Agreement is terminated 

for convenience, Service Provider shall not be entitled to profit or overhead 
on uncompleted Work. Thereafter, Thornton shall pay Service Provider for 
all Work previously authorized and completed prior to the date of the Notice 

of Termination.  
 

Docusign Envelope ID: 08CE93C8-457C-883E-80BE-9CFB148E3068



 Page 24 of 84 
  

S:\SS\C-P\2026\304-26 - On Call General Civil Construction \02 Bid Docs Final\Documents\304-26 RFP 9-14-26   Rev 8/2026 

2. Termination for Cause\Default. If Service Provider has substantially or 
materially breached the terms of this Agreement, or Thornton declares 

Service Provider is in “Default,” in accordance with Exhibit E, shall be 
cause to terminate this Agreement and Thornton may seek to exercise all 

available legal and/or equitable remedies.  
 
3. Termination for Non-Appropriations.  In the event that the Thornton City 

Council fails to appropriate funds for the continuation of this Agreement for 
any fiscal year past the initial year, Thornton may, at the beginning of the 

fiscal year for which the City Council does not appropriate such funds and 
upon prior written notice as provided for, may terminate this Agreement 
without penalty and be released of further obligations. 

 
F. Venue / Law / Statute of Limitations. 

 

This Agreement shall be governed by the laws of the State of Colorado, 
notwithstanding its choice of law principles.  Any legal action concerning the 

provisions hereof shall be brought in the District Court, County of Adams, State of 
Colorado.  Any action arising out of or relating to the Agreement or the Services 
asserted by Service Provider against Thornton shall be brought within two (2) years 

from when the action accrued, pursuant to C.R.S. § 13-80-102(h). 
 

G. Notice.  Any notice or communication between Service Provider and Thornton which 
may be required, or which may be given, under the terms of this Agreement shall be 
in writing, and shall be deemed to have been sufficiently given when directly 

presented or sent pre-paid, first class, United States mail, addressed as follows: 
 

   THORNTON:  City of Thornton 
      Contracts Supervisor 
      9500 Civic Center Drive  

      Thornton, CO 80229-4326 
 

 
SERVICE PROVIDER: ____________________   

      ____________________ 

      ____________________ 
      _____________________ 

 
H. Assignment. 
 

1. Service Provider agrees not to assign, pledge, or transfer its duties and 
rights in this Agreement, in whole or in part, without first obtaining the written 

consent of the City Manager or City Manager’s Designee(s). 
 
2. Service Provider shall not assign all or any part of the Agreement or any 

monies due or becoming due without the written consent of Thornton and 
Service Provider's Surety.  A copy of the consent of the Surety, together with 
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a copy of the assignment, shall be filed with Thornton.  If Service Provider 
assigns all or any part of any monies due or to become due under the 

Contract, the instrument of assignment shall contain a clause to the effect 
that it is agreed that the right of the assignee in and to any monies due or to 

become due to Service Provider under the Agreement shall be subject to 
prior claims and liens of all persons, firms and corporations for services 
rendered; for the payment of all Materials and Equipment furnished; for 

payment of all Construction Equipment used or rented in the performance of 
the Work; and for the payment of any liens, claims, or amounts due federal, 

state, or local governments or any of their special enterprises. 
 

I. No Waiver of Rights.  No assent, expressed or implied, to any breach of any one 

(1) or more of the terms and conditions of this Agreement shall be deemed to be or 
taken to be by Thornton a waiver of any subsequent breach of such terms and 

conditions. 
 
J. Inspection of Records.  In connection with the Work performed hereunder, 

Thornton and any of its duly authorized representatives shall have access to all of 
Service Provider’s books, documents, papers, and any other records of Service 

Provider that relate to the Work. Service Provider further agrees that such records 
shall contain information concerning the personnel who performed the Work, the 
specific Work they performed and the hours they worked. Service Provider shall 

retain these records for three (3) years after the termination date of this Agreement. 
 

K. Conflict of Interest.  Service Provider agrees that it and its subsidiaries, affiliates, 
subcontractors, principals, or employees shall not engage in any transaction, activity, 
or conduct which would result in a conflict of interest.  Service Provider represents 

that it has disclosed any and all current or potential conflicts of interest.  A conflict of 
interest shall include transactions, activities, or conduct that would affect the 

judgment, actions, or Work of Service Provider by placing Service Provider’s own 
interests, or the interest of any party with whom Service Provider has a contractual 
arrangement, in conflict with those of Thornton.  Thornton, in its sole discretion, will 

determine the existence of a conflict of interest and may terminate this Agreement in 
the event such a conflict exists after it has given Service Provider written notice which 

describes the conflict.  Service Provider shall have twenty (20) Calendar Days after 
the notice is received to eliminate or cure the conflict of interest in a manner 
acceptable to Thornton. 

 
L. Coordination of Services.  Service Provider shall fully coordinate its Work with other 

service providers, contractors, or other entities performing work, which interfaces with 
or is affected in any way by Service Provider’s Work and with any interested City or 
other governmental agencies. 

 
M. Non-Discrimination.  Service Provider, its agents, employees, and subcontractors 

shall not discriminate on the basis of race, color, creed, national origin, ancestry, age, 
gender, religion, or mental or physical disability in any policy or practice. 
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N. Advertising and Public Disclosures.  Service Provider shall not include any 

reference to this Agreement or to Work performed hereunder in any of its advertising 
or public relations materials without first obtaining the written approval of the City 

Manager or City Manager’s designee. 

 

O. Time Is Of The Essence.  The Parties agree that in the performance of the terms 
and conditions of this Agreement by Service Provider that time is of the essence. 

 

P. Inurement.  The rights and obligations of the Parties herein set forth shall inure to 

the benefit of and be binding upon the Parties hereto and their respective successors 

and assigns permitted under this Agreement. 
 

Q. Headings.  The headings contained in this Agreement are for reference purposes 

only and shall not in any way affect the meaning or interpretation of this Agreement. 

 

R. Joint Venture.  If a Joint Venture, participants shall be jointly and severally liable to 
Thornton for the performance of all duties and obligations of Service Provider, which 

are set forth in this Agreement. 

 

S. Taxes and Licenses.  Service Provider shall promptly pay, when they are due, all 
taxes, excises, license fees, and permit fees of whatever nature applicable to Work 

which it performs under this Agreement, and shall take out and keep current all 

required municipal, county, state, or federal licenses required to perform this Work.  

Service Provider shall furnish Thornton, upon request, duplicate receipts or other 

satisfactory evidence showing or certifying to the proper payment of all required 
licenses and taxes.  Service Provider shall promptly pay, when due, all bills, debts, 

and obligations it incurs performing Work under this Agreement and to allow no lien, 

mortgage, judgment, or execution to be filed against land, facilities, or improvements 

owned by Thornton. 
 

T. Severability.  In the event any of the provisions, or the application of any provisions 

of this Agreement are held to be unenforceable or invalid by any court of competent 

jurisdiction, the validity and enforceability of the remaining provisions, or applications 

thereof, shall not be affected. 
 

U. No Third Party Beneficiaries.  The enforcement of the terms and conditions of this 

Agreement and all rights of action relating to such enforcement, shall be strictly 

reserved to Thornton and Service Provider and nothing contained in this Agreement 
shall give or allow any such claim or right of action by any other or third person on 

such Agreement.  It is the express intention of Thornton and Service Provider that 

subcontractors and any other persons other than Thornton or Service Provider 

receiving any benefits from this Agreement shall be deemed incidental beneficiaries 

only. 
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V. Electronic Signatures and Electronic Records. The Parties consent to the use of 
electronic signatures.  The Agreement, and any other documents requiring a 

signature hereunder, may be signed electronically by the Parties in the manner 
specified by any applicable City regulation, rule, and/or ordinance. The Parties agree 

not to deny the legal effect or enforceability of the Agreement solely because it is in 
electronic form or because an electronic record was used in its formation.  The 
Parties agree not to object to the admissibility of the Agreement in  the form of an 

electronic record, or a paper copy of an electronic document, or a paper copy of a 
document bearing an electronic signature, on the ground that it is an electronic record 

or electronic signature or that it is not in its original form or is not an original. 

 
W. Entire Agreement.  The Parties acknowledge and agree that the provisions 

contained in this entire Agreement and that all representations made by any officer, 
agent, or employee of the respective Parties unless included herein are null and void 

and of no effect.  No alterations, amendments, changes, or modifications to this 
Agreement, except those, which are expressly reserved herein to the City Manager 
or City Manager’s designee, shall be valid unless they are contained in an instrument 

that is executed by all the Parties with the same formality as this Agreement. 
 

 
 

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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 This Agreement is expressly subject to and will not become effective or binding on 
Thornton until it is fully approved and executed by Thornton. 

 
 

APPROVED AS TO LEGAL FORM:                      CITY OF THORNTON, COLORADO: 
Jessica Whitney, Interim City Attorney 
 

                                   
By:                                                                                                                                              

Michael J. Hickman        Kimberly Newhart  
Senior Assistant City Attorney             Finance Director 
                                                                         

 
        

 
ATTEST:      CITY OF THORNTON, COLORADO: 
 

 
              

Kristen N. Long, City Clerk Sean Saddler, PE  
 Interim Executive Director of 

Management Services    

 
 

 
 
 

 

ATTEST FOR FIRM SIGNATURE: 
(If corporation)  
 

__________________________________ 
Signature 

 
           
Print Name       

                                             
           

Title                                                   
 

FIRM NAME ALL CAPS:                                                                                                                                                                                                                                                                                         
 
 

__________________________________ 
Signature 

 
           
Print Name                    

                                
          

Title                                                  
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EXHIBIT A 
 

SERVICE PROVIDER’S GENERAL SCOPE OF WORK 
 

A. General Scope of Work. Thornton requires Service Provider to provide Civil 

Construction and Pipeline Maintenance on an on-call, as-needed basis.  For non-
emergency Services, Service Provider shall perform the Work in accordance with 

each specific Task Assignment’s Scope of Work (“SOW”) issued by Thornton. The 
required services may include and be for routine maintenance, a specific project or 
for urgent or emergency services. 

 

 

B. Description of Work.  Service Provider shall provide all labor, management, 

supervision, materials, parts, equipment, and transportation necessary to perform 
On-call Civil and/or Pipeline Maintenance Construction Services.  

 
Service Provider shall be able to provide, at a minimum, the following Services on an 
as- needed basis, including all labor and Materials and necessary Equipment: 
 
NOTE: Work disciplines shall be determined specifically for each Service 
Provider.  

 

• Installation or replacement of water distribution system components. 

• Installation, rehabilitation, or replacement of sanitary sewer collection system 
components. 

• Installation, rehabilitation, or replacement of storm sewer collection system 
components. 

• Ditch, stream, and/or culvert cleaning and rehabilitation. 

• Grading and/or earthwork. 

• Concrete structure construction and/or repair. 

• Fencing, sound barriers, and/or guard rails. 

• Site utilities for Thornton’s building facilities. 

• Pump station and/or lift station installation or repair. 

• Water storage facility construction or repair. 

• Riprap and/or grouted riprap installation and/or repair. 

• General water treatment plant process Equipment Services. 

• Underground utility location Services, pot holing and vacuum truck Services. 

• Reservoirs dewatering, repairs, leak testing and slurry wall installations & 
repairs.  

• Tank (steel & concrete) repairs. 

• Bridge painting/repairs. 

• Bridge and structures epoxy injection and soil stabilization. 

• Pipe bore and Micro tunneling. 

• Stormwater Control Measure Installation and Maintenance. 

• Provide as-needed hydraulic modeling services of Thornton’s existing and 
proposed water and wastewater systems. 

• Stormwater control measure installation and maintenance. 
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• Any other Services as required to maintain and/or repair Thornton’s 
infrastructure. 

• Emergency Snow & Ice removal. 

• Pipeline Maintenance.  

• The Bidder shall submit a Quotation for a per lineal foot price to clean the 
underground pipe.  The quote shall also include a mobilization fee and any 
and all other costs that are applicable. 

• Pipe shall be cleaned in sections to be determined by Thornton.  The pipe 

shall be cleaned to maintain an operational condition.  

• The Contractor shall mobilize and complete this Work within twenty (20) 
Calendar Days of notification by Thornton. 

• A Purchase Order will be issued by Thornton for all Work.  No Work shall be 
performed without a Purchase Order.  

• References shall be submitted by the Contractor. 

• The Contractor shall submit a list of equipment to be used in performing this 
service.  The list shall include the age, condition, and model of any equipment 
to be used. 

• The Contractor shall be responsible for any and all water necessary to perform 
this operation. 

 
Service Provider shall be required to remove and dispose of all waste from the Work 

site.  Handling and disposal of all waste shall be conducted by the Service Provider 
according to all the recent federal, state, and local health and environmental 

regulations. 
 
C. Urgent\Emergency Situations.  In the event of an urgent or emergency situation 

related to the general welfare and safety of Thornton, Service Provider shall respond 
as reasonably as soon as possible when requested by Thornton. Thornton shall 

determine, in its sole discretion, when a situation is urgent or an emergency (an 
“Urgent\Emergency Situation”). When Thornton’s Representative determines what 
work is required, the Service Provider will respond and be ready and available for 

work at the time the call for service is received.  The Service Provider shall coordinate 
directly with Thornton’s Representative and perform all of the duties and 

responsibilities the requested work requires during the term of this Agreement.  
Service Provider agrees to follow Thornton’s Representative’s directives as to what 
Work shall be performed.  

  
D. Emergency Response Time. Service Provider shall be available to perform any and 

all services on a twenty-four (24) hour a day, seven (7) day a week basis.  No later 
than twenty-four (24) hours after the call is placed by Thornton’s Representative 
requesting an emergency response, Service Provider shall be on-site and ready to 

provide consultation regarding the emergency Work and to commence the Work 
necessary.  Failure to reasonably comply with this maximum response time may 

result in the termination of this Agreement. 
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E. Emergency Equipment Requirements.  Service Provider shall provide all 
equipment, whether owned or rented, necessary to perform the Work.   Service 
Provider must have, at a minimum, the following equipment available to perform the 
required Work upon arrival at the site within the stipulated Emergency Response time 
frame.   

 

• Skid Steer or Excavation Equipment 

• Vac Truck  

• Trench box for excavations 
 
F. Task Authorization Procedure.  There are generally five (5) types of situations 

under which Thornton may assign Work under this Agreement: 
 

1. Emergency Work that requires mobilization as soon as possible after 
notification is given to the Service Provider.  Emergency is defined as a 
situation that is a threat to the public health or welfare. 

 

2. Expedited, but non-emergency, non-scheduled Work that Thornton desires to 
expedite due to a benefit to Thornton, such as mitigating negative financial 
impact, which requires response by the Service Provider as soon as possible, 
but no later than within seventy-two (72) Calendar Days maximum, after 
notification is given to the Service Provider.  

 

3. Non-emergency, non-scheduled Work that requires response by the Service 
Provider as negotiated in the schedule development phase of the Work.  

 

4. Scheduled Work, such as for routine maintenance to be performed at pre-
determined intervals as defined herein.   

 

5. Competitive Solicitation. In consideration of Service Provider’s prequalified 
status, Service Provider may be requested to submit a sealed bid for a Task 
Assignment in response to a formal or informal solicitation issued by Thornton. 

  
G. Assignment of Scope of Work.  
 
 Non-Emergency Work. Except in the case of Urgent\Emergency Work, which there 

is no time to develop a SOW before the Work begins, or the scheduled Work has a 
predetermined SOW, Thornton will develop a specific SOW for each given Task 
Assignment before the assigned Work begins. The SOW may include written 
description of the Work, sketches, drawings, and/or technical specifications.   

 
 Emergency Work. The SOW of Emergency Work shall be to take whatever means 

are necessary to stabilize the situation to eliminate the emergency condition.  
Thornton, in consultation with the Service Provider, shall determine what steps are 
necessary to stabilize an emergency situation.  Further remedial Work following 
stabilization of the emergency will then be handled on either an expedited basis or 
non-emergency basis.  Thereafter, the Scope of Scheduled Work will be defined in 
the Task Assignment. 
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Before the Work begins, Thornton and the Service Provider will review the Scope of 
Work of each Task Assignment to ensure the role of each Party is defined and 

understood.  Each SOW will address the physical features of the Task Assignment, 
the timeframe for completion of the Work, any necessary phasing, and whether the 

Work requires obtaining a permit (such as building permit, NPDES, traffic control, 
etc.) or not.  At a minimum, the SOW will include a written description of the Work to 
be done, and when appropriate, shall include any required sketch or engineering 

drawings.   
 

H. Invoices and Applications for Payment.  Charges shall comply with Exhibit C, 
Schedule of Charges.  For any Services required by Thornton in or on Thornton 
owned property, or in or on non-Thornton’ owned property which Thornton is 

responsible to pay, Service Provider shall provide a detailed Invoice or Application 
for Payment necessary to complete the work for each Task Assignment.  An invoice 

may be used for a smaller Task Assignment that requires less than one (1) month to 
complete, or for routine, scheduled maintenance.  Applications for Payment must be 
used for complex Work that requires more than one (1) month to complete.  

Applications for Payment shall be submitted on forms provided by Thornton.  Invoices 
may be on the Service Provider’s standard form. 

 
Documentation of the costs acceptable to Thornton as defined in Exhibit C shall be 
attached to each of Service Provider’s invoices or Applications for Payment.   

 
All Invoices or Applications for Payment shall at a minimum include the following: 

 

• Thornton’s Purchase Order Number; 

• Dates and times of Services performed;  

• Location of the Services performed; 

• The name of the Thornton Representative who authorized each Task 

Assignment; 

• An itemized list of all Services performed;  
 

I. Compensation Methods.  
 

1. Time & Material (“T&M”) Billing. Invoices or Applications for Payment based 
on T&M compensation shall include the following additional information: 

 

• Hours for all Service Provider’s personnel who performed work during 
 the pay period; 

• Billable hourly rates for all personnel from Exhibit C; 

• Subcontractor costs during the pay period, if any, as evidenced by their 

 bids and invoices;  

• Itemization of Material and Equipment costs during the pay period as 
evidenced by the invoices for such items; 

• The summation of the labor, Material, and Equipment costs incurred 
during the pay period; 
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• Markup percentages from Exhibit C applicable for Insurance, 
Overhead and Profit, and Bonds if required, and the resulting total 

markups to be applied to the summation of the costs; 

• Total price due for the pay period, which is the summation of the labor, 

Material, and Equipment costs plus the markups;  

• Amount of retainage to be withheld by Thornton, if applicable; and 

• Any other information Thornton deems necessary to substantiate the 
charges invoiced. 

 

2. Unit Price Billing.  Invoices or Applications for Payment based on Unit Price 
compensation shall include the following additional information:  

 

• Description of the Work items provided; 

• Unit Prices and Units of Measure from Exhibit C for the Work items; 

• Quantity of Work provided based on the Units of Measure during the 
pay period; 

• Extended price for each item during the pay period; 

• Total Price, which is the sum of Extended Prices, due for the pay 

period; and  

• Amount of retainage to be withheld by Thornton, if applicable.   

 
3. Lump Sum Billing.  Invoices or Applications for Payment based on Lump Sum 

compensation shall include the following additional information:  

 

• If a Schedule of Values was utilized in the Lump Sum Quote or Bid, an 

itemized list of the Work activities performed for the Task Assignment 
based on the Schedule of Values; 

• The Lump Sum Prices associated with each activity on the Schedule 

of Values; 

• The value earned for each activity during the pay period, which is the 

Lump Sum Price for the activity multiplied by the percent complete, 
during the pay period;  

• The total value earned, which is the sum of the value earned for each 
activity for the pay period; and  

• Amount of retainage to be withheld by Thornton, if applicable. 
 

J. Submission of Invoices and Applications for Payment.  Invoices, including all 

documentation, may be scanned and emailed to ap.invoices@ThorntonCo.gov.  
Alternatively, a hard copy may be mailed to the attention of Accounts Payable.   

 
 Applications for Payment shall be submitted directly to Thornton’s project manager 

assigned to the specific Task Assignment.  Thornton reserves the right to request 

any additional backup information deemed necessary to substantiate the Service 
Provider’s (or it’s Subcontractors’) invoiced costs prior to release of payment for the 

invoiced services. 
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K. Compliance with Federal, State and Local Regulations, Rules and Standards. 
 All Work shall be conducted according to all most recent federal, state, and local 

regulations.  Service Provider is responsible for obtaining any necessary permits and 
licenses required to perform Work.  All employees and/or subcontractors of the 

Service Provider shall be trained and adequately qualified and/or certified to 
efficiently, effectively, and lawfully execute the services being rendered. 

 

 
 

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT B 
 

SERVICE PROVIDER’S KEY PERSONNEL AND 
SUBCONTRACTORS LISTING 

 
Key Personnel: 

 
Employee Name      Role/Job Title 
 

   

   

   

   

   

   

   

 

 
Subcontractor Listing: 
 

Company Name      Trade or Specialty 
 

   

   

   

   

   

   

   

 
THIS PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT C 
 

SCHEDULE OF CHARGES 
 

A. Compensation Methods.  Depending on the nature of the Work required, Service 
Provider may be compensated for a given Task Assignment based on one (1) or 

more of the following four (4) below methods:  
 
1. Time & Material (“T&M”).  Actual time and materials (T&M) costs marked up 

by a fixed percentage for Insurance costs, Overhead and Profit, and Bond 
costs (if required); 

 
2. Unit Pricing.  Unit Prices for discrete elements of Work multiplied by actual 

units of Work provided; 

 
3. Lump Sum.  Based on a Lump Sum Quote; and/or 

 
4. Competitive Solicitation. Based on compensation terms associated with a 

Sealed Bid received from pre-qualified Bidders.   

 
B. Application of Compensation Methods.  The T&M method of compensation is 

used for compensation in emergency situations when there is no time to obtain either 
cost estimates, Unit Price quotes, or Lump Sum Quotes before commencing the 
Work.  An emergency situation is a situation in which public health, welfare, or safety 

are in jeopardy.   
  

 Routine or periodic maintenance Work performed on a pre-determined schedule is 
typically compensated based on Unit Prices incorporated herein, though the 
compensation could also be based on T&M or Lump Sum quotes if the scope of the 

maintenance Work needed from one time to the next is not well defined. 
 

 Non-emergency scheduled Work typically allows sufficient time for the Service 
Provider to prepare a cost estimate or quote for Thornton’s consideration.  Under a 
scheduled Work situation, either T&M estimates, Unit Prices, or Lump Sum Quotes 

may be used for compensation as the Parties mutually agree.  If Unit Prices included 
in the Agreement adequately cover the Scope of Work needed for the Task 

Assignment, these Unit Prices may be used to calculate the compensation due.  Or 
Thornton may request different Unit Prices be quoted for the specific Task 
Assignment’s Scope of Work.     

 
 T & M Eligible Costs.  T&M compensation includes all approved direct costs such 

as Subcontractor bid costs, Service Provider’s direct billable labor costs calculated 
using personnel labor burdened billable hourly rates as defined in the Agreement, 
actual materials and equipment costs (both owned and rental), and other approved 

reimbursable expenses.  The markups on such actual costs shall include 
compensation for all indirect costs, such as home office overhead.   
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T & M Billable Rates. Service Provider’s Personnel Billable Hourly Rates for T&M 
Work.  Service Provider may bill the labor burdened billable hourly rates identified 

below for all of Service Provider’s proposed job title categories.  Labor burdened 
billable hourly rates shall include all direct payroll costs such as direct wages, 

Medicare and Social Security employer contributions, worker’s compensation 
insurance, and direct benefits paid by the Service Provider for health, life, and 
disability insurance premiums, retirement contributions, and allowance for paid 

leave.  Indicate regular rates as well as overtime rates for job title categories 
eligible to receive overtime pay.  Subcontractor’s personnel costs, if any, shall be 

included in subcontractors’ lump sum bids. 
 
 Labor Burdened 

       Billable Hourly Rates 
Employee’s Job Title Regular  Overtime  

 
     

     

     

     

     

     

     

     

     

     

 
Working Hours. Regular hours shall be between 7:00 a.m. and 3:30 p.m., Monday 
through Friday, except Service Provider’s observed holidays, or as to be 

determined based on the project’s needs. Overtime rates shall be in effect during 
all other times. 

 
Service Provider’s Owned Equipment Billable Rates for T&M Work. Service 
Provider’s Owned Equipment Billable Rates shall be without operator and shall 

include costs of maintenance, consumables (such as fuel and oil), and 
depreciation.  Subcontractor’s owned-equipment costs, if any, shall be included in 

subcontractors’ lump sum bids.   
 
If Service Provider owns equipment that is required for a given Task Assignment, 

but the equipment rate is not defined herein, the Billable Rate shall be as defined 
as the FHWA rate in the most recent edition of the Rental Rate Blue Book.  The 

Blue Book FHWA rates are without operator, adjusted for geographic region and 
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age of equipment, and are derived from the Blue Book monthly rate divided by one 
hundred seventy-six (176) hours per month plus the hourly operating cost.  Rates 

for specialty equipment not included in either the Schedule below or in the Rental 
Rate Blue Book may, at Thornton’s sole discretion, be negotiated for a specific 

Task Assignment.   
 
Incidental tools or equipment required for T&M Task Assignment that are not listed 

or included in the Rental Rate Blue Book shall not be compensated separately and 
use of such tools or equipment shall be considered compensated by the Service 

Provider’s markup for Overhead and Profit.  Thornton, at its sole discretion, shall 
determine if tools or equipment required are considered specialty equipment or 
incidental tools or equipment. 

 
Equipment Type:      Billable Rate/Time Period 

 
_____________________________________ $_________/_____ 
  

_____________________________________ $_________/_____ 
 

_____________________________________ $_________/_____ 
 
_____________________________________ $_________/_____ 

 
_____________________________________ $_________/_____ 

 
_____________________________________ $_________/_____ 
 

_____________________________________ $_________/_____ 
 

_____________________________________ $_________/_____ 
 
_____________________________________ $_________/_____ 

 
_____________________________________ $_________/_____ 

 
_____________________________________ $_________/_____ 
 

Additional Eligible Reimbursable Expenses. Reimbursable Expenses under T&M 
Work may include direct Task Assignment expenses such as, rental equipment, 

temporary power, water usage, passenger vehicle mileage at the approved IRS 
reimbursement rate, specialty vehicle mileage at rates defined herein, printing, 
copying, on-site trailer including utilities, telephones, computers, and out of town 

travel, if pre-approved by Thornton. Other pre-approved expenses may include 
Builder’s Risk and Installation Floater, and Professional Liability insurance 

premiums as applicable to the Task Assignment.   
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Indirect Expenses. Business expenses not directly related to performance of the 
Task Assignment, such as home office mortgage or rent, depreciation of office 

equipment, home office utilities, general business insurance, non-direct labor costs 
for administrative staff, accountants, human resources personnel, are not to be 

included in reimbursable expenses.  Indirect Expenses will be recovered in the 
percentage markup defined below for Overhead and Profit and  applied to the total 
actual direct billable costs.  Subcontractors’ indirect expenses shall be included in 

Subcontractors’ lump sum bids. 
 

Markup Percentages for T&M Work. Percentages representing the Service 
Provider’s markups to be applied to the T&M costs for recovery of the following: 

 

Insurance costs ____% (not including Builder’s Risk, Installation 
Floater, or Professional Liability) 

Bond costs     ____% 
Overhead and Profit ____% 

 

Unit Prices. Unit Prices established in the Agreement or proposed for a given Task 
Assignment shall include compensation for all direct and indirect costs, including 

Overhead and Profit(“O&P’) and Commercial General Liability (“CGL”), and Auto 
Insurance.  Builder’s Risk, Installation Floater, and/or Professional Liability 
insurance (if required) will be compensated separately at the actual premium cost.  

Bonds, if required, will be compensated separately at actual cost of the bonds.  
Bonds are required only for Task Assignments exceeding fifty thousand dollars 

($50,000) in estimated value. 
 

Unit Price Schedule 

Item 
No. 

Description 
Unit of 

Measure 
Unit Price 

1 15” PVC Pipe LF $ 

2 18” PVC Pipe LF $ 

3 8” PVC Pipe LF $ 

4   $ 

5   $ 

6   $ 

7   $ 

8   $ 

9   $ 

10   $ 

11   $ 

12   $ 
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Service Provider’s Standard Rate Sheet, if included herein, may be used to 
establish Unit Prices for Work activities at Thornton’s sole discretion. 
 

[insert Service Provider’s standard rate sheet here] 
 

Lump Sum Price Quotes.  Lump Sum Price Quotes shall be based on a specific 
Task Assignment’s Scope of Work developed by Thornton or developed by the 

Service Provider and approved by Thornton.  Lump Sum Price quotes for a given 
Task Assignment shall include compensation for all direct and indirect costs, 
including O&P, Insurance, and Bond costs if required.   

 
Thornton may require that Lump Sum Price Quotes be broken down into a Schedule 

of Values for discrete elements of Work within the Task Assignment’s Scope of 
Work, and may include separate items for Mobilization and/or Demobilization.   
 

Compensation for Work compensated under a Lump Sum Price quote that extends 
over more than one month may be based on Thornton’s estimated percent complete 

of the total Work or the estimated percent complete of the individual Schedule of 
Values items if a Schedule of Values was required. 
 

Sealed Bids from Pre-qualified Service Providers. At Thornton’s sole discretion, 
Sealed Bids may be requested to determine the compensation for non -emergency 

Work.  Thornton will provide a Task Assignment’s Scope of Work from which pre-
qualified Service Providers will be requested to develop a Sealed Bid.  In addition to 
the Bid price, Thornton may request additional information for evaluation, such as 

the proposed schedule of Work for the Task Assignment and/or credentials of the 
specific personnel proposed for the Work under the Task Assignment.  Pre-qualified 

Service Providers are defined as those firms awarded an Agreement pursuant to a 
RFQ/P.  Thornton may request that the Sealed Bids be in the form of T&M estimates, 
Unit Price Bids, and/or Lump Sum Price Bids as described above.  The awarded 

firm under a Sealed Bid process will be notified of Award by a written Notice to 
Proceed (NTP) or a purchase order issued to the Service Provider by Thornton.   

 
C. Remedy of Defective Work during Construction and Warranty Correction 

Work.  Costs incurred by the Service Provider to repair defective Work, whether 

during the Work phase or during the Guarantee Period, are not reimbursable to 
the Service Provider and shall not be included in invoices or Applications for 

Payment.  The Service Provider, at no additional cost to Thornton, shall repair 
defective Work. 
 

 
 

THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT D  
 

SPECIAL CONDITIONS 
 

A. Contact Information. Service Provider shall also supply the telephone number(s) 
of Service Provider’s representative to be used in the event of an emergency or 
urgent situation.  Service Provider shall respond to an emergency at the Work site 

as soon as possible of receiving notification. 
 

B. Thornton Provided Materials and Equipment.  In the event that Thornton provides 
Materials and/or Equipment to the Service Provider for use in association with a 
Task Assignment, Service Provider agrees to accept responsibility and control of 

such Materials and/or Equipment once the Materials and/or Equipment are in 
Service Providers care.  Under these circumstances, Service Provider shall maintain 

the Material and Equipment as if it was purchased and supplied by the Service 
Provider.  In the event that the Material and/or equipment is damaged while in 
Service Providers’ care, the Materials and/or Equipment will be repaired or replaced 

at Service Provider’s expenses, as necessary to complete the Task Assignment to 
Thornton’s satisfaction.   

 
C. Liquidated Damages.  
 

1. The Parties agree time is of the essence in the Agreement with respect to 
the required Substantial Completion Date (which may be changed or 

extended in accordance with the terms of the Agreement). The Parties 
further agree the actual damages Thornton would incur are difficult or 
impossible to calculate with any certainty, but the delay would cause an 

inconvenience, increased cost and loss of use by the public if Service 
Provider fails to substantially complete the Work by the date set forth in 

Task Assignment’s Scope of Work, Purchase Order or the Notice To 
Proceed.   

 

2. As a remedy, and not as a penalty for Service Provider’s failure to meet the 
Substantial Completion Date, Service Provider shall be liable for each 

Calendar Day after the Substantial Completion Date in the amount of 
Liquidated Damages as set forth in Task Assignment’s Scope of Work, 
Purchase Order or the Notice To Proceed until the Work is Substantially 

Complete. 
 

3. Thornton shall have the right to offset any such amounts owed to Thornton 
as Liquidated Damages and not as a penalty, in whole or in part against 
amounts due to Service Provider under the Agreement. Thornton will notify 

the Service Provider in writing of any Liquidated Damages claim on or 
before Thornton deducts such sums from money owed and payable to the 

Service Provider. In the alternative, Service Provider shall pay such 
Liquidated Damages (without offset or deduction for any amounts Service 
Provider claims Thornton may owe) by certified or cashier’s check or by wire 
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transfer to a bank account designated by Thornton within thirty (30) days of 
receipt of invoice, which Thornton may issue from time to time until 

Substantial Completion has occurred.  
 

4. Thornton’s right to Liquidated Damages shall be in lieu of any other 
damages Thornton may be entitled to collect because of Service Provider’s 
delay in achieving Substantial Completion of the Work on or before the 

required Substantial Completion Date. However, the Liquidated Damages 
provided to Thornton under this Section shall not limit its other available 

remedies, which Thornton may have, either at law or in equity, for any 
breach or failure to perform by Service Provider under this Agreement.   

 

5. No delay by the Thornton will be construed as a waiver of its right to assess 
or collect Liquidated Damages from Service Provider. Notwithstanding the 

terms of this Liquidated Damages Section, should a court of competent 
jurisdiction find all or any provisions in Section C, Liquidated Damages, are 
invalid or unenforceable, Thornton may pursue its actual damages caused 

by Service Provider’s unexcused delay. 
 

D. Dispute Resolution. 
 

1. Unless otherwise agreed in writing, Service Provider shall continue to 

perform the Work during any dispute or dispute resolution proceedings.  If 
Service Provider continues to perform, Thornton shall continue to make 

payments in accordance with this Agreement.  The Parties shall attempt to 
resolve the dispute between the Parties’ chosen representatives.  

 

2. If either Party claims that attempts to resolve the dispute has reached an 
impasse, the Parties shall refer the dispute to the City Manager or City 

Manager’s designee(s) to reach resolution through good faith direct 
discussions.  The Parties agree the representatives should possess the 
necessary authority to resolve the dispute.  If the dispute remains 

unresolved after thirty (30) days the Parties shall submit the dispute to 
mediation, which shall be held in the City of Thornton.  The Parties shall 

share equally in the mediator’s fees.  
 
3. If mediation is unsuccessful, the Parties may proceed to litigation.  Any legal 

action concerning or arising out of this Agreement shall be brought in the 
District Court, County of Adams, State of Colorado.  

 
4. Any action arising out of or relating to this Agreement asserted by Service 

Provider against Thornton shall be brought within two (2) years from when 

the action accrued pursuant to C.R.S. § 13-80-102(h), as may be amended.  
 

5. This Agreement shall be governed by the Laws of the State of Colorado 
notwithstanding its choice of law principles.  
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E. Hazardous Materials 

 
1. After commencing the Work, if previously unknown suspected Hazardous 

Materials are discovered at the Project Site, Contractor shall immediately 
stop Work in the area affected by the presence of the suspected Hazardous 
Materials.  Contractor shall immediately report the condition to Thornton 

and, if required, any governmental agencies with jurisdiction.  Service 
Provider shall not commence or continue Work until any existing known or 

unknown Hazardous Material at the Project Site has been remediated or 
rendered harmless, unless such Work is included in the Service Provider’s 
Scope of Work. 

 
F. Retainage. Thornton shall make progress payments against Task Assignments 

based on Service Provider's invoices or Application for Payment and shall make 
payment to Service Provider within thirty (30) Calendar Days after receipt by 
Thornton of a complete and correct invoice or Application for Payment.  For any 

Task Assignment valued at more than fifty thousand dollars ($50,000), Thornton 
shall withhold retainage of five percent (5%) from each invoice or Application for 

Payment until the Work is one hundred percent (100%) complete and accepted by 
Thornton and the period for filing verified statement of claims has expired.  In no 
case will the value of the retainage withheld at the conclusion of the Work be less 

than five percent (5%) of the total Cost of the Work.  Thornton will publicly advertise 
Notice of Final Settlement for each Task Assignment valued at more than fifty 

thousand dollars ($50,000) as required by 38-26-101 et. seq. C.R.S.  Thornton will 
make Final Payment of retainage, less any sums withheld due to properly filed 
verified claims, on the date of Final Settlement. 

 
 

 
THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT E  
 

GENERAL CONDITIONS 
 

I. DEFINITIONS AND TERMS  
 

When the Contract Documents indicates that Work shall be "accepted, acceptable, 
approved, authorized, condemned, considered necessary, contemplated, deemed 
necessary, designated, determined, directed, disapproved, established, given, 

indicated, insufficient, interpreted, ordered, permitted, rejected, required, reserved, 
satisfactory, specified, sufficient, suitable, suspended, unacceptable, 

unsatisfactory”, it shall be understood that these expressions are followed by the 
words "by Thornton".  References made as to masculine in gender and singular in 
number shall be applicable to all genders and the use of singular number shall 

include the plural and conversely. 
 

1. Advertisement – A public announcement inviting Proposals for Work to be 
performed and/or Materials and Equipment to be furnished. 

 

2. Amendment – written changes, modifications, or alterations to the 
Agreement, agreed to and executed by the Parties. 

 
3. Award – The acceptance by Thornton of a Proposal. 
 

4. Basis Of Payment – The terms under which Work is paid under the Scope 
of Work, and/or Contract Documents. 

 
5. Bidder – An individual, firm, or corporation submitting a Proposal for the 

advertised Work.  May also be referred to as proposing firm. 

 
6. Calendar Day – Each and every Day shown on the calendar, beginning and 

ending at midnight. 
  
7. Changed Or Extra Work – Work not provided for in a specific Task 

Assignment’s Scope of Work as awarded or the Contract Documents, but 
determined by Thornton to be essential to the satisfactory completion of the 

Task Assignment for its intended purpose. 
 
8. City Manager – City Manager is the chief administrative officer of the City of 

Thornton with the expressed functions and duties as set forth in Chapter 5 of 
the City of Thornton Charter.  

  
9. Completion Date – The date on which all the Scope of Work is specified to 

be Substantially Complete. 
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10. Condition Precedent – An act or event that shall occur prior to the start of a 
subsequent act or event as defined by the Agreement Scope of Work or by 

the Task Assignment’s Scope of Work and/or the Contract Documents. 
 

11. Construction Equipment – All plant, machinery, tools, and apparatus, 
including parts and supplies for operation and maintenance, which are 
necessary for the proper performance and acceptable completion of the 

Work. 
 

12. Contract Documents – the documents defined in the Agreement, as well as 
specific Task Assignment documents including, by way of illustration not 
limitation, the Task Assignment’s surety bonds, if any, Specifications, 

Drawings, the Task Assignment’s Scope of Work, Notice to Proceed, Change 
Orders, Substantial Completion, Initial Acceptance Final Acceptance, 

proposals, addenda and similar documents.    
 
13. Contractor – The party contracting directly with Thornton to furnish and 

perform all Work in accordance with the Contract Documents.  May also be 
referred to as Service Provider. 

 
14. County – The County in which the Work is to be done. 
 

15. Cost Of Work – The basis of compensation to Service Provider for a specific 
Task Assignment’s Scope of Work as defined in the Contract Documents. 

 
16. Day – Unless otherwise defined shall mean Calendar Day. 
 

17. Defective – An adjective which, when modifying the word Work refers to work 
that is unsatisfactory, faulty or deficient, in that it does not conform to the 

Contract Documents, or does not meet the requirements of any inspection, 
reference standard, test or approval referred to in the Contract Documents or 
has been damaged prior to final payment (unless responsibility for the 

protection thereof has been assumed by Thornton in writing at Substantial 
Completion). 

 
18. Drawings – The drawings, or reproductions, provided by Thornton that 

shows the location, character, dimensions, and details of the Work to be 

done. May also be referred to as Plans.   
 

19. Engineer – The Engineering Director - Infrastructure, Contracts and 
Purchasing Director, or their designated representatives. 

 

20. Final Acceptance – The acknowledgment by Thornton that the Warranty 
Period has expired and there appear to be no outstanding items to be 

corrected under the provision of the warranty. 
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21. Final Payment – payment made to Service Provider, including release of 
any retainage withheld, following Thornton’s granting of Initial Acceptance of 

a specific Task Assignment’s Scope of Work and/or Contract Documents. 
 

22. Final Settlement Date – The date designated by Thornton in accordance 
with CRS 38-26-107, or as subsequently amended.   

  

23. Good And Workmanlike Manner – In a manner generally considered skillful 
by those capable of judging such Work and as compared to the industry 

standard practices in the Denver Metropolitan Area. 
 

24. Good Repair – A condition free from any defect, functional problems or 

structural deterioration (except that from ordinary and reasonable use) which 
appreciably reduces the effectiveness or efficiency of the Work or 

improvement for the purpose intended, or any departure from the standards 
of original condition described in the Scope of Work, and/or Contract 
Documents.  Service Provider warrants that the Work shall be in Good Repair 

during the Warranty Period. 
 

25. Guaranty Period – See, Warranty Period. 
 
26. Hazardous Material – is any substance or material identified now or during 

the term of the Agreement as hazardous under any Laws or any other 
substance or material which may be considered hazardous or otherwise 

subject to statutory or regulatory requirements governing handling, disposal 
or clean-up. 

 

27. Initial Acceptance – An acknowledgment by Thornton that, to the best of 
Thornton's knowledge, all Work, including punch list items, has been 

completed in accordance with the Drawings, Specifications and other 
Contract Documents. Initial Acceptance shall not release Service Provider of 
any warranty or guaranty obligations. 

 
28. Thornton Representative – The individual employee or agent assigned and 

designated as Thornton’s primary representative to observe the prosecution 
of the Work by Service Provider. 

 

29. Key Personnel – Service Provider’s personnel function in the role of owner, 
principal, manager, superintendent, or supervisor who typically have 

responsibility for assuring the Work is performed per the Agreement. 
 
30. Materials and/or Equipment – All components, articles, appliances, devices, 

substances, supplies, and miscellaneous items specified or required for use 
in the performance of the Task Assignment. 

 
31. May – Permissive. 
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32. Milestone Date – A principal event specified in a specific Task Assignment’s 

Scope of Work relating to an intermediate completion date or time prior to 
Substantial Completion of the Work. 

 

33. Non-Conformance – Not in accordance with the terms and conditions set 

forth in the Contract Documents. 
 

34. Notice To Proceed – Written notice to Service Provider to proceed with the 

Work for a specific Task Assignment’s Scope of Work, which shall also 

include, Service Provider’s estimate of total cost and Service Provider’s 

schedule, including, when applicable, the date of beginning and ending of the 
Task Assignment. 

 

35. Owner – The City of Thornton or its designated representative may also be 

referred to as Thornton, City, or COT. 

 
36. Plans – The drawings, or reproductions, which may be provided by Thornton 

which show the location, character, dimensions, and details of the Work to be 

done.  May also be referred to as Drawings.   

 
37. Project – The solicitation and award of this Agreement for on-call, as-needed 

services.   

 

38. Proposal – The offer of a proposing firm, on the prescribed forms, to perform 

the Work at the rates quoted.  May also be referred to as Bid or Bid Proposal.  
  

39. Purchase Order – A document used to encumber funds to cover the cost of 

Work authorized by Thornton. 

 
40. Reference to Trade Contractors – When only this principal Agreement 

exists for all Work covered by the Contract Documents, reference to trade 

contractors in the Contract Documents shall not create any contractual 

relationship between Thornton and any trade contractor with whom the 

principal Service Provider may subcontract. 
 

41. Right-of-Way – A general term denoting land, property, or interest therein, 

acquired for or devoted to the construction or maintenance of an 

improvement; may also be referred to as R.O.W. 
 

42. Salvageable Material – Material that can be saved or salvaged.  

 

43. Samples – Physical examples furnished or constructed by Service Provider 

to illustrate Materials, Equipment, workmanship, or finishes, and to establish 
standards by which the Work will be judged. 
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44. Schedule of Work – A bar chart schedule or a critical path method schedule, 
as the specific Task Assignment’s Scope of Work warrants and Contract 
Documents require, which graphically depicts Service Provider’s plan for the 
performance of the Work from Notice to Proceed to Substantial Completion of 
the Task Assignment. 

 
45. Scope of Work Change Order – A written order issued to Service Provider 

by Thornton which covers additions, deletions, or revisions to the Contract 
Documents, as well as Extra Work and which establishes the Basis of 
Payment and any time adjustment for the Work affected by the Change Order.   

  
46. Scope of Work Price – The monies payable by Thornton to Service Provider 

for completion of the Work in accordance with the Contract Documents. 
 
47. Scope of Work Time – The number of Calendar Days, including authorized 

time extensions, allowed for Substantial Completion of the Scope of Work.  
Where a calendar date of completion is specified, the Scope of Work shall be 
substantially completed on or before that date, including authorized time 
extensions. 
 

48. Service Provider – The party contracting directly with Thornton to furnish and 
perform all Work in accordance with the Scope of Work, and/or Contract 
Documents.  May also be referred to as Contractor. 

 
49. "Shall" Implied – In the interest of conciseness, some sentences, statements 

and clauses used in the Scope of Work, and/or Contract Documents  exclude 
any form of the verb "shall" normally expressed in a verb phrase with verbs 
such as "furnish", "install", "provide", "perform", "construct", "erect", "comply", 
"apply", "submit", etc. but any such sentences, statements and clauses shall 
be interpreted to include the applicable form of the phrase "Service Provider 
shall" and the requirements described therein shall be interpreted as 
mandatory elements of the Agreement. 

 

50. Shall - Mandatory. 
 
51. Submittals – Shop Drawings, diagrams, illustrations, certificates, test reports, 

schedules, performance charts, brochures, shop layouts, fabrication layouts, 
assembly layouts, foundation layouts, wiring and piping layouts, specifications 
and descriptive literature, and any other submittals required by the Scope of 
Work, and/or Contract Documents, which are prepared by Service Provider 
or any Subcontractor, manufacturer, supplier, or distributor, and which 
illustrate some portion of the Work for a specific Task Assignment. 

 
52. Specifications – Those portions of the Contract Documents, also known as 

the Technical Specifications, consisting of the written technical descriptions of 
Materials, Equipment, systems, standards, and workmanship as applied to 
the completion of the Work. 
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53. Subcontractor – A party supplying labor and material or only labor for Work 

at the site of the Task Assignment for, and under separate contract with, 
Service Provider.  Nothing contained in the Scope of Work, and/or Contract 

Documents shall create any contractual relationship between Thornton and 

any Subcontractor. 

 
54. Substantial Completion – When the Work is sufficiently completed so it may 

be utilized by Thornton for all of the purposes for which it was intended, in 

accordance with applicable life, health, and safety codes, but exclusive of 

minor Work to be completed or corrected as typically referred to in the industry 

as “punch list” Work. 
 

55. Superintendent – Service Provider's authorized representative in charge of 

directing Service Provider’s on -site Work. 

 

56. Task Assignment – Assignment given to Service Provider by Thornton’s 
Representative to perform the Work for a specific Scope of Work.  Task 

Assignments shall be established through a Purchase Order, Notice to 

Proceed, or written Amendment. 

 
57. Warranty Period – The period from Initial Acceptance to Final Acceptance 

that Service Provider is responsible for corrections to keep the Work in Good 

Repair. 

 

58. Work – All Materials and Equipment incorporated or to be incorporated into 
the Task Assignment and all labor, expendable equipment, utilities, 

transportation, operations and services necessary to complete the Task 

Assignment, including in part all obligations, duties, and responsibilities 

necessary to the successful completion of the Task Assignment in a Good 
and Workmanlike Manner. 

 

II.        NOTICE TO PROCEED  

 

For all non-emergency Work for a specific Task Assignment’s Scope of 
Work, a written Notice to Proceed (“NTP”) or a Purchase Order will be 

issued to Service Provider by Thornton.  The Contract Documents and/or 

the Purchase Order shall describe the specific Scope of Work requirements, 

the method of compensation and the estimated or lump sum cost, and 
schedule for Service Provider to perform all required Work.  Service 

Provider shall not begin performing any Task Assignment’s Scope of Work 

until Thornton has either issued a written NTP to Service Provider, and/or 

given Service Provider a Purchase Order.  Service Provider shall reference 

the Purchase Order number on the invoices for the specific Scope of Work.    
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III.       SERVICE PROVIDER’S RESPONSIBILITIES 

 
A. Right of Entry. Service Provider shall provide to Thornton, or representatives 

of the federal, state, county, district, and municipal governmental officials and 

services, complete and free access to the Work, whenever Thornton 

requests access. 
 

B. Protection of Persons. Service Provider shall: 

 

1. At all times protect the lives and health of its employees performing 

Work under the Scope of Work; 
 

2. Take all necessary precautions for the safety of all persons on or in the 

vicinity of the Work site; and 

 

3. Comply with current federal, state, county and municipal safety laws 
and building codes, and all applicable laws regarding worker health 

and safety related to the prevention of accidents and injuries to 

persons on or about the Work site. If the state where the Work will be 

performed has legislation concerning occupational safety and health, 
Service Provider will comply with such legislation and its applicable 

rules and regulations now and as amended. 

 

C. Protection of Work.  Service Provider shall at all times safely guard and 

protect the Work; provide, erect, and maintain suitable barriers around all 
excavations or obstructions to prevent accidents; and provide, place, and 

maintain during the night sufficient lights, signals, and signs for this purpose 

on or near the Work.  Service Provider shall at all times, until its completion, 

protect the Equipment and Material from accidental or any other damage; 
and shall be responsible to pay for replacement or repair of any damages 

thus occurring in accordance with the provisions in Subsection 35(g) 

Operations and Storage.   

 

D. Personnel, Subcontractors.  Service Provider shall: 
 

1. Provide and maintain, continually on the site of the Work during its 

progress, adequate and competent superintendence of all operations 

for and in connection with the Work under this Agreement.  Service 
Provider shall either personally superintend his Work or shall cause it 

to be done by a capable superintendent acceptable to Thornton.    

Said Superintendent shall have authority to see that the Work is 

carried out in accordance with this Agreement and in a first class, 

thorough, and Good and Workmanlike Manner in every respect. 
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2. Dismiss incompetent, disorderly, intemperate, or incorrigible 

employees when requested by Thornton and such person shall not 
again be permitted to return to the Work without the written consent of 

Thornton. 

 
3. Indemnify and hold Thornton harmless from any and all loss or 

damages arising out of jurisdictional labor disputes or other labor 

troubles of any kind that may occur during the performance of any 
Work under this Agreement. 

 
4. Provide, at the request of Thornton, such reasonable information 

about his employees as may be necessary, including in part, name, 

address, and social security number. 
 

E. Licenses and Permits.  Service Provider shall: 

 
1. Obtain, at its expense, all appropriate licenses from Thornton and/or 

other governing jurisdictions before the start of the Work.  A Master 
Plumber's License is required for connecting to water and sanitary 
sewer mains in Thornton.  Costs associated with obtaining a Master 

Plumber's License are the responsibility of Service Provider.  
 

2. Obtain and purchase all permits necessary for performance of the 
Work, including federal, state, county, and local permits before 
commencing any Work, unless otherwise specified or indicated by 

Thornton.   
 

3. Obtain its building permits from the City of Thornton City 
Development Building Inspection Division located at 9500 Civic 
Center Drive.  

 
4. Obtain its construction permits from the City of Thornton City 

Development Planning Division located at 9500 Civic Center Drive.  
 
5. Obtain its traffic control permits from the City of Thornton 

Infrastructure Department Traffic Division located at 12450 
Washington Street.  

  
6. When needed, obtain its NPDES permits from the Colorado 

Department of Public Health and Environment. 

 
7. There is no charge to Service Provider for any of the permits listed in 

(3) through (5), above.  
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F. Operations and Storage.  Service Provider shall: 
 

1. Confine all operations, including storage of Materials and Equipment, 
to areas authorized by Thornton.   

 
2. Be liable for and pay any costs associated with restoring all damages 

caused by Service Provider and its Subcontractors to the premises 
and will not include those costs to restore the premises to its original 
condition as part of the Cost of the Work. 

 
3. Be wholly responsible for the care, compliance with law, and storage 

of Materials or Equipment delivered on the Work site or purchased for 
use in the execution of the Work.  Stored Materials or Equipment shall 
be carefully protected at all times from damage and deterioration and 
be located to facilitate inspection by Thornton.  The responsibility for 
the care and storage of Materials or Equipment belongs solely to 
Service Provider regardless if Service Provider or Thornton furnished 
the Materials and Equipment.  Storage of Materials or Equipment shall 
not interfere with the progress of Service Provider's Work or the work 
of any other contractor.   

 

4. Be liable for and pay the costs associated with restoring any damages 
to Materials and Equipment caused by its Subcontractors, whether in 
storage or incorporated into the Work and will not include the costs to 
restore damaged Materials or Equipment to their original condition as 
part of the Cost of the Work. 

 

5. Be liable for the costs of removal and replacement, or other remedial 
measures for Materials and Equipment installed that do not meet the 
requirements of the Contract Documents and will not include those 
costs as part of the Cost of the Work. 

 

G. Stockpiling Material. Service Provider shall not stockpile Materials or 
Equipment in the public streets or ROW, except for that which is expected to 

be used that day.  At all times, Service Provider shall provide access to the 
individual residents/users adjacent to the Task Assignment site, as well as 
necessary services they may require (e.g. mail service, trash collection, etc.). 

 
H. Staging Area.  Service Provider is solely responsible for acquisition and 

payment of any staging area to be used during the Work period.  This area 
shall be secure to prevent loss of Materials and Equipment.  Any replacement 
of Material and Equipment shall be the responsibility of Service Provider at 
no additional cost to Thornton. 
 

I. Workmanship, Materials, and Equipment 
 

1. All Material and Equipment furnished by Service Provider shall be new 
and unused and shall strictly conform to the Contract Documents.  
Competent labor, mechanics, and tradesmen shall be used on the 
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Work.  Experienced manufacturer's representatives shall be used to 
supervise the installation of Equipment as may be required by 
Thornton.  Any special tools or Construction Equipment, which may 
be required, shall be provided by Service Provider. 

 
2. The acceptance at any time of Materials or Equipment by or on behalf 

of Thornton shall not be a bar to future rejection if they are 

subsequently found to be defective, inferior in quality, or uniformity to 
the Material or Equipment specified, or are not as represented to 

Thornton. 
 

J. Sanitary Conveniences.  Service Provider shall furnish the necessary 

sanitary conveniences, properly secluded, for the use of workers during 
performance of the Work, and these conveniences shall be maintained in a 

manner that will be inoffensive and in compliance with federal, state, and local 
health and sanitation requirements. 
 

K. Clean Up.  Service Provider shall: 
 

1. Maintain general cleanup practices and keep all ROW, streets, alleys, 
sidewalks, parking lots, yards, and other premises free from material 
and debris to the extent the Work permits. Upon the completion of any 

part of the Work, Service Provider shall remove all surplus material, 
mud, rubbish, debris, or other objectionable items and leave all areas 

in a safe, acceptable condition.  Under no circumstances shall Service 
Provider allow any condition to exist that creates a nuisance, fire 
hazard or an environment injurious to health or safety, or an attraction 

for children, animals, etc., during or after performance of the Work. 
 

2. Upon receiving a Clean-up notice from Thornton, if Service Provider 
fails to comply, Thornton shall have the right to clean up such 
material and debris, make repairs, and charge the cleanup cost to 

Service Provider and deduct the cost from any monies due or that 
may be due to Service Provider. 

 
L. Additional Responsibilities.  Service Provider shall: 

 
1. Supervise, inspect, and direct the Work completely and efficiently, 

devoting such attention thereto and applying such skills and expertise 

as may be necessary to perform the Work in accordance with this 
Agreement.  Service Provider shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of the 
Work.   

 
2. Be responsible to see that the complete Work complies accurately 

with the Contract Documents.  If required by Thornton, Service 

Provider shall either correct the Defective Work, whether fabricated, 
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installed or completed or not, or if the Work has been rejected by 
Thornton, remove it from the site and replace it with Work that is not 

defective.  Service Provider shall pay all claims, costs, losses, and 
damages caused by or resulting from such correction or removal 

(including, but not limited to, all costs of repair or replacement of Work 
of others) and these costs shall not be included in the Cost of the Work 
or be eligible for reimbursement by Thornton. 

 
3. Service Provider shall comply with all federal, state, county, district, 

and municipal laws, ordinances, rules, regulations, building codes, 
and safety codes relating to or applicable to the Work and shall furnish 
certification of compliance at completion of the Work upon request of 

Thornton. 
 

4. Service Provider shall perform all Work and furnish all Materials and 
Equipment, Construction Equipment, labor, transportation, 
superintendence, testing, facilities, services, means, methods, 

techniques, insurance, and utilities, except as otherwise specif ied in 
this Agreement or in the Task Assignment’s Scope of Work, 

necessary or proper to perform and complete all Work required by and 
in accordance with the Contract Documents and pay all applicable 
taxes incidental to performing said Work and furnishing such items. 

  
5. Service Provider alone shall be completely responsible for: 

 
a. All means, methods, techniques, sequences, and coordination 

of all Work and services under the Contract Documents; 

 
b. All conditions at the job site, including in part safety of all 

persons and property; 

 
c. The supervision, direction, and control of all Work and services 

under the Scope of Work; and 

 
d. All safety procedures and precautions necessary in connection 

with the Work and services. 

 
e. These responsibilities of Service Provider shall apply 

continuously and shall not be limited to normal working hours.  

Review of the Work by Thornton shall not relieve Service 
Provider of such responsibilities. 

 
f. Service Provider shall furnish, erect, maintain, and remove all 

temporary works and facilities as may be required to perform 

the Scope of Work. 
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g. Service Provider alone shall be fully responsible for the safety, 
efficiency, and adequacy of their Construction Equipment, 

Material and Equipment, facilities and appliances, and for any 
damage, which may result from their failure or their improper 

erection, installation, maintenance, or operation. 
 

M. Service Provider’s Schedule Of Work.  This schedule shall be Service 

Provider's Working Schedule and shall be used to plan, organize, and execute 
the Work; record and report the progress of the Work; and forecast remaining 

Work.  Service Provider shall be responsible for assuring that all 
Subcontractor Work, acquisition and delivery of Materials and Equipment, as 
well as its own Work, are included in the Schedule of Work and that the 

schedule represents a coordinated plan of Work.  
 

N. Coordination With Thornton And Other Contractors.  Service Provider is 
advised that completion of the Scope of Work may require coordination with 
Thornton personnel and other trades and/or contractors under separate 

contracts with Thornton.  Special efforts will be made by Service Provider to 
cooperate with other entities that may be on the site and to not interfere with 

or delay others in the prosecution of their work.   
 

O. Performance and Labor & Material Payment Bonds. 

 
1. If the estimated cost of any specific Task Assignment’s Scope of Work 

exceeds fifty thousand dollars ($50,000), Service Provider shall 

furnish two (2) separate surety bonds (the form of which shall be 
substantially as attached), each in an amount at least equal to one 

hundred percent (100%) of the estimated Cost of Work as security for 
the following: 

 

a. The faithful performance of the Scope of Work and the terms, 
conditions, and stipulations contained therein; 

 
b. Payment of all laborers and mechanics for labor performed and 

payment for all Materials and Equipment furnished and for all 

Materials and Equipment used or rented in the performance of 
the Scope of Work. 

 
2. The Surety on such bonds shall be satisfactory to Thornton and shall 

be a duly authorized Surety company licensed to do business in the 

State of Colorado, and appearing on the latest Federal Register 
Circular 570 as published by the Department of the Treasury unless 

otherwise approved by Thornton.  In no case will Sureties with less 
than a Best's A Rating be approved.  The Surety will in no way be 
financially associated with Service Provider. 
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3. Any and all bonds shall be so written incorporate the Contract 
Documents and any specific Task Assignment subject to the bonds, 

whether by reference or attachment, to give the Surety full notice of 
the conditions. 

 

4. Prior to proceeding with the Work for any Task Assignment’s Scope 
of Work that requires bonds, Service Provider shall furnish Thornton 

with the required "Performance Bond" and "Labor and Materials 
Payment Bond" each in a sum equal to the total amount of the 

estimated Cost of Work. 
 

5. If at any time a Surety on any such bond shall become insolvent, is 

declared bankrupt, loses its right to do business in the state in which 
the Work is to be performed, or is no longer listed in Department of 
the Treasury Circular 570, Service Provider shall within ten (10) 

Calendar Days after notice from Thornton to do so, substitute 
acceptable bonds in such form and sum and signed by such other 

sureties as may be satisfactory to Thornton. 
 

IV. THORNTON’S RESPONSIBILITIES AND AUTHORITY  
 

A. Engineer.  

  
1. Engineer is the agent of Thornton but only to the extent provided in 

the Contract Documents and Engineer’s agreement with Thornton.  

Thornton may retain a consulting Engineer to furnish engineering 
services during performance of the Work.  Thornton or its Engineer 
shall observe and review the Work during construction, provided, 

however, compliance with the Contract Documents shall be solely 
Service Provider’s responsibility, notwithstanding such observation or 

review.  Thornton may suspend the Work when it appears such 
suspension may be necessary to accomplish the proper 
implementation of the intent of the Contract Documents.  

 
2. The Engineer’s authority to observe, review or suspend the Work, or 

exercise such other authority as may be granted to Thornton by the 
Contract Documents, shall not be construed or interpreted to mean 
supervision of the Work, which is Service Provider's sole 

responsibility, nor make Thornton or Engineer responsible for 
providing a safe place for the performance of Work by Service 

Provider, its employees, Subcontractors or suppliers, or for access, 
visits, use, work, travel or occupancy by any other person.   

 

3. Thornton’s Engineer shall have the authority to reject any or all Work, 
Materials and Equipment, which does not conform to the Contract 

Documents, and to decide technical questions that arise in the 
execution of the Work. 
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B. Thornton shall make the final determination of the amount, quality, 
acceptability and fitness of the Work, including Materials and Equipment, 

which are to be paid for under this Agreement, a Task Assignment or 
Purchase Order and shall decide all questions, which may arise in relation to 

such Work.   
 
C. Thornton's decisions shall be final and conclusive, except as otherwise 

expressly provided.  In case any question shall arise relative to the Contract 
Documents or to a specific Scope of Work, the determination of Thornton 

shall be a Condition Precedent to Service Provider’s right to receive payment 
for Work affected by such determination. 
 

D. Thornton shall decide the meaning and intent of the Contract Documents or 
a specific Scope of Work that may be ambiguous, obscure or is disputed. 

 
E. Thornton’s Representative  
 

1. Thornton may assign someone to act as the contact person and to 
monitor the quality and performance of the Work.  Service Provider 

shall provide the Thornton Representative with the contact information 
of Service Provider’s Superintendent and other key personnel before, 
or when the Work begins.  

   
2. Review the Work.  During the progress of the Work, Service Provider 

shall grant the Thornton Representative reasonable access to the job 

site to observe Service Provider’s performance of Work.  Service 
Provider will give the Thornton Representative every reasonable 

opportunity and assistance to review and observe the prosecution of 
the Work.  If any Work is covered before Thornton approves or 
consents, Service Provider, at its own expense, will uncover the Work 

for examination by Thornton. 
 

3. The fact that Thornton’s Representative is present and on the job site 
is not to be construed as acceptance of Service Provider's Work or 
any part of it.  Upon completing the Scope of Work, Service Provider 

shall notify Thornton to allow Thornton the opportunity to review the 
Work, and any tests and re-tests that require Thornton or its 

representative to review.  When the Work is complete and 
substantially complies with the Contract Documents, Thornton will 
make Initial Acceptance of the Scope of Work as described in the 

applicable Task Assignment.  If the Work or any part of the Work is 
not acceptable, Service Provider shall perform the Work necessary for 

Initial Acceptance at no additional cost to Thornton. 
 

4. One of the primary interests of the Thornton  Representative is to see 
that Work progresses expediently and in a Good and Workmanlike 
Manner, the Thornton Representative may as the need arises offer 
suggestions to Service Provider, which, at the discretion  of the Service 
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Provider, may or may not be followed.  Since the Thornton 
Representative’s suggestions are only suggestions, and do not 
involve the assumption of responsibility, financial or otherwise, by 
either Thornton Representative or Thornton.  Likewise, any assistance 
the Thornton Representative may give to Service Provider is not to be 
construed as the assumption of any responsibility in any manner, 
financial or otherwise, by Thornton Representative, or Thornton. 

 

5. Thornton Representative shall not be authorized to approve or accept 
any portion of the Work or to issue instructions contrary to the Contract 
Documents.  Such approvals, acceptance, or instructions, when given, 
must be in writing and signed by the City Manager or City Manager’s 
designee(s).   

 

6. Thornton Representative is not nor does it purport to be a Safety 
Engineer and is not engaged by Thornton in that capacity, and shall 
have neither the authority nor the responsibility to enforce safety laws, 
rules, regulations, procedures, or the safety of persons on and about 
the Work site. 
 

7. Nothing in this subsection will be construed to require or place the 
responsibility for the method, manner or supervision of the 
performance of the Work upon the Thornton Representative or 
Thornton.  Such responsibility rests solely with Service Provider. 

 

8. Thornton’s Representative will be kept informed on the progress of the 
Work and have access to and provided records related to the Work; 
act as liaison between Service Provider and Thornton; and will call the 
attention of Service Provider to any deviations from the Contract 
Documents.  However, Thornton’s Representative failure to call 
attention to Defective Work, deviations from the Scope of Work, and/or 
Contract Documents shall not constitute acceptance of non-
conforming Work. 

 

9. Materials and Equipment. Thornton Representative shall have 
authority to reject Defective Materials and Equipment; however, the 
failure of Thornton Representative to reject Defective Material or any 
other Work involving deviations from the Scope of Work, and/or 
Contract Documents shall not constitute acceptance of such Work.  

 
F. Separate Contracts 

 
1. Thornton reserves the right to let other contracts in connection with 

the Work, to include deletions in portions of this Agreement.  Service 
Provider shall afford other contractors’ reasonable opportunity for the 
introduction and storage of their materials, machinery, equipment, 
supplies, and the execution of their work, and shall properly connect 
and coordinate his Work with theirs. 
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2. If any part of Service Provider's Work depends upon the work of any 
other contractor for proper execution or results, Service Provider shall 

inspect and promptly report in writing to Thornton any lack of progress 
or defects in the other contractor's work that render it unsuitable for 

proper execution or results.  Failure on the part of Service Provider to 
so inspect and report shall constitute an acceptance of the other 
contractor's work as fit and proper for the reception of Service 

Provider's Work.  No extra time will be allowed to Service Provider for 
failure on the part of Service Provider to inspect and report on the 

abovementioned unsuitable Work.  
 
3. To insure the proper execution of this subsequent Work, Service 

Provider shall measure existing work and shall at once report in writing 
to Thornton any incompatibility between the existing work and the 

Work anticipated by the Scope of Work, and/or Contract Documents. 
 

G. Testing and Inspections. 

 
1. Thornton may engage the services of an outside testing and 

inspection agency to test and inspect Service Provider’s Work.  
Service Provider shall fully cooperate with any such agency and shall 
afford access to the Work and incidental tools, power, or other items 

necessary for the agency to perform their tests and inspections.  
 

2. All tests and re-tests unless otherwise provided, shall be in 
accordance with the pertinent sections of the latest edition of the 
standards applicable to the material or devices to be tested. 

 
H. Reports, Drawings, Specifications and Other Data 

 
1. Thornton will provide Service Provider with reports, Drawings, 

Specifications, and such other data as may be available to Thornton 

and reasonably required by Services Provider to perform the Work.  
No Project information shall be disclosed by Services Provider to 

third parties without prior written consent of Thornton or pursuant to 
a lawful Court Order directing such disclosure. 
   

2. All documents provided by Thornton to Services Provider shall be 
returned to Thornton at the end of the Project or upon Thornton’s 

request.  Services Provider is authorized by Thornton to retain copies 
of such documents at Services Provider’s expense.  

  

3. Regarding any electronic devices with data storage capability, 
including but not limited to computers and copiers, used by the 

Services Provider in connection with the performance of Work, 
Services Provider represents the following:  
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a. Devices, such as copiers or fax machines, which are not 
intended to be a data storage device for purposes of 

performing the Work hereunder, shall have their data storage 
devices scrubbed each day, either manually or automatically, 

to delete any data related to Thornton’s Project.  
 

b. At the time an electronic device with data storage capacity is 

taken out of service, all such devises will be securely 
scrubbed of all data related to Thornton’s Project and all data 

storage drives will be physically destroyed prior to disposition 
of the device to insure no Thornton data could ever be 
retrieved from such device. 

 

4. All data, drawings, designs, plans, reports, studies, schedules, 
computer programs (nonproprietary), computer input and output, 
analyses, tests, maps, surveys, or any other materials developed for 

this Project by Services Provider are and shall be the sole and 
exclusive property of Thornton.  Services Provider hereby transfers 

any copyright, trademark, or other intellectual property rights to 
Thornton.  However, any reuse of any documents by Thornton 
without prior written authorization by Services Provider other than for 

the specific intended purpose of this Contract will be at Thornton’s 
risk.  Prior to disposal of any Project documents, the Services 

Provider shall provide Thornton with a ten (10) Calendar Day written 
notice that it has documents it intends to dispose of, during which 
time Thornton may take physical possession of such documents. 

 

V. PAYMENTS 
 

A. With each authorized progress payment, Service Provider shall submit to 

Thornton an itemized invoice or Application for Payment (as acceptable to 
Thornton).  Invoices and Applications for Payment shall include hourly 

breakdowns (as applicable) for all personnel and other charges, which are 
supported by information substantiating Service Provider's claim for payment 
as Thornton may require. Service Provider shall reference the purchase 

order number on the invoices or Applications for Payment for the specific 
Scope of Work. 
 

B. The Service Provider warrants title to all Materials and Equipment covered 

by an invoice or Application for Payment, whether incorporated into the Work 
or not shall pass to Thornton upon receipt of payment to Service Provider.  

Service Provider further warrants that upon submittal of an invoice or 
Application for Payment, all Work for which payment has been received from 
Thornton shall, to the best of Service Provider’s knowledge, information and 

belief, be free and clear of all liens, claims, security interests and 
encumbrances in favor of Service Provider, Subcontractors, suppliers, or 

other persons or entities making a claim by reason of having provided labor, 
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Materials or Equipment relating to the Work; and that such Materials and 
Equipment furnished or installed comply with the applicable requirements of 

the Contract Documents. 
 

C. Under no circumstances shall payment constitute a waiver of Thornton's right 
to require Service Provider to fulfill all of the terms and conditions of the 
Contract Documents and/or the Task Assignment’s Scope of Work. 

 
VI. PAYMENT WITHHELD 
 

A. Thornton may withhold payment or, on account of subsequently discovered 
evidence, may nullify the whole or part of any payment certificate of such 
extent as may be necessary to protect Thornton from loss on account of any 
one or more of the following: 

 
1. Defective Work not remedied; 
 

2. Claims filed or notice indicating probable filing of claims of other 
parties against Service Provider; 

 

3. Failure of Service Provider to make payments properly to 
Subcontractors or to make payments for labor, Material, Equipment, 
Construction Equipment, or Equipment Rental; 

 

4. A reasonable doubt that a Task Assignment’s Scope of Work can be 
completed for the balance then unpaid; 

 

5. Damage to a Subcontractor or another contractor; 
 

6. Failure or refusal by Service Provider to comply with an instruction 

from Thornton within a reasonable time; 
 

7. Unsatisfactory prosecution of the Work; 
 

8. Any other violation of or failure to comply with the provisions of the 
Scope of Work, and/or Agreement; 

 

9. Being in arrears to Thornton for any invoices; 
 

10. Failure to supply or update Service Provider’s Schedule of Work;  
 

11. Damage to Thornton’s Property or Equipment. 
 

VII. THORNTON ISSUED CHANGE ORDER FOR CHANGED OR EXTRA WORK 
 

A. Thornton’s Authority to Issue Change Order. Without invalidating the 
Contract and without notice to any surety, Thornton may, at any time or from 
time to time, order additions, deletions, or revisions in the Work from the 
Contract Documents, or require the performance of Extra Work neither 
covered by Drawings or Specifications not included in Service Provider’s 
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Proposal but, at the reasonable discretion of Thornton, deemed to be a 
necessary part of the Scope of Work by issuing a written Change Order.  
Changed or Extra Work shall in no way injuriously affect to invalidate the 
Scope of Work, and/or Contract Documents  or Service Provider's bonds and 
the difference in cost will be added to or deducted from the price of the Work. 
Service Provider shall not charge for anticipated profits for any Scope of 
Work deleted by a Change Order.  

 

B. Service Provider’s Change Order Proposal. Prior to preparation of a Change 
Order, Thornton may require Service Provider to submit an estimate of the 
cost of the change.  In this instance, Service Provider shall prepare an 
estimate which includes an itemized cost breakdown for labor (including labor 
man-hours), materials, and equipment to be incorporated into the Work, 
Construction Equipment costs (both owned and rental equipment), 
Subcontractor bids, and reimbursable expenses.  Include markup on 
Subcontractor’s estimated bids, bonds if required, insurance, and Overhead 
and Profit.  Any Changed or Extra Work performed by Service Provider 
without written approval from Thornton is done solely at Service Provider’s 
risk, who waives any claim for additional compensation for Work performed 
without Thornton’s written approval. 
 

C. Executed Change Order Required. Service Provider shall not proceed with 
any Changed or Extra Work without a written Change Order approved by 
Thornton.   

 

D. Change Order Compensation. Price adjustments, if any, to the Scope of Work 
shall be made using one (1) or a combination of the following compensation 
methods as Thornton deems appropriate:   
 

1. Unit Pricing;  
 

2. Lump Sum;  
 

3. Time & Material Cost.  
 

Service Provider shall furnish satisfactory bills, payrolls, and vouchers 
covering all items of cost and upon requested give Thornton access to its 
account records.   

 

E. Any Changed or Extra Work becomes a part of the Scope of Work, subject 
to all of its terms, conditions, stipulations, review, guaranties, and tests, and 
Service Provider's performance, and labor and materials bonds and Service 
Provider will provide, in writing that Surety agrees to the Changed, or Extra 
Work. It is Service Provider’s and the Surety’s joint responsibility to be aware 
of all Contract Change Orders and to ensure that the value of the Labor and 
Material Payment Bond and the Performance Bond are modified as 
appropriate with each Change Order.  In addition, the Surety shall ensure 
that Service Provider’s bonding limit has not been exceeded by any Change 
Order. 
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F. Thornton shall have the authority to make minor changes that do not cause 
extra cost or add to Scope of Work Time, or inconsistent with the design 
concept and purposes of the Work.  Otherwise, except in an emergency 
endangering life or property, no Changed or Extra Work shall be performed, 
and no Claim for Extra Cost is valid without a Change Order approved by 
Thornton.  

 
VIII.  SERVICE PROVIDER’S CLAIMS FOR CHANGED OR EXTRA WORK   

 
A. Notice Required. If in the opinion of Service Provider a Claim for Changed 

or Extra Work may be required, within ten (10) Calendar Days of Service 
Provider discovering the condition giving rise to the Request for Changed 
or Extra Work, Service Provider shall submit, in writing, a request for a 
Change Order for its Claim for Changed or Extra Work to Thornton’s 
Contract Administration Division and simultaneously provide a copy of its 
Claim for Extra Cost or Extra Work request to Thornton’s Representative 
who is (identified in/authorized by) the Task Assignment.   

 

B. Regardless of whether Thornton and Service Provider disagree whether the 
Work is or is not Changed or Extra Work, Thornton will either issue a 
Change Order authorizing Service Provider to proceed with the requested 
Work or it will not. If Service Provider proceeds with the Work, it will not 
prejudice Service Provider’s ability in any way to receive the appropriate 
compensation for performing the Changed or Extra Work.  If, however, 
Service Provider fails to provide written notice to Thornton as required by 
this provision, it shall constitute a complete waiver of Service Provider’s 
Claim for Changed or Extra Work. 

 

C. Provided written notice was timely given to Thornton, Service Provider will 
keep an accurate account of its "actual field cost" related to the   Changed 
or Extra Work. Thereafter, Service Provider shall submit all supporting 
documents and receipts in support of its costs related to its Claim for 
Changed or Extra Work within thirty (30) Calendar Days after performing 

the Work. Service Provider understands that failing to submit accurate and 
complete supporting documentation within thirty (30) Calendar Days after 
performing the Work constitutes a complete waiver of its claim.  Upon 
receipt of Service Provider’s Claim, Thornton will make a final determination 
as to whether Service Provider performed the Changed or Extra Work and, 
what, if any, amount is due to Service Provider. Thornton shall have the 
right to reject any Claim for Extra Cost if the foregoing procedure is not 
followed.   
 

IX. EXTENSION OF TIME  
 

Adjustments, if any, to extend the time of performance because of Changed, 
or Extra Work by the Parties shall be determined in accordance with the 
applicable terms in this Exhibit E.  
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X. SUBSTANTIAL COMPLETION, INITIAL ACCEPTANCE AND FINAL SETTLEMENT  
 

A. Punch List Work. When Service Provider considers the Work to be 
substantially complete, Service Provider shall make a written request to 

Thornton for the issuance of a Certificate of Substantial Completion.  
Thornton, upon receipt of the request, shall inspect the Work and either 
issue a written Certificate of Substantial Completion together with a Punch 

List, or deny Service Provider's request in writing and provide the reasons 
for such denial.  Upon receipt of Punch List, Service Provider agrees to 

complete the remaining Work within the time specified by Thornton.  The 
decision as to the acceptability of the quality and workmanship shall be at 
Thornton’s sole discretion.  Service Provider shall not be reimbursed for any 

costs incurred for correcting any unacceptable Work. Issuance of a 
Certificate of Substantial Completion will stop the accrual of liquidated 

damages. 
 
B. Initial Acceptance.  Service Provider shall notify Thornton’s Representative 

in writing when all Punch List work of a specific Task Assignment’s Scope 
of Work is complete and ready for final inspection.  When all Punch List 

Work is complete to Thornton’s satisfaction, Thorn ton will issue a letter of 
Initial Acceptance, which will also commence the Warranty Period for that 
particular Scope of Work.  Service Provider shall submit a final invoice or 

Application for Payment to Thornton after Initial Acceptance is granted.  
 

C. Publication of Final Settlement.  Upon Thornton issuing an Initial 
Acceptance letter for any Scope of Work, that exceeds fifty thousand dollars 
($50,000), Thornton will advertise for verified claims in accordance with 38-

26-101 et. seq. C.R.S. If the Scope of Work is less than fifty thousand dollars 
($50,000), at Thornton’s sole option, Thornton may or may not publicly post 

the Notice of Final Settlement.  After the advertisement period, Thornton will 
release Final Payment for that Task Assignment to Service Provider.   

 

D. Verified Statement of Claim. If a verified claim is filed with Thornton during 
the prescribed timeframe, Thornton will retain an amount sufficient to cover 

the verified claim(s). Thornton must either receive a Release of Claim for 
Thornton to release the retained amount, or verify that the claimant has not 
commenced any action within the specified timeframe, before Thornton will 

release the retained amount when the waiting period ends.  If the claimant 
does file an action in court, Thornton may petition the court to accept the 

retained funds for placement in the court’s registry. 
 
XI. FINAL ACCEPTANCE 

 
  If applicable, near the conclusion of the Warranty Period of a specific Task 

Assignment’s Scope of Work, Thornton will schedule a Warranty Inspection 
and prepare list of any outstanding and remaining Work items (“Warranty 
Punch List”).  Upon receipt of a Warranty Punch List, Service Provider shall 
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repair or replace all Warranty Punch List items in the time frame specified 
by Thornton.  Service Provider shall notify Thornton when all the items on 
the Warranty Punch List Work are completed.  After all Warranty Punch List 
Work is complete to Thornton’s satisfaction, Thornton will issue a written 
Final Acceptance letter for the specified Task Assignment’s Scope of Work 
to Service Provider.  

  
XII. COORDINATION WITH THORNTON AND OTHER CONTRACTORS  

 
Service Provider is advised that completion of the Scope of Work in 
accordance with the Contract Documents may require coordination with 
Thornton personnel and other trades and/or contractors under separate 
contracts with Thornton.  Special efforts will be made by Service Provider 
to cooperate with other entities that may be on the site and to not interfere 
with or delay others in the prosecution of their work.   

 
XIII. EMERGENCY PROTECTION 
 

A. After Thornton issues a Notice to Proceed for a Task Assignment, up to and 
through Initial Acceptance, it is Service Provider’s responsibility to protect and 
maintain the safety of the general public, and the personnel of Service 
Provider and Subcontractors – twenty-four (24) hours a day, seven (7) days 
a week.  This responsibility shall continue up to and after Initial Acceptance 
whenever Service Provider is on site performing any Guaranty/Warranty 
Work. 

 
B. If, in the opinion of Thornton, Service Provider has not taken sufficient 

precautions to protect the safety of the general public, adjacent structures 
and property, the Work identified as the Scope of Work in a Task Assignment, 
Thornton may, with or without providing notice to Service Provider, take 
reasonable action and use any Materials and Equipment required to protect 
and maintain the same. The cost of the Work, Materials and Equipment shall 
be borne by Service Provider. No such costs shall be included in the Cost of 

Work, and if Service Provider does not pay it, Thornton will deduct the costs 
from any amounts due or which become due to Service Provider.  The 
performance of such emergency Work shall not relieve Service Provider of 
responsibility for any damage that may occur. 

 
XIV. EXISTING UTILITIES, EASEMENTS, AND R.O.W. 

 
A. Service Provider shall notify the "Notification Association" in a timely fashion 

required by Section 9-1.5-101, C.R.S., et. seq. (“Excavation Requirements”). 
Service Provider shall request written record of any information from all 
owners or operators, other than Thornton, of underground facilities as defined 
in the Excavation Requirements statute regarding the location of the specific 
underground facilities.  Service Provider shall comply with all requirements of 
Article 1.5 of Title 9, C.R.S. as it pertains to the "excavator". 

 

Docusign Envelope ID: 08CE93C8-457C-883E-80BE-9CFB148E3068



 Page 66 of 84 
  

S:\SS\C-P\2026\304-26 - On Call General Civil Construction \02 Bid Docs Final\Documents\304-26 RFP 9-14-26   Rev 8/2026 

B. Thornton shall not be responsible for the accuracy or completeness of any 
information provided by third-party owners or operators of underground 

facilities, including the marking thereof.  
 

C. The locations of underground facilities that are owned or operated by 
Thornton shall be identified by Thornton either in the drawings or in the field.  
As part of the Work, Service Provider shall, on behalf of Thornton, mark the 

location of such facilities as required by Article 1.5 of Title 9, C.R.S. 

 
D. In the event that Drawings and Specifications indicate that the location of any 

underground facilities owned or operated by Thornton are "unknown", 

"uncertain" or within a "range", Service Provider shall have full responsibility 
for determining the exact location of such underground facilities by 
"potholing", "handwork" or such other means as may be necessary to 

determine the precise location without damaging such underground facilities.  
Service Provider shall incorporate the precise location of such underground 

facilities into the Record Drawings.  
 
E. The cost of all of the following will be included in the Cost of Work and Service 

Provider shall have full responsibility for: 
 

1. Reviewing and checking all information and data provided by all 
owners or operators of underground facilities; 

 

2. Locating all underground facilities shown or indicated in the Contract 
Documents; 

 

3. Coordination of the Work with the owners and operators of all 
underground facilities during performance of the Work; and 

 
4. The safety and protection of all such underground facilities and 

repairing any damage thereto resulting from the Work.  

 
F. If an underground facility is uncovered, revealed at or contiguous to the site 

that was not shown or indicated in the Task Assignment’s Scope of Work or 
the information provided pursuant to Excavation Requirements statute, 
Service Provider shall, after becoming aware of the unidentified underground 

facility and before disturbing the effected conditions or performing any Work 
(except in emergency situations), promptly give written notice to the identified 

owner, the "Notification Association" and Thornton.  Service Provider shall 
incorporate the location of all underground facilities into the Record 
Drawings.  Thornton will review the underground facility and determine to 

what extent, if any, what change is required in the Task Assignment’s Scope 
of Work to document the consequence of the newly identified underground 

facility.  During such time, Service Provider shall be responsible for the safety 
and protection of such underground facility. 
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G. Service Provider may request adjustments to the price, the Scope of Work 
Time, or both, to the extent that the change is necessitated by the existence 

of any underground facility that is not shown or indicated in the Task 
Assignment’s Scope of Work and Service Provider did not reasonably know 

about or was not reasonably foreseeable. If Thornton and Service Provider 
are unable to agree on the amount or additional time, Service Provider may 
make a claim as provided in the Agreement.  However, Thornton shall not be 

liable to Service Provider for any claims, costs, losses or damages incurred 
or sustained by Service Provider on or in connection with any other project 

or anticipated project.   
 
XV. MATERIALS, EQUIPMENT, SUPPLIES, SERVICES, AND FACILITIES 

 
A. It is understood that, except as otherwise specifically stated in the Contract 

Documents, Service Provider shall provide and pay for all Materials and 
Equipment, Construction Equipment, including rental equipment, light, fuel, 
water, power, transportation, superintendence, temporary facilities of every 

nature, and all other services and facilities of every nature whatsoever 
necessary to execute, complete, and deliver the Work in a Good and 

Workmanlike Manner within the specified Scope Time. 
 
B. No Materials or Equipment for the Work shall be purchased by Service 

Provider or by any Subcontractor subject to any chattel mortgage or under a 
conditional sale contract or other agreement by which an interest is retained 

by the seller. 
 

XVI. POTENTIALLY DANGEROUS WORK 

 
A. When the use of explosives, driving or removal of piles, wrecking, 

excavation Work or other similarly potentially dangerous Work is necessary 
for the prosecution of the Work, Service Provider shall exercise the utmost 
care so as not to endanger life or property.  Service Provider shall be fully 

responsible for any and all damages, claims, and for the defense of any 
actions against Thornton resulting from the prosecution of such Work in 

connection with or arising out of the Agreement. 
 
B. Service Provider shall notify each public utility company or other owner of 

property having structures or improvements in proximity to the site of the 
Work, of his intent to perform potentially dangerous Work.  Such notice shall 

be given sufficiently in advance to enable the companies or owners of 
property to take the steps they may deem necessary to relieve Service 
Provider of the responsibility for any damages, claims or the defense of any 

actions against Thornton resulting from the performance of such Work in 
connection with or arising out of the Agreement. 
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C. All explosives shall be stored in a secure manner and all storage places 
shall be marked clearly "EXPLOSIVES - KEEP OFF” and shall be in the care 

of competent watchmen at all times. 
 

XVII. SEPARATE CONTRACTS 
 

A. Thornton reserves the right to let other contracts in connection with the Work, 

to include deletions in portions of Work covered under this Agreement.  
Service Provider shall afford other contractors reasonable opportunity for the 

introduction and storage of their materials, machinery, equipment, supplies, 
and the execution of their work, and shall properly connect and coordinate 
the Work. 

 
B. If any part of Service Provider's Work depends upon the work of any other 

contractor for proper execution or results, Service Provider shall inspect and 
promptly report in writing to Thornton any lack of progress or defects in the 
other contractor's work that render it unsuitable for proper execution or 

results.  Failure on the part of Service Provider to so inspect and report shall 
constitute an acceptance of the other contractor's work as fit and proper for 

the reception of Service Provider's Work.  No extra time will be allowed to 
Service Provider for failure on the part of Service Provider to inspect and 
report on the above-mentioned unsuitable work.  

 
C. To insure the proper execution of this subsequent Work, Service Provider 

shall measure existing work and shall at once report in writing to Thornton any 
incompatibility between the existing work and the Work anticipated by the 
Contract Documents. 

 
XVIII. AGREEMENT IN DEFAULT  

 
A. Thornton may declare the Agreement in default for any one (1) or more of the 

following reasons as determined by Thornton in its sole discretion: 

 
1. Failure to complete the Work within the Scope of Work Time or any 

proper extension thereof granted by Thornton. 

 
2. Failure or refusal to comply with an instruction of Thornton within a 

reasonable time. 
 

3. Failure or refusal to remove and replace rejected Materials or 
Equipment. 

 
4. Failure or refusal to perform any Work or repair any Defective or 

unacceptable Work. 
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5. Bankruptcy or insolvency, or the making of an assignment for the 
benefit of creditors. 

 
6. Failure to provide a qualified Superintendent, or sufficient and 

competent workmen or Subcontractors to carry on the Work in a 
satisfactory and Good and Workmanlike Manner; or failure to 
prosecute the Work in accordance with Service Provider’s Schedule 

of Work. 
 

7. Failure to provide proper Materials and Equipment. 
 

8. Failure to comply with any important provisions of this Agreement as 

determined by Thornton. 
 

9. Disregard of laws, ordinances, rules, or regulations or order of any 
public body having jurisdiction, or the violation of any safety codes. 

 

10. Failure to prosecute the Work with sufficient competence or rapidity to 
insure the proper completion of the Work within the Scope of Work 

Time. 
 

B. Agreement in Default- Procedure for Declaring Default 

 
1. Thornton may declare the Agreement in default by giving written notice 

to Service Provider.  The written notice shall contain the reason or 
reasons for default. If Contractor fails within seven (7) Days after 
receipt of written notice from Thornton to commence and continue 

correction of such default, Thornton shall give Service Provider a 
second written notice to correct the default within a three (3) Day 

period.  If Service Provider fails to promptly commence and continue 
satisfactory correction of the default following receipt of such second 
notice, Thornton without prejudice to any other rights or remedies, may 

at its sole option, declare the Agreement in default and, if necessary, 
take one or more of the following actions:  

 
a. Terminate the Agreement or the Task Assignment; 
 

b. Complete the Work utilizing any reasonable means;  
 

c. Withhold any payment due to Service Provider;  
 
d. If Thornton deems it necessary, supply workers, materials and 

equipment for the satisfactory correction of the default, and 
charge Service Provider the costs and expenses, including 

reasonable overhead, profit and attorneys’ fees.   
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XIX. REMEDY OF DEFECTS 
  
  If, in the opinion of Thornton, a defect exists or is found, or functional or 

structural deterioration has occurred, or there is a substantial departure from 
the standards of original condition in the existing Work or improvements as 
stated in the Guaranty or Warranty, Thornton shall send written notice to 
Service Provider to the address noted in the Agreement, or the last known 
business address.  The Parties mutually agree that such notice shall be 
sufficient and adequate.  Upon receipt of the notice, Service Provider shall 
proceed to remedy such defects, deficiencies, deterioration, or departures 
contained in the notice within seven (7) consecutive Calendar Days after 
receiving the notice. Alternatively, Thornton may do the repairs as it deems 
best, and the entire cost shall be paid by Service Provider and/or its Surety, 
or may be deducted from any amounts due or that become due to Service 
Provider from Thornton. 

 
XX. CALLBACKS, SUSPENSION AND TERMINATION 

 
A. Callbacks. In the event that Thornton deems the Work performed to be 

deficient or unsatisfactory (“Defective Work”), Service Provider shall be 
notified verbally and in writing of the Defective Work (“Callback”) and Service 
Provider will immediately take steps to correct all of the Defective Work.  
Thornton’s notice will include the date by which Service Provider must repair, 
correct and complete the Defective Work.  If Service Provider fails to correct 
the Defective Work by the date in the Callback notice to the reasonable 
satisfaction of Thornton, Thornton will send a second Callback notice to 
Service Provider indicating the Defective Work has not been corrected and 
requesting Service Provider to correct the Defective Work immediately or 
provide a date when the Defective Work will be corrected.  If, after sending 
a third Callback notice to Service Provider, the Defective Work is not 
corrected to the reasonable satisfaction of Thornton, Service Provider will 
have breached the specific Task Assignment or this Agreement and, at the 
sole discretion of Thornton, may be terminated. 

 
B. Suspension of Work by Thornton.  Thornton has the right to suspend and 

reinstate all or any part of the Work of any Task Assignment without 
invalidating the provisions of this Agreement in any way for such period or 
periods of time as Thornton may deem necessary due to unsuitable weather 
or such other conditions considered unfavorable for the suitable prosecution 
of the Work, including, in part, failure to adequately supply labor, Materials or 
Equipment meeting the requirements of the Contract Documents; or failure to 
carry out instructions; or to perform such other provisions of this Agreement 
considered unfavorable for the orderly or suitable prosecution of the Work.  
During the suspension period, Service Provider will properly protect the Work 
from possible damage.  Thornton shall issue, in writing, to Service Provider, 
orders for the suspension and reinstatement of the Work. 
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C. Right of Thornton to Terminate.   Should it appear any time that the Work is 
not being prosecuted with sufficient competence or rapidity to insure the 
proper completion of the Work within the Scope of Work Time and, after giving 
Service Provider a seven-Calendar Day (7) written notice to correct its 
performance, Service Provider fails to increase the quality or the quantity of 
his Work or both, Thornton reserves the right to terminate the Task 
Assignment and relet the Work or any part thereof, to another contractor(s) to 
complete the Work.  Service Provider shall not be entitled to any claims for 
damages because of such termination, and will be held liable for the costs and 
expenses incurred by Thornton to relet or complete the Task Assignment’s 
Scope of Work.  All money due Service Provider will be retained until the Work 
is complete and all expenses and costs have been deducted and any money 
due Thornton, after such deductions have been made, shall be paid by 
Service Provider who hereby agrees to these provisions. 

 
D. Effects of Termination  
 

1. Termination Notice.  Thornton may terminate this Agreement, in whole 
or in part, if such determination is in Thornton's best interest.  
Termination of this Agreement or a Task Assignment will be by a 
written Termination Notice to Service Provider specifying the effective 
date of termination. 

 

2. Canceled Commitments. Service Provider, after receiving the 
Termination Notice, shall cancel any outstanding commitments for 
procurement of Materials and Equipment.  In addition, Service Provider 
shall use reasonable effort to cancel or divert any outstanding 
subcontracted commitments to the extent they relate to any Work 
terminated unless otherwise requested by Thornton.  With respect to 
such canceled commitments Service Provider shall: 

 

a. Settle all outstanding liabilities and all claims arising out of 
these canceled commitments.  Such settlements shall be 

approved by Thornton and shall be final; and 
 

b. Assign to Thornton all of the rights, title and interest of Service 
Provider under the terminated orders and subcontracts as 
directed by Thornton. Thornton will then have the right to settle 
or pay any or all claims arising out of the termination of these 
commitments. 

 

3. Termination Claim. Service Provider shall submit its termination claim 

to Thornton within thirty (30) Calendar Days after the effective date 
received in the Termination Notice.  During the thirty (30) Calendar Day 

period, Service Provider may make a written request to Thorn ton for a 
time extension in preparing the claim.  Thornton must approve any time 
extension.  If Service Provider fails to submit its termination claim within 
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the time allowed, Thornton may determine the amount due Service 
Provider, if any, by reason of the termination. 

 

4. Payment.  Subject to Paragraph 3 above, Service Provider and 
Thornton may agree upon the whole or any part of the amount to be 
paid Service Provider as a result of the termination.  The amount may 

include reasonable cancellation charges incurred by Service Provider.  
The amount may also include any reasonable loss upon outstanding 

commitments for subcontracts, which Service Provider is unable to 
cancel, provided Service Provider has proven reasonable effort to 
divert the commitments to other activities.  The amount agreed upon 

by the Parties shall be in a Change Order and be the full and final 
payment to Service Provider.  Payments claimed and agreed to 

pursuant to termination shall be based on the Cost of the Work incurred 
up to the effective date of the Termination Notice.     
Thornton may from time to time, under the terms and conditions it may 

prescribe, make partial payment against costs incurred by Service 
Provider in connection with the termination.  The total of such 

payments shall not exceed the amount Service Provider is entitled to 
as determined by Thornton. 

 

5. Disposition of Work and Inventory. Service Provider shall transfer title 
and deliver to Thornton, all items which, if the Scope of Work had been 

completed, would have been furnished to Thornton including: 
   

a. Completed and partially completed Work;  

 
b. Materials or Equipment produced, acquired or in the process of 

being acquired in connection with the performance of the Work. 
 

Other than as previously stated above, the inventory resulting from 
termination may, with the written approval of Thornton, be sold or 

acquired by Service Provider under the prescribed conditions and 
prices approved by Thornton.  The proceeds shall be applied to reduce 
any payments to Service Provider under the Scope of Work or shall 

otherwise be credited to the Cost of Work covered by this Agreement, 
or paid in a manner as directed by Thornton.  Until final disposition, 

Service Provider shall protect and preserve all the Material and 
Equipment in its possession related to the Contract Documents which 
Thornton has or may have an interest. 

 

6. Cost Records. Service Provider agrees to make cost records available 

to the extent it is necessary to determine the validity and amount of 

each item claimed. 
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7. Contractual Responsibilities. Termination of a portion or the entire 

Agreement or any Task Assignment’s Scope of Work shall not relieve 
Service Provider of its contractual responsibilities for the completed 

Work. 

 

XXI. THORNTON’S REMEDIES CUMULATIVE AND NONWAIVER. 
  

 No right or remedy conferred upon or reserved to Thornton by the Agreement 

shall be considered exclusive of any other remedy or contractual right, but 

the same shall be distinct, separate, and cumulative, and shall be in addition 

to every other remedy existing at law or in equity or by statute; and every 
remedy given by the Agreement to Thornton may be exercised from time to 

time as often as the occasion may arise, or as may be deemed expedient.  

No delay or omission on the part of Thornton to exercise any right or remedy 

arising from any default on the part of Service Provider shall impair such right 

or remedy or shall be construed to be a waiver of any such default or an 
acquiescence thereto, or otherwise affect the right of Thornton to enforce the 

same in the event of any subsequent breach or default by Service Provider. 

 

XXII. USE OR OCCUPANCY OF COMPLETED PORTIONS 
 

A. Thornton shall have the right to take possession of, use, or occupy any 

completed or partially completed portions of the Work, notwithstanding 

whether the time for completing the entire Task Assignment’s Scope of Work 

or any portions, may, or may not, have expired.  Thornton taking possession 
of, using or occupying any completed portions shall not be deemed an 

acceptance of the Work until all Work has been completed in accordance 

with the Contract Documents.  

 
B. If such prior use or occupancy increases the cost, or delays the Work, Service 

Provider shall be reimbursed for the additional costs as a Cost of the Work, or 

shall be granted an adjustment to the Scope of Work Time, or both, as 

Thornton may agree.  

 
C. Service Provider shall secure the Consent of Surety and endorsement from 

the insurance carrier or carriers permitting prior to the occupancy or use of 

any completed or partially completed portions of the Work by Thornton.  

Service Provider and its Surety and insurance carrier hereby agree that such 
consent shall not be unduly withheld. 

 

XXIII. WORKMANSHIP, MATERIALS, AND EQUIPMENT 

 

A. All Material and Equipment furnished by Service Provider shall be new and 
unused and shall strictly conform to the Contract Documents.  Competent 

labor, mechanics, and tradesmen shall be used on the Work.  Experienced 

manufacturer's representatives shall be used to supervise the installation of 
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Equipment as may be required by Thornton.  Any special tools or 

Construction Equipment that may be required shall be provided by Service 
Provider. 

 

B. The acceptance at any time of Materials and Equipment by or on behalf of 

Thornton shall not be a bar to future rejection if they are subsequently found 
to be defective, inferior in quality or uniformity to the specified Material and 

Equipment, or are not as represented to Thornton. 

 

XXIV. AGREEMENT SIGNATURE  

 
Service Provider is required to return the signed Agreement with all 

appropriate Insurance Certificates within ten (10) Calendar Days of receipt 

the Notice of Award. 

 

XXV. CERTIFICATES AND GUARANTIES  
 

Four (4) copies of any manufacturer's guaranty/warranty or certificate for any 

type of Material or Equipment provided shall be submitted to Thornton as a 

condition precedent to granting Initial Acceptance of the Work for a given 
Task Assignment. 

 

XXVI. CONTINUATION OF SERVICE  

 

Utility service shall be maintained to all buildings at all times during the Work 
period, except when it is necessary to shut down equipment and services to 

complete the Work.  Service Provider must submit a request for service shut 

down to Thornton, in both verbal and written form, no later than two (2) 

Working Days prior to the desired shut down of utilities and services such as, 
but not limited to, electrical, telephone, gas, sewer, or water service, or any 

other equipment or service which will cause disruption to Thornton’s 

operations.  No shut down of services shall occur without written permission 

from Thornton. 

 
XXVII.  SERVICE REQUIREMENTS 

 

A. Service Provider’s work hours shall be as approved or directed by Thornton. 

 
B. It is Service Provider’s responsibility to insure that the Work site is maintained 

in a safe and hazard free manner.  No trenches, holes, or other excavations 

shall be permitted to remain open more than twenty-four (24) hours.  Service 

Provider shall secure all exterior Work areas with temporary safety fencing 

and/or barricades (as appropriate) at all times. 
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C. Service Provider shall furnish all labor, equipment, tools, and materials for 

completing the Work as specified by Thornton.  Thornton is not responsible 
for any loss or damage to equipment, tools, or other related material during 

the Work. 

 
XXVIII. GENERAL WARRANTY  

 

Service Provider warrants all the Work complies with the City of Thornton’s 
Standards and Specifications, its governing building codes and this 

Agreement.  Service Provider warrants all the Work will be performed in a 
good and workmanlike manner and at or above industry quality standards.   

 

XXIX.  MATERIALS AND EQUIPMENT WARRANTY 
 

A. In addition to other promises and warranties contained herein, Service 

Provider specifically warrants to Thornton that Materials and Equipment 
furnished the Contract Documents require will be of good quality and new 

unless otherwise required or permitted by the Contract Documents, that the 
Work will be free from defects not inherent in the quality required or permitted, 
and that the Work will conform with the requirement of the Contract 

Documents.  Work not conforming to these requirements, including 
substitutions not properly approved and authorized, may be considered 

Defective.  Service Provider's warranty excludes remedy for damage or 
defect caused by abuse, modifications not executed by Service Provider, 
improper or insufficient maintenance, improper operation, or normal wear and 

tear under normal usage.  If required by Thornton, Service Provider shall 
furnish satisfactory evidence as to the kind and quality of Materials and 

Equipment. 
 
B. Neither the final payment for a Task Assignment nor any provision in the 

Scope of Work shall constitute an acceptance of Work not done in 
accordance with the Contract Documents or relieve Service Provider of 

liability in respect to any expressed or implied warranties or responsibility for 
faulty Materials or Equipment or workmanship.  This Warranty will have no 
time limit except those prescribed by law. 

 
C. Service Provider’s costs incurred during the warranty phase for repair or 

replacement of Materials or Equipment shall be considered as having been 
compensated under Service Provider’s markup for Overhead and shall not be 
paid for separately by Thornton as a Cost of the Work.   

 
XXX. ACCESS  

 
 Once Work has commenced in a roadway or other area subject to vehicular 

traffic, including bicycles, Service Provider shall provide and maintain access 

and safe travel conditions by ramping or surfacing with suitable materials to 
insure safe travel at all times.  If, in the opinion of Thornton, the products used 
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and/or the maintenance methods provided are not capable of safely 
supporting the anticipated vehicular traffic, Service Provider shall either 

immediately remove the existing products and provide higher quality products, 
up to and including placement of temporary hot mix asphalt, increase the 

frequency of maintenance, or both, as may be directed by Thornton.  The 
provision of products and their maintenance to assure access and safe travel 
shall be included in the Contract Price.  Failure to comply with this requirement 

may, at Thornton's sole discretion, result in the Work or a portion of the Work 
being suspended until the situation is corrected.  Service Provider shall not be 

entitled to an increase in the Contract Price or an extension of the Contract 
Time as a result of its failure to properly maintain products.  Should Service 
Provider not perform the necessary patching and maintenance in a timely 

manner, Thornton may, at its option, have the work performed by others and 
may deduct the cost from amounts due or that become due to Service 

Provider. Service Provider shall assure that safe access to public facilities 
including, but not limited to, parking lots, picnic shelters, playgrounds, and 
pedestrian ways is provided.  Any disruption to the public’s normal use of said 

facilities shall not occur without the express written permission of Thornton. 
 

XXXI. ACCESS BY PRIVATE PROPERTY OWNERS  
 

Service Provider shall insure that private property owners’ access from the 
street or alleyway to their private property is not restricted except during 
limited times during normal working hours.  When access to a private property 
cannot be continuously maintained during normal working hours, Service 
Provider must obtain permission from the Owner for temporary closures and 
shall personally provide written and verbal notice to the affected property 
owners a minimum of twenty-four (24) hours in advance of the closure.  
Emergency vehicle and hospital access shall not be blocked at any time for 
any reason.   

 

XXXII. TAX EXEMPT STATUS   
 

A. Thornton represents that it is exempt from Colorado State and City of 
Thornton sales and use taxes on Materials and Equipment to be 
permanently incorporated into the Work. No taxes of any kind shall be 
charged to Thornton.  Service Provider shall pay all sales, consumer, use, 
or other similar taxes required to be paid in accordance with the laws and 
regulations applicable to the Work. Said taxes shall not be included in the 
Service Provider's Proposal, invoice or Application for Payment. 

 

B. Service Provider shall apply to the Colorado Department of Revenue for an 
exemption certificate and purchase the Materials and Equipment tax free 
(Section 39-26-104, C.R.S. as amended).  Service Provider shall be liable 
for exempt taxes paid due to the failure to apply for exemption certificates 
or failure to use them. 
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XXXIII. TRAFFIC CONTROL 
 

A. Adequate traffic flow shall be maintained at all times, all barricading and 
temporary signage for detours and traffic control must meet the standards as 

set forth in the most current edition of the Manual on Uniform Traffic Control 
Devices (MUTCD) as adopted by the Colorado Department of Transportation 
and as adopted by the United States Department of Transportation Federal 

Highway Administration and requirements of Thornton's Traffic Engineer.  
Public safety is Service Provider’s responsibility: 

 
B. Except for alleyways, one (1) lane of the roadway for each direction must be 

kept open at all times, or if this cannot be achieved, then sufficient flag persons 

must be provided to properly channel traffic at all times when there is only one 
(1) lane. 

 
C. For all ROW requiring closure for any Work, appropriate permits shall be 

obtained.  Prior to start of Work, Service Provider shall provide Thornton's 

Traffic Engineering Division with planned traffic control methods and 
procedures for the Task Assignment. 

 
XXXIV. WATER USE   

 

All water used by Contractor for testing, compaction, dust control or other 
uses related to construction of the Work shall be recorded by a meter 

furnished by Thornton, and the water shall be obtained from a location 
specified by Thornton.  A refundable deposit for meter use shall be paid to 
Thornton’s water utility by Contractor.  Water use shall be metered and  paid 

for by the Contractor at the current rate per 1,000 gallons as published by 
Thornton.  Contractor shall be responsible for paying a monthly water meter 

rental charge.  The rental charge and all water usage shall be included in the 
Contract Price.  The meter is required to be returned to Thornton every six 
(6) months for maintenance and calibration.  If there are any damages to the 

meter and/or any missing parts, the cost of repair and/or replacement of parts 
will be deducted from Contractor’s deposit. 

 
XXXV.  WEATHER  

 

During weather unsuitable for the proper execution of the Work in a first-class 
manner, all Work affected by such condition shall be properly protected from 

weather-related damage. 
 
 

 
THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK 
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EXHIBIT F 
 

LABOR AND MATERIAL PAYMENT BOND 
[On-Call Agreement/Contract] 

 
The City of Thornton, a home rule municipality, located at 9500 Civic Center Drive, 

Thornton, Colorado 80229 (“Thornton” or “Obligee”) and [Contractor’s full name and type 
of legal entity] (Contractor), having an office at [enter  Contractor’s address] have entered 
into an Contract with a Notice of Award dated of __________, 20___ for a [enter Contract’s 

descriptive title], for Services on an on-call, as needed basis (the “Contract”)  in connection 
with [Project Name and No. XXXX] (the “Project”). 

 
By virtue of this Bond, Contractor as Principal, and (Surety’s full name) 
___________________________________________________  

having an office at (Surety’s address) ______________________________________ 
_____________________________________________________________________ 

(the “Surety”) as the Principal and Surety are firmly bound to Thornton, for the benefit of 
Claimants, in the amount of $[spell out dollar amount here] Dollars ($XXXXXXX). Claimants 
means, without limitation, an individual or entity contracting directly with Contractor or with 

a subcontractor of Contractor to furnish labor and materials for use in the performance of 
the Contract and also includes any individual or entity that has rightfully asserted a claim 

under an applicable mechanic's lien or state statute against Contractor for the Project. 
 
Contractor and Surety bind themselves, their heirs, executors, administrators, successors 

and assigns, jointly and severally, to pay for labor, materials and equipment furnished by 
Claimants for the performance of the Contract  for the specified Work and Thornton 

authorized by issuing Purchase Order No. ____ dated _______, and set forth in the 
Drawings and Specifications [Delete ‘in the Drawings and’ if there are none] prepared by 
(enter Architect/Engineer Firm’s name and address) [Delete ‘prepared by 

Architect/Engineer Firm’s name and address’ if it does not apply]. 
  

I. BOND TERMS 
 
A. The Contract by this reference is incorporated into this Labor and Material Payment 

Bond.   
 

B. Surety waives notice of any change made by Thornton, including changes of time, 
to the Contract or to related sub-contracts, purchase orders and other obligations. 
 

C. If the Contractor promptly makes payment of all sums due to Claimants, and 
defends, indemnifies and holds Thornton harmless for claims, demands, liens or 

suits by any person or entity seeking payment for labor, materials or equipment 
furnished for use in the performance of the Construction Contract, Surety shall have 
no further obligations under this Bond. If Contractor fails to promptly make payment 

of all sums due to Claimants, Contractor’s, and Surety's obligations under this Bond 
shall remain in full force and effect, and be subject to the following: 
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1. Claimants that directly contract with Principal, or with a subcontractor of the 

Principal, for labor and materials or a combination of both used or 
reasonably required for use in the performance of the Contract. Labor and 

materials include without limitation all and any part of water, gas, power, 
light, heat, oil, gasoline, equipment, telephone service or rental equipment 
used in the Contract, and, if applicable, architectural and engineering work 

required for performance of the Work by Contractor and its subcontractors, 
and all other items that may be subject to filing a claim under this Bond.   

 
2. The above-named Principal and Surety hereby jointly and severally agree 

that every claimant, who has not been paid in full before the expiration of 
ninety (90) Calendar Days after the date on which the last Claimant's Work 
or labor was done or performed, or furnished materials, may sue on this 

Bond, prosecute the suit to final judgment, and execute it to recover any 
and all sums justly due to Claimant.  Thornton shall not be liable for the 

payment of any costs or expenses of any such suit. 

 
3. No suit or action shall be commenced by any Claimant: 

 
a. Until Claimant, other than a Claimant that directly contracts with the 

Principal, has given written notice to Principal, Thornton, and Surety, 
within ninety (90) Calendar Days after Claimant last performed Work 
or labor, or furnished materials. The notice for which the claim is made, 

must state with substantial accuracy the amount claimed, and the 
name of the party to whom the materials were furnished, or for whom 

the labor was performed.  Notice shall be delivered by registered mail 
or certified mail, postage prepaid, in an envelope addressed to the 
Principal, Thornton and Surety, at the place where an office is 

regularly maintained for the transaction of business, or it may be 
served in any manner by which legal process is served in the state 

where the Project is located, however, service need not be made by a 
public officer;  

 

b. After the expiration of six (6) months from the date Principal stopped 
performing the Work pursuant to the Contract. It is understood that if 

any time limitation embodied in this Bond is prohibited by law 
controlling such limitation, this Bond shall be deemed amended to 
equal the minimum period of time limitation as such law permits; 

 
c. Other than in a state court of competent jurisdiction in, and for the 

county or other political subdivision of the state where the Project, or 
any part of it is situated, or in the United States District Court of the 
District where the Project, or any part it is situated, and no other place.      
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Signed and sealed this _________ day of _________________ 20___. 

 
  

              
Witness      Principal 
 

              
Title       Title 

 
 
              

Witness      Surety 
 

              

Title       Title 
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EXHIBIT G 

PERFORMANCE BOND 

[On-Call Agreement/Contract] 

 
 
The City of Thornton, a home rule municipality, located at 9500 Civic Center Drive, 

Thornton, Colorado 80229 (“Thornton” or “Obligee”) and [enter Contractor’s full name and 
type of legal entity].  [Enter Contractor], having an office at [enter Contractor’s] have entered 

into a Contract with a Notice of Award dated __________, 20___ for [enter Contract’s 
descriptive title], for Services on an on-call, as-needed basis (Contract) in connection with 
[Project Name and No. XXXX] (the “Project”).  

 
By virtue of this Bond, Contractor as Principal, and (Surety’s full 

name)_________________________________having an office at (Surety’s address) 
_______________________ (the “Surety”).  The Principal and Surety are firmly bound to 
Thornton, for the maximum amount of $ [spell out dollar amount here] Dollars [$XXXXXXX] 

(the "Bond Sum"). 
 

Contractor and Surety bind themselves, their heirs, executors, administrators, successors 
and assigns, jointly and severally, to Obligee for the performance of the Work this Project 
requires and Thornton authorized by issuing Purchase Order No. ________ dated ______, 

and as set forth in the Drawings and Specifications [Delete “and as set forth in the Drawings 
and Specifications” if there are none] prepared by (enter Architect/Engineer Firm’s name 

and address) [Delete “prepared by Architect/Engineer Firm’s name and address” if it does 
not apply]. 
 

I. BOND TERMS 
 

A. The Contract by this reference is incorporated into this Performance Bond.  
 

B. If Contractor performs its Contract obligations ("Work") as required, Surety shall 

have no further obligations under this Bond.  If Contractor does not perform the 
Work, Surety's obligations under this Bond shall remain in full force and effect. 

 

C. Surety waives notice of any change made by Thornton, including changes of time, 

to the Contract or to related sub-contracts, purchase orders and other obligations. 
 

D. If Contractor is in default on the Contract, and Thornton has performed its 
obligations under the Contract, Surety shall promptly and at the Surety's expense 

take one (1) of the following actions:  
 

1. Surety may promptly remedy the default;  
 

2. Surety shall promptly; 
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a. With Thornton’s consent, complete the Contract in accordance with its 
terms and conditions using its agents or independent Contractors; 

 

b. Obtain one or more bids from lowest, qualified Contractors acceptable 
to Thornton to complete the Contract in accordance with its terms and 
conditions;  

  
c. Arrange for a Contractor, acceptable to Thornton, to complete the 

Work in accordance with its terms and conditions of the Contract and 

secured by performance and payment bonds issued by a qualified 
surety. Surety will ensure sufficient funds are available to pay the cost 
to complete the Work as it progresses, and other costs and damages 

Surety may be liable to pay, minus the balance of the Contract price, 
up to Bond Sum indicated in the first paragraph of this Performance 

Bond. The term "balance of the Contract price" as used in this 
subsection c, means the total amount payable by Thornton to 
Contractor under the Contract and any Contract Change Orders 

thereto, less the amount properly paid by Thornton to Contractor. 
 

II. ADDITIONAL TERMS 
 

A. Duration. This obligation will run continuously and will remain in full force and effect 

until and unless the Bond is terminated and cancelled as provided in the Contract or 
as otherwise provided by law. 

 

B. Bond Venue.  
 

1. The venue for any action, dispute or proceeding initiated in connection with 
this Bond will be District Court in and for the County of Adams, State of 

Colorado. 
 

2. Any suit under this Bond must be instituted before the expiration of two (2) 

years from the date on which final payment under the Contract falls due. 
 

C. No Other Beneficiaries. No right of action shall accrue on this Bond to or for the 

use of any person or corporation other than Thornton. 
 

D. Severability. If one or more of the provisions of this Bond are determined to be 
illegal or unenforceable by a court of competent jurisdiction, all other provisions will 
remain effective. 
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Signed and sealed this _____________ day of ____________, 20_____. 
  
  

               
Witness      Principal 

 
 
              

Title       Title 
 

 
              
Witness      Surety 

 
 

              
Title       Title 
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VIII. EXHIBIT 3 
 

REFERENCE AUTHORIZATION AND RELEASE FORM 
 

         
 

  A Corporation 

By:                   , A Partnership whose address is: 
   (Proposing firm)              An Individual  

 
              

 

 
Proposing Firm has submitted a sealed proposal to the City of Thornton (Thornton) for 

engineering services for the __________________, Project No. ________ (Project). 
 

Proposing Firm hereby authorizes Thornton to perform such investigation of proposing 
firm as it deems necessary to verify the qualifications, responsibility, trustworthiness and 
financial ability of Proposing Firm.  By its signature hereon, the proposing f irm authorizes 

Thornton to obtain reference information concerning the proposing firm. Proposing Firm 
further agrees to release and hold Thornton and the firm or agency providing reference 

information harmless from all liability resulting from providing the requested reference 
information to Thornton about the Proposing Firm.  
 

Proposing Firm further authorizes Thornton to discuss and release reference information 
regarding Proposing Firm’s performance as it will relate to this upcoming Project upon 

receiving a request for such information.  Proposing Firm agrees to release and hold 
Thornton harmless from all liability associated with releasing such information about 
Proposing Firm. 

 
Proposing Firm further waives its right to receive copies of reference information provided 

to Thornton.  By signing below, Proposing Firm agrees with the terms of this Reference 
Authorization and Release and authorizes Thornton to obtain reference information 
concerning Proposing Firm.   

 
A copy or facsimile of this executed Reference Authorization and Release Form may be 

used with the same effectiveness as an original.   
 
              

      Signature       Date 
 

              
      Print Name 
 

              
      Title     
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