

ADDENDUM NO. ONE
REQUEST FOR PROPOSALS
PAVEMENT MARKING SERVICES
PROJECT NO. 320-21
CITY OF THORNTON, CO

TO: Prospective Proposing Firms and all others concerned

DATE: November 16, 2021

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

1. The following questions and answers are provided for additional clarification to the RFP.

Question 1: "Painted Pavement Marking Items 1-20: Is the CDOT High Build Waterborne Paint acceptable material for these items"?

Answer 1: Yes, Bidders may provide pricing for both High Build Acrylic Waterborne paint and Modified Epoxy pavement. Additional material prices can be provided separately from Bid schedule;

Question 2: "Thermoplastic Pavement Marking Items 21-24 : These items look to be long line markings to be installed with Hot Extruded Thermoplastic materials. Our company no longer installs the Hot Extruded Thermoplastic for long line markings. Is it possible to leave items 21-24 blank on the bid form?"

Answer 2: Yes, however Bidders should be aware that this is a qualifications based proposal and all elements of the Bid we be evaluated for Award;

Question 3: "Is it possible to substitute in Modified Epoxy Paint unit pricing for items 21-24? "

Answer 3 No, Modified Epoxy Paint will not be accepted as a suitable substitute for purposes of this solicitation;

Question 4: "Is 90 Mil Preformed Thermoplastic acceptable material for these items or are you looking for 125 Mil material?"

Answer 4: No, The preferred material is 125 Mil.

Question 5: "Preformed Tape Pavement Marking Items 41-58 : City of Thornton standards call for 270ES Preformed Plastic, do you know if the 270IES Contrast Preformed Plastic materials will be required at this time?"

Answer 5: Contrast is not required for all situations but would be applicable for concrete.

2. All other terms and conditions shall remain unchanged except as provided by this Addendum. Proposing firms must acknowledge receipt of this Addendum in their Proposal.

END OF ADDENDUM NO. ONE

DocuSigned by: <i>Jim Jensen</i> E0657D2786390405	11/16/2021
_____ Jim Jensen Contracts Manager	_____ Date