 


EXHIBIT B
ADDENDUM NO. TWO

CONSULTANT’S KEY PERSONNEL AND SUBCONSULTANTS LISTING

PROJECT TEAM

	DISCIPLINE OR JOB CATEGORY
	                          FIRM NAME

	Architect (Prime)
	TBD

	Geotechnical Engineering
	TBD

	Landscape Architect
	TBD

	Civil Engineering
	TBD

	Traffic Engineering
	TBD

	Irrigation Designer
	TBD

	Structural Engineering
	TBD 

	Mechanical Engineering
	TBD

	Plumbing Engineering
	TBD 

	Electrical Engineering
	TBD 

	Communications *
	TBD 

	Cost Estimating
	TBD 

	Interior Design
	TBD 

	Specification Writer(s)
	TBD 

	Other
	TBD 

	Other
	TBD 

	Other
	TBD 

	
	



*  Communications includes all Low Voltage systems, such as but not limited to, Access Control, Alerting, Audio/Visual Systems, Security and Technology










EXHIBIT B (CONT.)
ADDENDUM NO. TWO

CONSULTANT’S PERSONNEL AND SUBCONSULTANTS LISTING

KEY PERSONNEL

	[bookmark: _Hlk95490138]ARCHITECTURE – TBD

	NAME
	NAME
	NAME

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	CIVIL ENGINEERING - TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	MECHANICAL ENGINEERING – TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	PLUMBING ENGINEERING - TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	[bookmark: _Hlk95490313]ELECTRICAL ENGINEERING - TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	STRUCTURAL ENGINEERING – TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD


 
EXHIBIT B  (CONT.)
ADDENDUM NO. TWO

CONSULTANT’S PERSONNEL AND SUBCONSULTANTS LISTING CONTINUED


	[bookmark: _Hlk104874405]LANDSCAPE ARCHITECTURE - TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	[bookmark: _Hlk104874460]TBD
	TBD
	TBD

	GEOTECHNICAL ENGINEERING - TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	ACOUSTICAL ENGINEERING - TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	COMMUNICATIONS DESIGN / ENGINEERING (INCLUDES ACCESS CONTROL, ALERTING, AUDIO/VISUAL, SECURITY, TECHNOLOGY) – TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	INTERIOR DESIGN – TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD





EXHIBIT B  (CONT.)
ADDENDUM NO. TWO

CONSULTANT’S PERSONNEL AND SUBCONSULTANTS LISTING CONTINUED

	COST ESTIMATING – TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD

	SPECIFICATIONS – TBD

	NAME
	JOB TITLE
	HOURLY RATE

	TBD
	TBD
	TBD

	TBD
	TBD
	TBD





THE REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK

EXHIBIT C
ADDENDUM NO. TWO

SCHEDULE OF CHARGES

Project is fixed fee and will be paid on a monthly basis upon receipt of an approved invoice.  Monthly payments shall be based upon the percent complete of each phase described below, with exceptions as noted:  Reimbursable expenses associated with the Project will be paid at cost with no additional fee: 

	DESIGN FEES

	DESIGN PHASE
	DESCRIPTION
	AMOUNT

	Phase 1
	Pre-Design (Schematic Design)
	$   TBD

	Phase 2
	Preliminary Design (Design Development)
	$   TBD

	Phase 3
	Pre-Final Design (Permit Documents)
	$   TBD

	Phase 4
	Final Design (Construction Documents)
	$   TBD

	
	Subtotal:
	$   TBD

	Phase 5
	Construction (Construction Administration)
	$   TBD

	
	Total:
	$   TBD

	
	
	

	
	Reimbursable Expenses (at Cost)
	$   TBD 

	
	Mileage (at current IRS Rate)
	$   TBD

	
	
	





[bookmark: _Hlk133503621]PROPOSAL ALTERNATE NO. 1, REMOVAL OF ALL ALTERNATES FROM PROJECT

This Alternate No. 1 pricing would be applied if the identified add-alternates in the Project were added to the base scope prior to commencement of the Preliminary Design Phase, eliminating the need to represent add-alternates for the (2) additional bunk rooms, drive-through apparatus bays, dual-entry full bath, half bath and covered patio.

Add    ☐	Deduct   ☐ 	No Change in Cost   ☐	$ 					
										(Numerals)

								Dollars  			Cents				(Words)							(Words)	

Add		  Deduct	       calendar days to adjust the Contract Time for this alternate.
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