

**ADDENDUM NO. ONE**  
**REQUEST FOR PROPOSALS**  
**STANDLEY LAKE PIPELINE CONDITION ASSESSMENT**  
**PROJECT NO. 23-123**  
**CITY OF THORNTON, CO**

TO: Prospective Proposing Firms and all others concerned

DATE: September 19, 2023

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

1. The following information shall become part of the original Request for Proposal (RFP) for this Project.
  - A. The due date for proposals is hereby revised. Proposals for this Project will be received until **5:00 p.m., local time, Thursday, October 12, 2023.**
  - B. Proposers shall include any considerations of the city that are required for inspection of the pipeline. For example, minimum/maximum flow rates, dewatering of the pipeline, etc. Please note that due to vertical bends in the pipeline, there is no guarantee that the pipeline can be completely emptied of water by gravity.
  - C. The attachments referenced in the Scope of Services is attached to this Addendum under separate cover.
2. The following questions and answers are provided for additional clarification to the RFP.

Question 1: Is the city interested in value added proposals for inspection of the pipe for items not included in the scope of services.

Answer 1: Service Providers are welcome to propose additional services. Please note that the pipeline may not be able to be emptied completely by gravity method.

Question 2: Is the city open to technologies that don't require a shutdown of the pipeline?

Answer 2: Yes. Please include accuracy as with all methods.
3. The Pre-Proposal Conference Sign-in Sheet is attached for additional information.

- All other terms and conditions shall remain unchanged except as provided by this Addendum. Proposing firms must acknowledge receipt of this Addendum in their Proposal.

***END OF ADDENDUM NO. ONE***

DocuSigned by: <i>Patrick Hinterberger</i> 6DA8F281E4154C8...	9/19/2023
Patrick Hinterberger Contracts Supervisor	Date

# PRE-PROPOSAL MEETING

DATE: 9/19/2023 TITLE: STANDLEY LAKE PIPELINE CONDITION ASSESSMENT

BID/PROJECT NO: 23-123 TIME: 10:30AM CONFERENCE ROOM: IMC COMMUNITY ROOM 130

NO.	NAME / FIRM	E-MAIL	PHONE
1	Patrick Hinterberger / COT	<a href="mailto:Patrick.hinterberger@ThorntonCO.gov">Patrick.hinterberger@ThorntonCO.gov</a>	303-538-7648
2	RAMSEY HEMAJIDAN	RAMSEY, HEMAJIDAN@XLEM.COM	720 241 3672
3	Kyle LeBRASSE	Kylebrasse@burnsmcd.com	720-592-3417
4			
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			

**Certificate Of Completion**

Envelope Id: 150333F966644E53A8BFA6B6E3468E8E	Status: Completed
Subject: Complete with DocuSign: 23-123 Addend no1 9-19-23.pdf	
Source Envelope:	
Document Pages: 3	Signatures: 1
Certificate Pages: 1	Initials: 0
AutoNav: Disabled	Envelope Originator:
Envelope Stamping: Disabled	Patrick Hinterberger
Time Zone: (UTC-07:00) Mountain Time (US & Canada)	9500 Civic Center Drive
	Thornton, CO 80229
	Patrick.Hinterberger@ThorntonCO.gov
	IP Address: 199.117.212.4

**Record Tracking**

Status: Original	Holder: Patrick Hinterberger	Location: DocuSign
9/19/2023 12:57:28 PM	Patrick.Hinterberger@ThorntonCO.gov	

**Signer Events**

Patrick Hinterberger  
 Patrick.Hinterberger@ThorntonCO.gov  
 Sr. Contract Administrator  
 SHI OBO City of Thornton  
 Security Level: Email, Account Authentication (None)

**Signature**

DocuSigned by:  
  
 6DA8F281E4154C8...  
 Signature Adoption: Pre-selected Style  
 Using IP Address: 199.117.212.4

**Timestamp**

Sent: 9/19/2023 12:58:04 PM  
 Viewed: 9/19/2023 12:58:09 PM  
 Signed: 9/19/2023 12:58:17 PM  
 Freeform Signing

**Electronic Record and Signature Disclosure:**  
 Not Offered via DocuSign

In Person Signer Events	Signature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	9/19/2023 12:58:04 PM
Certified Delivered	Security Checked	9/19/2023 12:58:09 PM
Signing Complete	Security Checked	9/19/2023 12:58:17 PM
Completed	Security Checked	9/19/2023 12:58:17 PM
Payment Events	Status	Timestamps