#### ADDENDUM NO. TWO

#### VAC TRUCK DUMP STATION

## **PROJECT NO. 23-143**

## CITY OF THORNTON, CO

- TO: Prospective Bidders and all others concerned
- DATE: November 7, 2023
- PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.
- 1. The following shall Add to, Modify, and/or Delete portions of the Invitation for Bid Proposals for the Project-noted above.
  - A. The bid due date is hereby changed:
    - I. Sealed Bid Proposals for Construction of the Vac Truck Dump Station, Project No. 23-143 will now be received in the Contract Administration Office at the City of Thornton (Thornton) City Hall (2nd floor), 9500 Civic Center Drive, until 2:00 p.m., Thursday, November 16, 2023. At that time, the bid will be publicly opened and read aloud.
- 2. The following questions and answers are provided for additional clarification to the Contract Documents.
  - Question 1: "Have any areas been established that the contractor can utilize for staging, and parking? We need to know where we will be parking so we can determine if or how many tracking pads we may need."
  - Answer 1: The staging area, depending on space needed, may include part of the adjacent parking lot to the north as well as the dirt lot to the south of the project area.
  - Question 2: "Will the concrete structures in the work area be moved by the City of Thornton or is that the GC's responsibility?"
  - Answer 2: The concrete structures will be moved by Thornton.
- 3. This Addendum becomes part of the Contract Documents. All other conditions and requirements of the Contract Documents will remain unchanged. Receipt of this Addendum must be acknowledged in the space provided on the Bid Proposal Form in the Project Manual.

## END OF ADDENDUM NO. TWO

— Docusigned by: Patrick Hinterberger — 6DA8F281E4154C8...

11/7/2023

Patrick Hinterberger Contracts Supervisor

Date

Page 1 of 1

# DocuSign

Certificate Of Completion		
Envelope Id: FD7099ED006D4604BCA5D41CFA	AE03394	Status: Completed
Subject: Complete with DocuSign: 23-143 Adden	id no2 11-7-23.pdf	
Source Envelope:		
Document Pages: 1	Signatures: 1	Envelope Originator:
Certificate Pages: 1	Initials: 0	Patrick Hinterberger
AutoNav: Disabled		9500 Civic Center Drive
Envelopeld Stamping: Disabled		Thornton, CO 80229
Time Zone: (UTC-07:00) Mountain Time (US & C	Canada)	Patrick.Hinterberger@ThorntonCO.gov
		IP Address: 199.117.212.4
Record Tracking		
Status: Original	Holder: Patrick Hinterberger	Location: DocuSign
11/7/2023 2:54:59 PM	Patrick.Hinterberger@ThorntonCO.gov	
Signer Events	Signature	Timestamp
Patrick Hinterberger	DocuSigned by:	Sent: 11/7/2023 2:55:04 PM
Patrick.Hinterberger@ThorntonCO.gov	Patrick Hinterberger	Viewed: 11/7/2023 2:55:10 PM
Sr. Contract Administrator	6DA8F281E4154C8	Signed: 11/7/2023 2:55:19 PM
SHI OBO City of Thornton	Circulture Adaptions Dre colocted Ctule	Freeform Signing
Security Level: Email, Account Authentication	Signature Adoption: Pre-selected Style Using IP Address: 199.117.212.4	
(None)		
Electronic Record and Signature Disclosure: Not Offered via DocuSign		
In Person Signer Events	Signature	Timestamp
Editor Delivery Events		
	Status	Timestamp
Agent Delivery Events	Status	Timestamp Timestamp
		·
Agent Delivery Events Intermediary Delivery Events Certified Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status Status	Timestamp Timestamp Timestamp
Intermediary Delivery Events Certified Delivery Events Carbon Copy Events	Status Status Status Status	Timestamp Timestamp Timestamp Timestamp
Intermediary Delivery Events Certified Delivery Events Carbon Copy Events	Status Status Status	Timestamp Timestamp Timestamp
Intermediary Delivery Events Certified Delivery Events Carbon Copy Events Witness Events	Status Status Status Status	Timestamp Timestamp Timestamp Timestamp
Intermediary Delivery Events Certified Delivery Events Carbon Copy Events Witness Events Notary Events	Status Status Status Status Signature	Timestamp Timestamp Timestamp Timestamp Timestamp
Intermediary Delivery Events Certified Delivery Events	Status Status Status Status Signature Signature	Timestamp Timestamp Timestamp Timestamp Timestamp Timestamp

11/7/2023 2:55:10 PM

11/7/2023 2:55:19 PM

11/7/2023 2:55:19 PM

Timestamps

Security Checked

Security Checked

Security Checked

Status

Certified Delivered

Signing Complete

Payment Events

Completed