

ADDENDUM NO. THREE
VAC TRUCK DUMP STATION
PROJECT NO. 23-143
CITY OF THORNTON, CO

TO: Prospective Bidders and all others concerned

DATE: November 14, 2023

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

1. The following shall Add to, Modify, and/or Delete portions of the Invitation for Bid Proposals for the Project-noted above.

A. The bid due date is hereby changed:

I. Sealed Bid Proposals for Construction of the **Vac Truck Dump Station, Project No. 23-143** will now be received in the Contract Administration Office at the City of Thornton (Thornton) City Hall (2nd floor), 9500 Civic Center Drive, until **2:00 p.m., Tuesday, November 21, 2023**. At that time, the bid will be publicly opened and read aloud.

2. The following questions and answers are provided for additional clarification to the Contract Documents.

Question 1: The drawings show 25' of pipe underdrain the bid form has 116' where is the remaining 91' shown and where does it drain to?

Answer 1: The pipe underdrain runs under the structure where it connects to the manhole and the outside perimeter of the structure for a total of 116'.

Question 2: Can we do a concrete washout pan in leu of the washout area shown?

Answer 2: A concrete washout pan is an acceptable substitute.

Question 3: Bid form shows (1) manhole but the drawings show (2) manholes. Are we reusing the existing manhole? The note shows to remove. If we are re-using, does the existing manhole have steps?

Answer 3: There are two (2) items for manholes on the Bid Form, items 5 and 6, each with a quantity of one (1) each.

Question 4: Does the Water line that gets rerouted have valves that can be shut off to isolate that section of the water line so that the water can be shut off during the rerouting of the line and the addition of the fire hydrant, or will other buildings be affected by shutting the water off for the installation of this work? "

Answer 4: Water shut off(s) will need to be minimized and coordinated with the city as other buildings may be affected.

3. This Addendum becomes part of the Contract Documents. All other conditions and requirements of the Contract Documents will remain unchanged. Receipt of this Addendum must be acknowledged in the space provided on the Bid Proposal Form in the Project Manual.

END OF ADDENDUM NO. THREE

DocuSigned by:
Patrick Hinterberger 11/14/2023
6DA8F281E4154C8...

Patrick Hinterberger Date
Contracts Supervisor

Certificate Of Completion

Envelope Id: 5E7EC2B4273D4B49A3B46A84D54EB866

Status: Completed

Subject: Complete with DocuSign: 23-143 Addend no3 11-14-23.pdf

Source Envelope:

Document Pages: 2

Signatures: 1

Envelope Originator:

Certificate Pages: 1

Initials: 0

Patrick Hinterberger

AutoNav: Disabled

9500 Civic Center Drive

Envelope Stamping: Disabled

Thornton, CO 80229

Time Zone: (UTC-07:00) Mountain Time (US & Canada)

Patrick.Hinterberger@ThorntonCO.gov

IP Address: 199.117.212.4

Record Tracking

Status: Original

Holder: Patrick Hinterberger

Location: DocuSign

11/14/2023 1:17:12 PM

Patrick.Hinterberger@ThorntonCO.gov

Signer Events

Patrick Hinterberger

Patrick.Hinterberger@ThorntonCO.gov

Sr. Contract Administrator

SHI OBO City of Thornton

Security Level: Email, Account Authentication
(None)**Signature**

DocuSigned by:

 6DA8F281E4154C8...

Signature Adoption: Pre-selected Style
Using IP Address: 199.117.212.4**Timestamp**

Sent: 11/14/2023 1:17:18 PM

Viewed: 11/14/2023 1:17:22 PM

Signed: 11/14/2023 1:17:31 PM

Freeform Signing

Electronic Record and Signature Disclosure:

Not Offered via DocuSign

In Person Signer Events**Signature****Timestamp****Editor Delivery Events****Status****Timestamp****Agent Delivery Events****Status****Timestamp****Intermediary Delivery Events****Status****Timestamp****Certified Delivery Events****Status****Timestamp****Carbon Copy Events****Status****Timestamp****Witness Events****Signature****Timestamp****Notary Events****Signature****Timestamp****Envelope Summary Events****Status****Timestamps**

Envelope Sent

Hashed/Encrypted

11/14/2023 1:17:18 PM

Certified Delivered

Security Checked

11/14/2023 1:17:22 PM

Signing Complete

Security Checked

11/14/2023 1:17:31 PM

Completed

Security Checked

11/14/2023 1:17:31 PM

Payment Events**Status****Timestamps**