

ADDENDUM NO. ONE

REQUEST FOR PROPOSALS

136TH AVENUE BRIDGE OVER BIG DRY CREEK

PROJECT NO. 24-591

CITY OF THORNTON, CO

TO: Prospective Proposing Firms and all others concerned

DATE: April 4, 2024

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

1. The following information shall become part of the original Request for Proposal (RFP) for this Project.

A. The “As-Built” Drawings for the existing 136th Avenue Bridge Over Big Dry Creek titled “136th Avenue at I-25 Interchange, Project No. 97-71” dated February 18, 2003 with a Last Modification Date of October 21, 2004 are provided to proposing firms as Reference Material Only. They are not to be considered part of the Contract Documents.

2. The following questions and answers are provided for additional clarification to the RFP.

Question 1: “Will the As-Built drawings for the existing bridge be made available?”

Answer 1: Yes. Please see attached.

Question 2: “Will the most current bridge inspection report be made available?”

Answer 2: The most current bridge inspection report will be provided after award if available.

Question 2: “Is there any rehabilitation efforts for the existing bridge being considered as part of this project?”

Answer 3: No. While the new lane will be incorporated into the existing bridge aspects, there is no intention to rehabilitate the existing features such as asphalt or waterproofing.

3. The Pre-Proposal Conference attendees are provided for additional information.

- Amy Backel, Kimley-Horn & Associates
- Matt Olsson, Olsson Engineering
- Tejal Desai, Olsson Engineering
- Amanda Sparks, Kumar & Associates

- Omeed Mollaian, The Vertex Companies
- Dan Bechtold, Alfred Benesch Engineering
- Daren Sterling, JR Engineering
- Dan Beltzer, RockSol Engineering

4. All other terms and conditions shall remain unchanged except as provided by this Addendum. Proposing firms must acknowledge receipt of this Addendum in their Proposal.

END OF ADDENDUM NO. ONE

DocuSigned by:
Patrick Hinterberger 4/4/2024
6DA8F281E4154C8...
Patrick Hinterberger Date
Contracts Supervisor