

**ADDENDUM NO. ONE**

**104TH AVENUE AND WASHINGTON PLAZA  
CIRCLE TRAFFIC SIGNAL**

**PROJECT NO. 22-104**

**CITY OF THORNTON, CO**

TO: Prospective Bidders and all others concerned

DATE: April 13, 2026

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

- 1. The following shall Modify portions of the Project Manual for the Project-noted above.
  - A. The Project Manual shall be modified as follows:

The first sentence of the tenth paragraph under section; "Invitation for Bids" which reads;

*"An optional Pre-Bid Conference to discuss the Project will be conducted via web broadcast with Zoom video at 10:00 a.m., **May 15, 2026.**"* Shall be deleted in its entirety and replaced with the following;

*"An optional Pre-Bid Conference to discuss the Project will be conducted via web broadcast with Zoom video at 10:00 a.m., **April 15, 2026.**"*

Also, under section "Bid Proposal, the "SCHEDULE OF CONTRACT PAY ITEMS AND PRICES" and "Exhibit D of the Contract shall be deleted in its entirety and replaced with the attached, "SCHEDULE OF CONTRACT PAY ITEMS AND PRICES, Addendum One" and "Exhibit D SCHEDULE OF CONTRACT PAY ITEMS AND PRICES, Addendum One"

- 2. This Addendum becomes part of the Contract Documents. All other conditions and requirements of the Contract Documents will remain unchanged. Receipt of this Addendum must be acknowledged in the space provided on the Bid Proposal Form in the Project Manual.

**END OF ADDENDUM NO. One**

DocuSigned by:  
*Dennis Laurita* 4/13/2026  
 \_\_\_\_\_  
 Dennis Laurita Date  
 Contracts Supervisor

## SCHEDULE OF CONTRACT PAY ITEMS AND PRICES, Addendum One

ITEM NUMBER	ITEM	UNIT	QTY	UNIT PRICE	COST
202-00010	TREE REMOVAL (GREATER THAN 12" TO 36")	EA	1	\$	\$
202-00195	REMOVAL OF MEDIAN COVER	SY	99	\$	\$
202-00203	REMOVAL OF CURB AND GUTTER	LF	154	\$	\$
202-00220	REMOVAL OF ASPHALT MAT	SY	263	\$	\$
202-00250	REMOVAL OF PAVEMENT MARKING	SF	1834	\$	\$
202-00810	REMOVAL OF GROUND SIGN	EA	1	\$	\$
208-00012	EROSION LOG TYPE 1 (9-INCH)	LF	415	\$	\$
208-00035	AGGREGATE BAG	LF	102	\$	\$
208-00053	STORM DRAIN INLET PROTECTION (TYPE I)	EA	4	\$	\$
212-01200	LANDSCAPE RESTORATION	LS	1	\$	\$
214-00508	EVERGREEN TREE (8-FOOT) (BULB AND BURLAP)	EA	1	\$	\$
304-06007	AGGREGATE BASE COURSE (CLASS 6)	CY	40	\$	\$
403-33841	HOT MIX ASPHALT (GRADING S)(100) PG 64-22)	TON	30	\$	\$
403-34871	HOT MIX ASPHALT (GRADING SX)(100)(PG 76-28)	TON	19	\$	\$
503-00018	DRILLED SHAFT (18-INCH)	LF	5	\$	\$
503-00036	DRILLED SHAFT (36-INCH)	LF	38	\$	\$
503-00048	DRILLED SHAFT (48-INCH)	LF	21	\$	\$
607-11525	FENCE (PLASTIC)	LF	40	\$	\$
607-11580	FENCE (TEMPORARY)	LF	205	\$	\$
609-21010	CURB AND GUTTER TYPE 2 (SECTION I-B)	LF	275	\$	\$
610-00055	MEDIAN COVER MATERIAL (STONE)	SF	1845	\$	\$
613-00206	2-INCH ELECTRICAL CONDUIT (BORED)	LF	267	\$	\$
613-00306	3-INCH ELECTRICAL CONDUIT (BORED)	LF	578	\$	\$
613-01200	2-INCH ELECTRICAL CONDUIT (PLASTIC)	LF	49	\$	\$
613-01300	3-INCH ELECTRICAL CONDUIT (PLASTIC)	LF	34	\$	\$
613-07001	TYPE ONE PULL BOX	EA	4	\$	\$
613-07002	TYPE TWO PULL BOX	EA	1	\$	\$
613-10000	WIRING	LS	1	\$	\$

## SCHEDULE OF CONTRACT PAY ITEMS AND PRICES (CONT.)

613-13000	LUMINAIRE	EA	3	\$	\$
613-80130	SERVICE METER CABINET	EA	1	\$	\$
614-00011	SIGN PANEL (CLASS 1)	SF	55	\$	\$
614-00214	STEEL SIGN POSTS (1.75 X 1.75 INCH TUBING)	LF	33	\$	\$
614-10160	SIGNAL HEAD BACKPLATES	EA	9	\$	\$
614-70150	PEDESTRIAN SIGNAL FACE (16) COUNTDOWN	EA	2	\$	\$
614-70336	TRAFFIC SIGNAL FACE (12-12-12)	EA	12	\$	\$
614-70448	TRAFFIC SIGNAL FACE (12-12-12-12)	EA	2	\$	\$
614-72855	TRAFFIC SIGNAL CONTROLLER CABINET	EA	1	\$	\$
614-72860	PEDESTRIAN PUSH BUTTON	EA	2	\$	\$
614-72866	FIRE PREEMPTION UNIT AND TIMER	EA	2	\$	\$
614-72886	INTERSECTION DETECTION SYSTEM (CAMERA)	EA	3	\$	\$
614-81135	TRAFFIC SIGNAL - LIGHT POLE STEEL (1 - 35 FOOT MAST ARM)	EA	1	\$	\$
614-81155	TRAFFIC SIGNAL - LIGHT POLE STEEL (1 - 55 FOOT MAST ARM)	EA	1	\$	\$
614-81165	TRAFFIC SIGNAL - LIGHT POLE STEEL (1 - 65 FOOT MAST ARM)	EA	1	\$	\$
614-84000	TRAFFIC SIGNAL PEDESTAL POLE STEEL	EA	1	\$	\$
614-86105	TELEMETRY (FIELD)	EA	1	\$	\$
614-86238	TRAFFIC SIGNAL CONTROLLER (SOLID STATE) (FULLY-ACTUATED) (8 PHASE)	EA	1	\$	\$
620-00020	SANITARY FACILITY	EA	1	\$	\$
625-00001	CONSTRUCTION SURVEYING	HOUR	16	\$	\$
626-00000	MOBILIZATION	LS	1	\$	\$
627-00035	EPOXY PAVEMENT MARKING	GAL	8	\$	\$
627-30405	PREFORMED THERMOPLASTIC PAVEMENT MARKING (WORD - SYMBOL)	SF	135	\$	\$
627-30410	PREFORMED THERMOPLASTIC PAVEMENT MARKING (XWALK - STOPLINE)	SF	682	\$	\$
630-00000	FLAGGING	HR	240	\$	\$
630-00007	TRAFFIC CONTROL INSPECTION	DAY	60	\$	\$

## SCHEDULE OF CONTRACT PAY ITEMS AND PRICES (CONT.)

630-00012	TRAFFIC CONTROL MANAGEMENT	DAY	30	\$	\$
630-80341	CONSTRUCTION TRAFFIC SIGN PANEL (SIZE A)	EA	2	\$	\$
630-80342	CONSTRUCTION TRAFFIC SIGN PANEL (SIZE B)	EA	22	\$	\$
630-80355	PORTABLE MESSAGE SIGN PANEL	EA	2	\$	\$
630-80358	ADVANCE WARNING FLASHING OR SEQUENCING ARROW PANEL (C TYPE)	EA	2	\$	\$
630-80360	DRUM CHANNELIZING DEVICE	EA	15	\$	\$
630-80380	TRAFFIC CONE	EA	90	\$	\$
F/A 01	MINOR CONTRACT REVISIONS	F.A.	1	\$15,000	\$15,000
F/A 02	ON-THE-JOB TRAINEE	F.A.	1	\$5,000	\$5,000
F/A 03	ENVIRONMENTAL HEALTH & SAFETY MANAGEMENT	F.A.	1	\$7,500	\$7,500
<b>TOTAL BASE BID</b>					

### SCHEDULE OF CONTRACT ITEMS AND PRICES

Total Base Bid Proposal \_\_\_\_\_ Dollars

(Words)

\_\_\_\_\_ Cents

(Words)

\$ \_\_\_\_\_

(Numerals)

Dated this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_.

FIRM NAME \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

Bidder's Legal Status \_\_\_\_\_

State of Organization \_\_\_\_\_

Firm's Address: \_\_\_\_\_

\_\_\_\_\_

Telephone: \_\_\_\_\_

Fax: \_\_\_\_\_

Email: \_\_\_\_\_

Witness: (Attest and Seal if Bid Proposal is by Corporation)

\_\_\_\_\_

