

ADDENDUM NO. THREE
THORNTON WATER PROJECT
SOURCE WATER PUMP STATION
PROJECT NO. 12-777XP
CITY OF THORNTON, CO

TO: Prospective Bidders and all others concerned

DATE: July 14, 2026

PURPOSE: To provide additional information and clarification to the solicitation documents for the above-referenced Project.

1. The following shall Add to, Modify, and/or Delete portions of the Project Manual and Drawings for the Project-noted above.

A. The Source Water Pump Station Drawings shall be modified as follows:

1. The following drawings are deleted in their entirety and replaced with the revised drawings: 30S11, 30M02, 30M03, 30M04, 30N09, 30N27, 30N28, and 30N29 (under separate cover).

B. The Source Water Pump Station Technical Specifications shall be modified as follows:

1. Section 01_11_00 - Summary of Work, Paragraph 1.03.A.9:
 - a. ADD the following new paragraph:
"9. Volume 8: City of Thornton Procured Equipment Initial Submittals."
2. Section 40_61_16.10 - Specific Control Strategies, Paragraph 3.01.A.1.b.3:
 - a. DELETE paragraph in its entirety and replace with the following paragraph:
"3) Flow Switches:
 - a) FE/FSL-301 – Source Water Pump No. 1 Low Flow (Future).
 - b) FE/FSL-302 – Source Water Pump No. 2 Low Flow.
 - c) FE/FSL-303 – Source Water Pump No. 3 Low Flow.
 - d) FE/FSL-304 – Source Water Pump No. 4 Low Flow (Future).
 - e) FE/FSL-304A – Source Water Pump No. 4 Mechanical Seal Low Flow (Future).
 - f) FE/FSL-305 – Source Water Pump No. 5 Low Flow.
 - g) FE/FSL-305A – Source Water Pump No. 4 Mechanical Seal Low Flow.
 - h) FE/FSL-306 – Source Water Pump No. 6 Low Flow.
 - i) FE/FSL-306A – Source Water Pump No. 4 Mechanical Seal Low Flow."

3. Section 40_71_79 - Flow Measurement: Switches Attachment A:
 - a. ADD the new Flowswitch Datasheet (under separate cover).
 4. Volume 8 – City of Thornton Procured Equipment Initial Submittals
 - a. ADD the new Volume 8 (under separate cover).
2. This Addendum becomes part of the Contract Documents. All other conditions and requirements of the Contract Documents will remain unchanged. Receipt of this Addendum must be acknowledged in the space provided on the Bid Proposal Form in the Project Manual.

END OF ADDENDUM NO. THREE

DocuSigned by:
Patrick Hinterberger
6DA8F281E4154C8...

Patrick Hinterberger
Contracts Supervisor

Certificate Of Completion

Envelope Id: B2D5360E-3758-840E-82E9-DAE130D2B436
 Subject: Complete with Docusign: 12-777XP Addend no3 7-14-26.pdf
 Source Envelope:
 Document Pages: 2
 Certificate Pages: 1
 AutoNav: Disabled
 Envelopeld Stamping: Disabled
 Time Zone: (UTC-07:00) Mountain Time (US & Canada)

Status: Completed
 Envelope Originator:
 Patrick Hinterberger
 9500 Civic Center Drive
 Thornton, CO 80229
 Patrick.Hinterberger@ThorntonCO.gov
 IP Address: 199.117.212.4


Record Tracking

Status: Original
 7/14/2026 2:11:46 PM
 Holder: Patrick Hinterberger
 Patrick.Hinterberger@ThorntonCO.gov
 Location: DocuSign

Signer Events

Patrick Hinterberger
 Patrick.Hinterberger@ThorntonCO.gov
 Sr. Contract Administrator
 SHI OBO City of Thornton
 Security Level: Email, Account Authentication
 (None)

Signature

DocuSigned by:

 6DA8F281E4154C8...
 Signature Adoption: Pre-selected Style
 Using IP Address: 199.117.212.4

Timestamp

Sent: 7/14/2026 2:11:56 PM
 Viewed: 7/14/2026 2:12:00 PM
 Signed: 7/14/2026 2:12:10 PM
 Freeform Signing

Electronic Record and Signature Disclosure:
 Not Offered via Docusign

In Person Signer Events	Signature	Timestamp
Editor Delivery Events	Status	Timestamp
Agent Delivery Events	Status	Timestamp
Intermediary Delivery Events	Status	Timestamp
Certified Delivery Events	Status	Timestamp
Carbon Copy Events	Status	Timestamp
Witness Events	Signature	Timestamp
Notary Events	Signature	Timestamp
Envelope Summary Events	Status	Timestamps
Envelope Sent	Hashed/Encrypted	7/14/2026 2:11:56 PM
Certified Delivered	Security Checked	7/14/2026 2:12:00 PM
Signing Complete	Security Checked	7/14/2026 2:12:10 PM
Completed	Security Checked	7/14/2026 2:12:10 PM
Payment Events	Status	Timestamps